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SECTION 1.0 CONTRACT INFORMATION

STATE OF ARIZONA
ARIZONA DEPARTMENT OF TRANSPORTATION
ENGINEERING CONSULTANTS SECTION CONTRACT

Contract No.: Compensation Type:

Effective Date: Federal ID No.:

Project/TRACS No.: NTP

1. CONTRACTING PARTIES: This contract is between the Arizona Department of Transportation (ADOT), also referred

to as the Department, State or ADOT (administered by ADOT Engineering Consultants Section [ECS]) and,
Consultant
Address
City, State, Zip
Referred to as the Consultant.

2. CONTRACT DESCRIPTION: The Description and Location of the Contract and related project(s) are as follows.

3. PROJECT/CONTRACT PERIOD: The project/contract shall terminate on (Date), unless otherwise extended or
canceled in accordance with the terms and conditions of this Contract.

4, CONTRACT COST: The Consultant shall be paid a maximum of Contract Amount for costs authorized by this
Contract as further described in detail in the APPROVED COST PROPOSAL SUMMARY (APPENDIX B) or as amended
by a Contract Modification.

RECITALS

1. The State desires that be provided for ADOT location. The trained
personnel needed for this Contract and related project(s) are not currently available within its own organization.

2. The Consultant, principals, project team, and Subconsultants listed in the Consultant’s Statement of Qualifications
(50Qs), licensed in the State of Arizona, are qualified and capable of performing the work required by this Contract
in the time allotted.

3. Therefore, pursuant to A.R.S. §28-6922(A)(5), it is deemed to be in the public interest to enter into this Contract.

The parties below hereto agree to abide by all the provisions of this Contract. IN WITNESS WHEREOF, the parties
sign and cause this Contract to be executed.

AGREEMENT

Therefore, in consideration of these premises and of the mutual clauses and agreements herein contained, and the
faithful performance thereof, the Consultant and the State contract and agree.

Contract No.: Page 1
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SECTION 2.0 SCOPE OF WORK

2.01 CONTRACT SCHEDULE AND COMPLETION DATE

Work on this Contract is scheduled to commence on (Date). Work shall be completed within 1095 calendar days
from Notice to Proceed (NTP) for an estimated completion date of (Date). The State assumes no liability for work
performed or costs incurred prior to the beginning date or subsequent to the Contract and/or Task
Order/Modification completion date. The State retains the option to renew this Contract for two (2) additional
one-year extensions. Time extensions for completing the tasks/projects may be granted by the Department under
appropriate circumstances.

2.02 SCOPE OF WORK (WITH STANDARDIZED DICTIONARY OF WORK TASKS) (APPENDIX A)

SECTION 3.0 CONSULTANT’S COMPENSATION

3.01 CONSULTANT'S COMPENSATION — COST PLUS FIXED FEE BY TASK ORDER

1. The method of compensation, Cost Plus Fixed Fee by Task Order, for Consultant’s services shall be used for
this Contract. Costs for each Task Order shall be derived from the rates as shown in this Contract.

Contract No.:
Consultant:

Project Description:
Revised 5~17

The Consultant’s compensation for work shall be determined by each Task Order added to the
Contract by Contract Modification. The Consultant’s reimbursable costs shall consist of the following

parts:

(1)
(2)

Direct Labor
Indirect Costs (Overhead)

SELECT ONE

The Provisional Overhead rate(s) shall be set at ____ % for this Contract. Partial payment
made in Payment Reports shall include payments for indirect costs at the Provisional Overhead
rate(s). When a new Provisional Overhead rate(s) has been provided to and approved by
ADOT Office of Audit & Analysis, a Contract Modification shall be executed to revise the
Provisional Overhead rate(s).

OR

The Negotiated Provisional Overhead rate(s) shall be set at ____ % and is subject to change
pending the receipt of the Pre-Award Review. Upon receipt of the Pre-Award Review, a
Contract Modification shall be executed to establish the Provisional Overhead rate(s) for this
Contract. A redetermination adjustment in the total amount paid on all payment reports shall
be made to reflect the established Provisional Overhead rate(s), and resulting additional
payments, refunds, or credits shall be made promptly. When new Provisional Overhead rates
have been provided to and approved by ADOT Office of Audit & Analysis, a Contract
Modification shall be executed to revise the Provisional Overhead rate(s).

Remove if FCCM is not applicable — SELECT ONE

The Provisional Facilities Capital Cost of Money (FCCM) rate shall be set at % for this
Contract. Partial payment made in Payment Reports shall include payments for FCCM at the
Provisional FCCM rate. When a new Provisional FCCM rate has been provided to and approved
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by ADOT Office of Audit & Analysis, a Contract Modification shall be executed to revise the
Provisional FCCM rate.

OR

The Negotiated Provisional Facilities Capital Cost of Money (FCCM) rate shall be setat ___ %
and is subject to change pending the receipt of the Pre-Award Review. Upon receipt of the
Pre-Award Review, a Contract Modification shall be executed to establish the Provisional FCCM
rate for this Contract. A redetermination adjustment in the total amount paid on all payment
reports shall be made to reflect the established Provisional FCCM rate, and resulting additional
payments, refunds, or credits shall be made promptly. When a new Provisional FCCM rate has
been provided to and approved by ADOT Office of Audit & Analysis, a Contract Modification
shall be executed to revise the Provisional FCCM rate.

(3)  Direct Expenses
(4) Outside Services
(5)  Fixed Fee

2. "Costs" shall be construed to mean the Consultant’s actual, reasonable and allowable costs, subject to any
limitation set forth in this Contract, identified separately for each Task Order, attributable and properly
applicable to the conduct of the Consultant’s business in the performance of this Contract in accordance
with Chapter 1 of the Federal Acquisition Regulation (FAR), 48 CFR 31.2, and any other mutually agreed
upon policies or regulations, as appropriate. Costs for each Task Order shall not exceed the amounts
budgeted during the Contract timeframe without prior written approval by the State. Such costs shall be
allocated to the following categories and respective subcategories and may include, but are not necessarily
limited to:

a. Direct Labor

Salaries paid to employees for actual hours worked on the Contract and related project(s) by the
Consultant’s employees. The Consultant’s employees who charge their time to Task Order(s), their
non-project pay, such as holiday pay, vacation pay, or any other form of indirect pay which is included
in the employees’ gross wages, shall not be charged as direct labor costs to the Contract or to the
Task Order(s). Non-project pay shall be included as Indirect Labor per Section 3.01(2)(b). Payments
to individuals other than the Consultant’s employees are specifically excluded as direct labor costs.
Payment of premium overtime (i.e., time-and-a-half or double time, over and above the normal 40-
hour-work-week) shall have the prior written approval by the State.

b. Indirect Costs (Overhead)

(1) Indirect cost includes, but is not limited to:

a. Non-project pay to Consultant’s employees who normally charge their time to projects;
b. Salaries and wages paid to support staff such as secretarial, clerical and custodial;
C. Managerial employees whose time is not chargeable project time to this Contract and

related Task Order(s) or other specific project of the Consultant;
d. Payroll costs and taxes;

e. Fringe benefits such as matching funds or employer’s contributions paid for employee’s
social security, unemployment compensation, worker’'s compensation insurance,

Contract No.: Page 3
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(2)

(3)

(4)

medical/dental life or disability insurance, pension plans, dependent care or medical
expense reimbursement accounts, or similar employee benefits;

Normal operating costs, including but not limited to, reasonable office rental or
depreciation expense, repairs, maintenance, parking, janitorial, supplies, telephone and
utilities for the Consultant’s facilities unless specifically waived by the State.

Payment to the Consultant for Indirect Costs shall be made pursuant to Chapter 1 of the
Federal Acquisition Regulation (FAR), 48 CFR Part 31 and ADOT Consultant Audit Guidelines.

The Consultant is responsible for identifying its costs as allowable and unallowable pursuant to
48 CFR Chapter 1, Part 31 and any other mutually agreed upon policies or regulations. Within
five (5) months after the Consultant’s fiscal year-end, the Consultant shall properly account its
allowable Indirect Costs (Overhead) as set forth herein.

(a)

(b)

(c)

If the Consultant’s actual Overhead rate is lower than the Provisional rate used, the
Consultant shall determine the difference on the progress billings previously paid by the
State and remit to the State the amount overpaid by the State no later than the end of
the sixth month following its fiscal year-end. If the Consultant fails to comply with this
provision, a 20% penalty shall be assessed for overpayments made by the State. If by
the end of the sixth month the Consultant has not remitted either the over-paid amount
or the penalty thereon, an interest of one percent (1%) per month shall be assessed on
the unpaid amount until all amounts owed have been paid. Interest shall cease to
accrue should the combined amount of penalties and interest accumulate to a
maximum of 33% of the amount over-paid by the State.

If the actual Overhead rate is higher than the Provisional rate used, the Consultant shall
determine the amount of additional Overhead due and request payment of same. The
payment request shall be properly documented and certified by the Consultant’s Chief
Financial Officer. The maximum Overhead allowed shall be the Consultant’s actual
percentage for the fiscal year as determined by Section 3.01 (2)(b)(3).

If the Contract period exceeds one (1) fiscal year of the Consultant, the Provisional rate
should be modified to appropriately reflect the actual allowable and reasonable costs or
anticipated allowable and reasonable costs of the Consultant or any of its
Subconsultants, if applicable. Either the State or the Consultant may initiate the request
to modify the Provisional rate to prevent substantial overpayment or underpayment.

Upon completion of the Contract, a final determination of Indirect Costs (Overhead) may be
made based on an audit of financial records pursuant to Section 3.01 of this Contract.

Direct Expenses

Direct expenses include, but are not limited to, travel, meals or other mutually agreed upon expenses
of a non-routine nature which can be identified directly to the Task Order and related project(s). Out-
of-State travel shall have prior written approval by the State.

Outside Services

Salaries and wages paid to individuals, other than the Consultant’s regular employees, such as
payments to Subconsultants, subcontractors or vendors for engineering and professional services
directly attributable to the Contract, identifiable by Task Order.
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e. Audit of Consultant’s Business Operations and Financial Records

(1)  All costs billed to the State are subject to audit. The Consultant, and by way of subcontract, all
Subconsultants or subcontractors, shall allow the designated State auditors to perform an
audit as deemed appropriate. Such an audit shall take into consideration consistent
application of Generally Accepted Accounting Principles (GAAP) and Contract Cost Principles
and Procedures as set forth in Chapter 1 of the Federal Acquisition Regulation (FAR), 48 CFR
Part 31 and any other mutually agreed upon policies or regulations.

(2)  The Consultant shall insert in each of its subcontracts all the Contract provisions and shall
require its Subconsultants to include the same Contract provisions in any lower-tier
subcontracts.

3. The State shall pay the Consultant in installments based upon Progress and Final Payment Reports and
Work-Hour Reports submitted by the Consultant, for each Task Order. A summary of costs billed by Task
Order, by category or subcategory, as required by ADOT, shall be included with the invoice. The Payment
Reports shall show allowable costs incurred to date under the Contract and the pro-rata portion of the fixed
fee earned, with the Contract billed amount subject to each Task Order.

4. Costs shall be identified separately for each Task Order and shall not exceed the amounts budgeted for
those specific categories during the Contract timeframe without prior written approval by the State.

5. The Consultant shall submit a Monthly Progress Report in a format furnished by the State showing the
status of the work and the degree of completion thereof.

6. The State shall not withhold retention on progress payments. However, if satisfactory progress has not
been made, the State may first retain a maximum of 10% of the current and subsequent billings, or
secondly, the State may refuse to make full progress payment(s) of such sums which are considered
necessary.

7. When all work is delivered, accepted and approved as complete by the State, ADOT Office of Audit &
Analysis may prepare a report showing allowable costs incurred. Preparation of this report may require an
audit of the Consultant’s records and may also include an audit of Subconsultants’ or subcontractors’
records.

8. During performance of progress or final audits, the allowability of direct costs shall be contingent upon the
Consultant’s ability to demonstrate that these costs were excluded from the overhead cost pool.

9. Final payment shall be made as soon as possible after 60 days from the date of acceptance of the audit
findings, if applicable, by the State and the Consultant.

10. Inthe event the State requires substantial changes in the scope, character, or complexity of the work on the
Contract, the total compensation as well as the fixed fee portion may be re-evaluated and adjusted to a
greater or lesser amount by mutual agreement between the Consultant and the State.

11. In the event this Contract is terminated by the State as herein provided, the Consultant may be paid all the
allowable costs incurred, including mobilization and demobilization expense, plus the portion of the fixed
fee earned to date of termination as determined by the State.

12.  Mobilization and demobilization expenses shall include only reasonable costs of marshaling personnel (and
equipment if specifically provided for in the Contract) for performing this work and of terminating
employment of such personnel. No costs shall be allowable in connection with termination of employment
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3.02

if incurred 15 days after the date of termination. Costs shall be determined as provided in the Federal
Acquisition Regulation (FAR), 48 CFR Part 31 and may be verified by an audit.

APPROVED COST PROPOSAL SUMMARY (APPENDIX B)

Cost Proposal back-up documents are available online in the electronic Contract Management System (eCMS) Cost
Proposal Module.

SECTION 4.0 UNIFORM TERMS AND CONDITIONS

4.01

4.02

4.03

4.04

GENERAL COMPLIANCE WITH LAWS

The Consultant shall comply with all Federal, State laws and regulations, and local ordinances, as they relate to the
performance of work under this Contract.

GOVERNING LAW — ARIZONA
The interpretation of this Contract and the rights and duties of the parties shall be governed by Arizona law.
MONTHLY PROGRESS AND WORK-HOUR REPORTS

The Consultant is required to submit monthly Progress Reports with all Payment Reports to the ADOT Project
Manager (ADOT PM). The form and format to be utilized are provided in the Post-Award Instruction Package on
the Engineering Consultants Section (ECS) website or in eCMS. The Consultant, unless notified otherwise, is
required to submit a monthly Progress Report and Work-Hour Report, expended to date on each Task Order by
labor category and design elements. The ADOT PM or ECS Contract Specialist (ECS Specialist) may request further
breakdown by personnel name and labor classification. Failure to meet this requirement may result in delay in
processing the monthly payments to the Consultant.

PAYMENT REPORTS/INVOICES

The Consultant shall invoice ADOT on or before the end of each month for work performed under this Contract or
no later than th day of the month. The Consultant shall report its monthly costs on the Payment Report (PR)
form provided by ECS. If no work has been performed in any month, the Consultant shall still submit a zero ($0.00)
PR indicating that no work has been performed for that month. The Consultant shall submit PR for reimbursement
to ADOT for work performed by its Subconsultants within 30 days of receipt of invoice from the Subconsultant,
even though the Consultant may not have performed any work during the preceding month.

A monthly summary of costs billed by category or subcategory shall be included with the monthly PR submitted.
The PR shall be formatted to permit comparison of actual to proposed costs and shall be submitted with the
required information and supporting documentation based on the Contract compensation type. The PR shall also
include a breakdown of costs incurred by each Subconsultant who completed work for the time period requested.
The PR shall be submitted for reimbursement to the ADOT PM, electronically or on forms provided by ECS. The
PRs shall be approved by the ADOT PM and ECS Specialist.

If satisfactory progress is being made, the invoiced amount is approved, and the required documentation has been
submitted, the consultant will receive a payment each month based on the amount of work completed during the
preceding month. If the consultant submits work to the Department for partial or final payment, that submittal
constitutes a representation by the consultant to the Department that the work was satisfactorily performed,
regardless of whether the work was performed by the consultant or a subconsultant. Except as herein provided,
the Department will not retain monies from the monthly payments.
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4.05

4.06

LATE SUBMITTAL OF PAYMENT REPORTS

Unless waived by the Department in writing, all PRs for work performed under this Contract shall be submitted
within 30 days from date of acceptance of the completed portion of the work performed. The Department, in its
sole option, may refuse to pay any late invoices or may deduct a reasonable amount for damages. The Consultant
is made aware that late submission of PRs may cause substantial damages to the Department, including but not
limited to, difficulty in obtaining or inability to obtain federal reimbursement, budget allocations and inability to
verify work and hours. If work performed or costs incurred during the State fiscal year-end (June 30) is not
invoiced by the following August 31%, the Department shall not pay for work or costs incurred.

Repeated violation of the requirement to submit timely PR in accordance with the terms of this Contract shall
result in sanctions including and up to liquidated damages, Contract termination and removal of the offending
party or disqualification of the offending Consultant or Subconsultant from participation in future ADOT projects.
ADOT shall not be obligated to pay invoices that are submitted more than 60 calendar days after the end of the
State fiscal year in which costs were incurred.

PROMPT PAY

ADOT shall issue payments to Consultants within 21 calendar days after receipt of complete and accurate PR
unless proper objection is made under the statute. The Consultant shall pay their Subconsultants within seven (7)
calendar days after receiving payment from ADOT, to the extent of each Subconsultant’s contractual interest in the
payment. Payment is considered made when deposited in the US mail or for direct deposit, when it is deposited
into the Consultant’s account.

Incomplete or incorrect PR shall be returned to the Consultant within seven (7) calendar days of receipt by ADOT.
The 21-calendar-day payment timeframe shall begin anew upon receipt of the complete and corrected PR.

The Department shall not withhold retention on progress payments; however, if satisfactory progress has not been
made on the project, the Department may first retain a maximum of 10% of the current and subsequent billings. If
unsatisfactory progress continues for a second subsequent month, the Department may, at its sole option, refuse
to make progress payment(s) of such sums, which the Department considers necessary. This provision shall not
limit the Department’s rights to terminate the Contract for default. Retainage shall be paid to the Subconsultant
within 7 days of satisfactory completion of the work performed by the Subconsultant.

The Consultants shall not withhold the Subconsultant’s payment if ADOT has paid the full value of services
rendered. Failure by the Consultant to invoice ADOT in accordance with the terms of this Contract and/or pay its
Subconsultants in accordance with the Arizona Prompt Pay Law is a material breach of this Contract and the
Consultant shall be subject to disqualification in accordance with Section 2.02 of ECS Manual (Revised June 2016).
ADOT reserves the right to request that Consultant provides proof of payment to its Subconsultants.

The Consultant shall be found to be in breach of this Contract if it executes subcontract agreements with
Subconsultants, DBE and non-DBE, which materially change the Prompt Pay requirement. This action may result in
termination of the Contract, or any other such remedy as deemed appropriate by the Department.
Failure to make prompt partial payment, or prompt final payment including any retention, within the time frames
established above, will result in remedies, as the Department deems appropriate, which may include but are not
limited to:

a. Withholding monthly progress payments;

b. Assessing sanctions;

c. Liquidated damages;
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4.08

4.09

d. Disqualifying the consultant from submitting SOQs, or any other forms of proposals, as non-responsible;
e. Cancellation, termination, or suspension of the Contract, in whole or in part.

See Section 4.33 (b)(8) of this contract for specific remedies for prompt payment non-compliance.
CONTRACT MODIFICATIONS

The Contract Modifications (CM), which define, limit or change the terms of the Contract, such as Consultant
compensation, shall be approved in writing by the Department, and shall be submitted in the form and format
provided by the Department. The Consultant shall be compensated only with prior written authorization by the
Department. Any administrative/technical costs associated with the preparation of said modifications are solely
the responsibility of the Consultant.

a. BILATERAL MODIFICATIONS

Significant changes in the scope, character, or complexity of the work may be negotiated if it is mutually
agreed that such changes are desirable and necessary. Contract changes defining and limiting the work
and compensation shall be authorized by the Department. Such bilateral modifications shall be made in
writing, and it is expressly understood and agreed that no claim for extra work performed or materials
furnished shall be made by the Consultant until authorization to proceed is granted, in writing, by the
Department.

b. UNILATERAL (CHANGE ORDERS)

The Department may at any time, by written order, and without notice to sureties, if any, make or direct
changes within the general scope of this Contract in the services to be performed.

CONTRACT TIME EXTENSIONS

A Contract Time Extension may be granted as determined by ADOT. A time extension is valid only if approved in
writing as a modification to this Contract. Time extensions for projects using Federal-aid Highway funds over five
(5) years after the original Contract completion date shall be approved by the Federal Highway Administration
(FHWA).

DISPUTE ESCALATION

The following dispute escalation levels shall be utilized to resolve disputes during the course of this Contract. The
following dispute escalation levels shall be utilized in the event the ADOT PM, Consultant PM or ECS Specialist are
unable to agree on the scope, level of effort, cost, payments, or any other issues related to this Contract. It is the
intent of the Department to resolve disputes at the lowest level possible. If agreement cannot be reached at that
level, then the matter is escalated to the next higher level of management. Failure to agree at any level
constitutes escalation to the next level.

Failure by the Consultant to utilize the escalation process shall constitute a waiver of any claims for additional
compensation or any other relief.

The following table depicts the dispute resolution escalation levels for Contract issues:

Level ADOT CONSULTANT ECS

Level 1 Project Manager/ Project Manager Contract Specialist
Resident Engineer
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Project Manager/ Project Principal/ Contract Manager
Level 2 Section Manager/ Project Manager
District Engineer

Level 3 Assistant State Engineer / Project Principal ECS Assistant Manager
Deputy State Engineer/

District Engineer

Level 4 Sr. Deputy State Engineer/ Project Principal ECS Manager
State Engineer

The decision of the State Engineer is final.

4.10

411

4.12

FORCE MAJEURE

For delays that are beyond the Consultant’s control, such as a force majeure, and upon written request from the
Consultant, the Department’s authorized representative shall negotiate an adjustment to the project schedule set
forth in the SOQ and Scope of Work (APPENDIX A) of this Contract. A “force majeure event” is an event beyond
the Consultant’s reasonable control, including but not limited to, unusually severe weather, fire, floods, acts of
God, labor disputes, acts of war or terrorism. The Consultant shall use all reasonable efforts to minimize the
duration and consequences or any delay resulting from a force majeure and shall give the Department prompt
notice of the occurrence of such an event. It shall be the Consultant’s responsibility to promptly notify, in writing,
the ADOT PM and other ADOT representatives if the project cannot be completed as scheduled for any reason.
The ADOT PM shall have the authority to adjust the schedule, in writing, within the term of this Contract.

ELECTRONIC PLAN DOCUMENTATION

The Consultant shall adhere to the current Department development standards and As-Built Policy (ENG10-1) on
the ADOT website on the date the plans or data are submitted. It is the Consultant’s responsibility to provide all
plans, specifications, surveys, and associated data in the Department’s acceptable electronic format through a File
Transfer Protocol (FTP) site; alternatively, two (2) copies of the electronic files shall be submitted on one or more
CD-ROM/DVD.

All project data shall be organized in the Department’s project directory structure (all files in one folder with no
subfolders). It is the Consultant’s responsibility to be aware of all current Department requirements and formats.
The Department’s CADD requirements and formats can be found at http://azdot.gov/business/engineering-and-
construction/CADD. Red-line and As-Built Procedures and Guidelines can be found
at http://www.azdot.gov/docs/business/redlines-and-as-built-procedures-and-guidelines.pdf?sfvrsn=0.

ERRORS AND OMISSIONS

If ADOT determines that the Consultant had made any errors and/or omissions (E&O) in the work product
delivered to the Department under the terms of this Contract, the Consultant shall make all necessary revisions or
corrections resulting from E&O without additional cost to ADOT. Errors and Omissions is defined as a deviation
from the standard of care on the part of a design engineering consultant in the performance of architectural
and/or engineering services under this Contract. ADOT shall actively pursue the resolution of E&Os at the lowest
possible level within a reasonable timeframe in accordance with the most current version of ADOT’s Errors &
Omissions Policy (MGT 00-2 Consultant Errors and Omissions by Consultant).

If ADOT determines that the Consultant had made any Errors and/or Omissions (E&Os), previously perceived by
the District, in the work product delivered to the Department under the terms of this Contract, the Consultant is
immediately notified of the E&O, verbally and followed up in writing, and invited to participate in corrective
actions in order to mitigate the cost. The consultant notification process is initiated at the District level and
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forwarded to ADOT Project Manager. Consistent with MGT 00-2, the following steps will be utilized to facilitate
the review and processing of E&O claims:

1. Errors or omissions are identified, normally at the Project Level.

2. An initial review is conducted by the Department to determine the validity, responsibility, and extent of the
problem.

3. Notification is given to the consultant.

4, If the value of the errors/omissions is determined to be less than five percent of the construction

contractor’s bid, or $20,000 (whichever is less), the Engineering Consultants Section will maintain the
documentation for a possible future claim.

5. If the errors/omissions exceeds five percent of the construction contractor’s bid, or $20,000 (whichever is
less); or if the cumulative total of claims held by Engineering Consultants Section exceeds five percent of the
construction contractor’s bid, or $20,000 (whichever is less), the Department may file a formal claim. The
Project Manager and the Resident Engineer will review the data and reconcile the costs to determine if the
Agency should pursue a claim.

6. The amount of the initial claim will be the cost as determined by the Department less five percent of the
construction contractor’s bid, or $20,000 (whichever is less). Any future claims will not be subject to this
reduction.

7. The claim will, at minimum, cover the following areas:

e Statement of circumstances: brief description of who, what, where, when, and why;
e ADOT’s intention: dollar amount of consultant’s liability for the claim

e A copy of the construction force accounts and/or construction change orders, and

e An explanation of the Department’s administrative review process.

8. The Consultant may pay the claim or may request an administrative review. There will be two levels of
administrative review. The claim review shall not escalate to the second level without an attempt to resolve
it at a lower level. The first level administrative review shall involve the Project Manager, the Resident
Engineer, the Assistant State Engineer — Construction Group, and an Assistant State Engineer from
Development.

9. If the claim is not resolved at a lower level, the Department will appoint a review panel, which will be
chaired by the Deputy State Engineer for Project Delivery and consist of the Deputy State Engineer for
Operations and a third party selected by the Chairman. The panel will review all documents and conduct
such investigations and interviews as necessary to make a determination on the validity and extent of the
claim. Engineering Consultants Section will provide administrative support to this process.

10.  If the review process does not resolve the claim, the Department may pursue the claim through arbitration
or litigation, as appropriate.

11.  For all unresolved claims of $100,000 or less, the ADOT Construction Group will file a Demand for
Arbitration with the American Arbitration Association. The Arbitration will follow the guidelines set forth in
the latest version of the ADOT Construction Manual at the time of contract. Unresolved claims in excess of
$100,000 will be forwarded by the Construction Group to the Office of the Attorney General.

12.  When claims are resolved, Engineering Consultants Section will notify all parties in writing.
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4.13

4.14

4.15

4.16

4.17

4.18

CONSULTANT OR SUBCONSULTANT ENDORSEMENT OF PLANS

Pursuant to the Arizona Administrative Code (A.A.C.) R4-30-304 (Use of Seals), which is incorporated herein by
reference and hereby made a part of this Contract, the Consultant shall affix a proper engineer’s seal to all plans,
reports and engineering data furnished under this Contract.

ARBITRATION

The parties agree to use arbitration, after exhausting applicable administrative reviews, to resolve disputes arising
out of this agreement where the sole relief sought is monetary damages of $500,000 or less, exclusive of interest
and costs.

The arbitration shall be submitted under the relevant rules of the American Arbitration Association (AAA) in effect
as of the date of the demand for arbitration. The matter disputed shall be submitted to an arbitrator mutually
selected by the Department and the Consultant.

LITIGATION

In the event of litigation between the Consultant and the Department involving this Contract, the laws and
decisions of the State of Arizona shall apply and any such litigation shall be commenced and prosecuted in the
Maricopa County Superior Court, State of Arizona.

SUSPENSION OF WORK

Work on this Contract may be suspended by written order at the Department’s sole discretion. The Consultant is
not entitled to any compensation when work is suspended.

PROJECT DELAYS, POSTPONEMENTS AND EXTENSIONS

The Consultant agrees that no charges or claims for damages shall be made against the Department for any delays
or hindrances during the progress of this Contract unless delays are caused by the Department. Such delays or
hindrances, if any, shall be covered by an extension of time for a reasonable period as mutually agreed upon
between the parties. It is agreed and understood, however, that permission to proceed with the Contract after the
established completion date, shall not be construed as a waiver by the Department of any of its rights under this
Contract.

TERMINATION FOR DEFAULT OR CONVENIENCE
a. Termination for Default
The Department may terminate this Contract for default under the following circumstances:

1. Consultant’s failure to perform the services as detailed herein and in any modifications to this
Contract.

2. Consultant’s failure to complete this Contract within the timeframe specified herein and in any
modifications to this Contract.

3. Consultant’s failure to comply with any of the material terms of this Contract.
If the Department contemplates termination under the provisions of Subsections a.l., a.2., or a.3. above,

the Department shall issue a written notice of default describing the deficiency. The Consultant shall have
five (5) business days to cure such deficiency. In the event the Consultant does not cure such deficiency, the
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4.20

Department may terminate the Contract without further consideration by issuing a Notice of Termination
for Default and may recover compensation for damages.

If, after the Notice of Termination for Default has been issued, it is determined that the Consultant was not
in default or the termination for default was otherwise improper, the termination shall be deemed to have
been a Termination for Convenience.

b. Termination for Convenience

The Department may terminate the Contract for convenience, in whole or in part, when, for any reason, the
Department determines that such termination is in its best interest. The Contract termination is effected by
notifying the Consultant, in writing, specifying that all or a portion of the Contract is terminated for
convenience and the termination effective date. The Consultant shall be compensated only for work
satisfactorily completed prior to the termination of the Contract. The Consultant is not entitled to loss or
profit. The amount due to the Consultant is determined by ADOT.

In the event of termination for convenience, the Department shall be liable to the Consultant only for
Consultant’s work performed prior to termination and only to the extent and as provided in SECTION 3.0
(CONSULTANT’S COMPENSATION) of this Contract.

c. The Department’s Right to Proceed with Work

In the event this Contract is terminated, the Department shall have the option of completing the Contract or
entering into an agreement with another party to complete services outlined in the Contract.

CANCELLATION

In accordance with A.R.S. §38-511 (A), the Department may cancel the Contract without penalty or further
obligation, if any person significantly involved in initiating, negotiating, securing, drafting or creating the Contract
on behalf of the Department or any of its departments or agencies is, at any time while the Contract or any
extension of the Contract is in effect, either (1) an employee of the Consultant in any capacity, or (2) a consultant
to the Consultant or an employee or consultant to a Subconsultant with respect to the subject matter of the
Contract. The cancellation shall be effective when written notice from the Department is received by all other
parties to the Contract unless the notice specifies a later timeframe.

INSURANCE

The Consultant and all Subconsultants shall provide their insurance agent/producer with a copy of the insurance
requirements within this section.

The Consultant and all Subconsultants shall procure and maintain until all of their obligations have been
discharged, including any warranty periods under this Contract, are satisfied, insurance against claims for injury to
persons or damage to property which may arise from or in connection with the performance of the work
hereunder by the Consultant, his agents, representatives, employees or Subconsultants.

The insurance requirements herein are minimum requirements for this Contract and in no way limit the indemnity
covenants contained in this Contract. The State of Arizona in no way warrants that the minimum limits contained
herein are sufficient to protect the Consultant from liabilities that might arise out of the performance of the work
under this Contract by the Consultant, its agents, representatives, employees or Subconsultants, and the
Consultant is free to purchase additional insurance.

The Consultant may purchase an excess or umbrella policy to secure these limits. If the Consultant or
Subconsultant uses any excess or umbrella insurance to meet the required limits then this excess or umbrella
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insurance must be “follow form” equal to or broader in coverage than the underlying insurance requirements,
including but not limited to, additional insured endorsements and waiver of subrogation endorsements.

A. MINIMUM SCOPE AND LIMITS OF INSURANCE: The Consultant shall provide coverage with limits of liability not
less than those stated below.

1. Commercial General Liability — Occurrence Form

The policy shall include bodily injury, property damage, personal and advertising injury and broad form
contractual liability coverage.

e General Aggregate $2,000,000
e  Products — Completed Operations Aggregate $1,000,000
Products and completed operations coverage shall be
maintained for three (3) years after completion of design

e Personal and Advertising Injury $1,000,000

e Blanket Contractual Liability — Written and Oral $1,000,000

e Damage to Rented Premises $50,000

e Each Occurrence $1,000,000
Contract Value Required Insurance
S0 to $5,000,000 $1,000,000 Each Occurrence; $2,000,000 Aggregate
$5,000,001 to $15,000,000 $5,000,000 Each Occurrence; $5,000,000 Aggregate
$15,000,001 to $50,000,000 $5,000,000 Each Occurrence; $10,000,000 Aggregate
$50,000,001 & up $25,000,000 Each Occurrence; $25,000,000 Aggregate

a. The Consultant shall be responsible for monitoring the Contract value as it increases and the Consultant shall
be responsible for purchasing additional insurance to be in compliance with this Contract should the increase
in Contract value require a higher limit of insurance. The Consultant shall provide a new certificate of
insurance that reflects the increase in limits as required in 4.20(E) below.

b. The policy shall be endorsed to include the following additional insured language: “The State of Arizona, its
departments, agencies, boards, commissions, universities and its officers, officials, agents, and employees
shall be named as additional insureds with respect to liability arising out of the activities performed by or on
behalf of the Consultant.” Such additional insured shall be covered to the full limits of liability purchased by
the Consultant, even if those limits of liability are in excess of those required by this Contract.

c. The policy shall contain a waiver of subrogation endorsement in favor of the State of Arizona, its departments,
agencies, boards, commissions, universities and its officers, officials, agents, and employees for losses arising
from work performed by or on behalf of the Consultant.

2. Business Automobile Liability

Bodily Injury and Property Damage for any owned, hired, and/or non-owned vehicles used in the performance
of this Contract.

Combined Single Limit (CSL) $1,000,000

If work is performed on the active roadway then Consultant or Subconsultant shall provide a minimum of
$5,000,000 Combined Single Limit coverage.

a. The policy shall be endorsed to include the following additional insured language: “The State of Arizona,
its departments, agencies, boards, commissions, universities and its officers, officials, agents, and
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employees shall be named as additional insureds with respect to liability arising out of the activities
performed by or on behalf of the Consultant, involving automobiles owned, leased, hired or borrowed
by the Consultant.” Such additional insured shall be covered to the full limits of liability purchased by the
Consultant, even if those limits of liability are in excess of those required by this Contract.

b. The policy shall contain a waiver of subrogation endorsement in favor of the State of Arizona, its
departments, agencies, boards, commissions, universities and its officers, officials, agents, and employees
for losses arising from work performed by or on behalf of the Consultant.

c. Policy shall contain a severability of interest provision.

3. Worker's Compensation and Employers' Liability

e  Workers’ Compensation Statutory
e  Employers’ Liability
Each Accident $1,000,000
Disease — Each Employee $1,000,000
Disease — Policy Limit $1,000,000

a. The policy shall contain a waiver of subrogation endorsement in favor of the State of Arizona, its
departments, agencies, boards, commissions, universities and its officers, officials, agents, and employees
for losses arising from work performed by or on behalf of the Consultant.

b. This requirement shall not apply to: Separately, EACH Consultant or Subconsultant exempt under A.R.S.
§23-901, AND when such Consultant or Subconsultant executes the appropriate waiver (Sole

Proprietor/Independent Consultant) form.

4. Professional Liability (Errors and Omissions Liability)

Each Claim $1,000,000

Annual Aggregate $2,000,000
Contract Value Required Insurance
S0 to $5,000,000 $1,000,000 Each Occurrence; $2,000,000 Aggregate
$5,000,001 to $15,000,000 $5,000,000 Each Occurrence; $5,000,000 Aggregate
$15,000,001 to $50,000,000 $5,000,000 Each Occurrence; $10,000,000  Aggregate
$50,000,001 & up $25,000,000 Each Occurrence; $25,000,000  Aggregate

a. The Consultant shall be responsible for monitoring the Contract value as it increases and the Consultant
shall be responsible for purchasing additional insurance to be in compliance with this Contract should the
increased value of the Contract require a higher limit of insurance. The Consultant shall provide a new
certificate of insurance that reflects the increase in limits as required in 4.20(E) below.

b. Inthe event that the professional liability insurance required by this Contract is written on a claims-made
basis, the Consultant warrants that any retroactive date under the policy shall precede the effective date
of this Contract; and that either continuous coverage will be maintained or an extended discovery period
will be exercised for a period of three (3) years beginning at the time work under this Contract is
completed.

c. The policy shall cover professional misconduct or negligent acts for those positions defined in the Scope
of Work (APPENDIX A) of this Contract.
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d. Consultant is required to carry professional liability insurance regardless of the type of contract or the
scope of work and it shall not be waived without prior approval from Risk Management.

5. Aircraft Liability — Per Occurrence Form (if applicable)
If the Consultant or their Subconsultant will be using aircraft to perform any portion of this Contract then

aircraft liability shall be provided. The policy shall include bodily injury, property damage, personal injury
and broad form contractual liability.

e  Products — Completed Operations Aggregate $1,000,000
e  Personal and Advertising Injury $1,000,000
e Hangarkeepers Liability $1,000,000
e  PerSeat Limit $1,000,000
e Blanket Contractual Liability — Written and Oral $1,000,000
e  Fire Legal Liability $50,000

e  Each Occurrence $5,000,000

a. The policy shall be endorsed to include the following additional insured language: “The State of Arizona,
its departments, agencies, boards, commissions, universities and its officers, officials, agents, and
employees shall be named as additional insureds with respect to liability arising out of the activities
performed by or on behalf of the Consultant.” Such additional insured shall be covered to the full limits
of liability purchased by the Consultant, even if those limits of liability are in excess of those required by
this Contract.

b. The policy shall contain a waiver of subrogation endorsement in favor of the State of Arizona, its
departments, agencies, boards, commissions, universities and its officers, officials, agents, and employees
for losses arising from work performed by or on behalf of the Consultant.

6. Valuable Papers Coverage

Valuable papers insurance shall be included in the policy for a minimum of $25,000 or in a higher amount
sufficient to assure the restoration of any document, memoranda, plans, specifications, drawings, media,
computer files, data or other information related to the work of the Consultant in the completion of this
Contract.

B. ADDITIONAL INSURANCE REQUIREMENTS: The policies shall include, or be endorsed to include, the following
provisions:

1. The Consultant's policies shall stipulate that the insurance afforded the consultant shall be primary insurance
and that any insurance carried by the Department, its agents, officials, employees or the State of Arizona shall
be excess and not contributory insurance, as provided by A.R.S. § 41-621 (E).

2. Coverage provided by the Consultant shall not be limited to the liability assumed under the indemnification
provisions of this Contract.

C. NOTICE OF CANCELLATION: With the exception of the 10-day notice of cancellation for non-payment of premium,
any changes material to compliance with this Contract in the insurance policies above shall require a 30-day
written notice to the State of Arizona. Such notice shall be sent directly to ECS and shall be sent by certified mail,
return receipt requested.

D. ACCEPTABILITY OF INSURERS: Consultants insurance shall be placed with companies duly licensed in the State of
Arizona or hold approved non-admitted status on the Arizona Department of Insurance List of Qualified
Unauthorized Insurers. Insurers shall have an “A.M. Best” rating of not less than A- VIl or duly authorized to
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4.22

4.23

transact Workers” Compensation insurance in the State of Arizona. The State of Arizona in no way warrants that
the above-required minimum insurer rating is sufficient to protect the Consultant from potential insurer
insolvency.

VERIFICATION OF COVERAGE: The Consultant shall furnish the Department (ECS) with certificates of insurance
(ACORD form or equivalent approved by the State of Arizona) as required by this Contract. The certificates for
each insurance policy are to be signed by an authorized representative.

All certificates and endorsements shall be received and approved by the Department (ECS) before work
commences. Each insurance policy required by this Contract shall be in effect at or prior to commencement of
work under this Contract and remain in effect for the duration of this Contract. Failure to maintain the insurance
policies as required by this Contract, or to provide evidence of renewal, is a material breach of this Contract.

All certificates required by this Contract shall be sent directly to ECS. The ECS Contract number and project
description shall be noted on the certificate of insurance. The Department reserves the right to require complete,
certified copies of all insurance policies required by this Contract at any time.

SUBCONSULTANTS: The Consultant is responsible for ensuring and/or verifying that all Subconsultants have
current, valid, and collectable certificates of insurance that are consistent with the minimum requirements within
the Consultant Contract. This is applicable to all lines of insurance within the Contract. The Department reserves
the right to require complete, certified copies of all insurance policies required by this Contract at any time.

EXCEPTIONS: Requests for exceptions to insurance requirements for Subconsultant(s) shall be provided in writing
to ECS and the ADOT Risk Manager prior to the start of work and shall be reviewed for any risks to the
Department. No work by the involved Subconsultant(s) shall proceed until ADOT makes a decision regarding the
request.

INDEMNIFICATION (RESPONSIBILITY FOR CLAIMS AND LIABILITIES)

To the extent permitted by law, consultant shall indemnify and hold harmless the State of Arizona, its
departments, agencies, boards, commissions and their officers and employees from all liabilities, damages, losses
and costs, including reasonable attorney fees and court cost, but only to the extent caused by the negligence,
recklessness or intentional wrongful conduct of the consultant or other persons employed or used by
the consultant in the performance of the contract or subcontract. “Other persons employed or used” means a
subconsultant to a consultant or design professional in any tier, or any other person or entity who performs work
or design professional services, or provides labor, services, materials or equipment in connection with the
contract.

PERMITS FOR WORK ON ADOT RIGHT-OF-WAY

The Consultant and all Subconsultants shall obtain a permit from ADOT for any and all encroachments into ADOT
Right-of-Way, and shall comply with the obligations in such permit. The Consultant understands and agrees that
additional insurance may be required by ADOT for activities within ADOT Right-of-Way that presents exposure to
risk not anticipated in this Contract. The Consultant shall contact the appropriate ADOT District Permit Office for
more details or visit http://www.azdot.gov/business/Permits for more details on how to secure proper permits.

ANTI-TRUST VIOLATIONS

The Consultant and the Department recognize that in actual economic practice, overcharges resulting from anti-
trust violations are in fact borne by Purchaser or ultimate user which in this case is the Department. Therefore,
the Consultant, acting as a vendor, hereby assigns to the Department any and all claims for such overcharges.
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4.25

4.26

4.27

4.28

4.29

CONSULTANT'S RESPONSIBILITY FOR PLANS AND DATA

The Consultant has total responsibility for the accuracy and comprehensiveness of plans and related data prepared
under the terms of this Contract and shall check all such material accordingly for completeness, missing items,
correct multipliers and consistency. ADOT may review the plans and other documents for conformity with ADOT
standards and Contract terms, but is not required to do so. ADOT’s review does not include detailed review or
checking of design of major components and related details or the accuracy with which such designs are depicted
on the plans. ADOT’s review shall not relieve the Consultant of any of its duties.

PROFESSIONAL CONDUCT AND PROFESSIONAL REGISTRATION

The Consultant shall comply with the “Rules of Professional Conduct” provision pursuant to A.A.C. R4-30-301,
which is incorporated herein by reference and hereby made a part of this Contract.

The Consultant shall comply with the “Registration as an Architect, Assayer, Engineer, Geologist, Landscape
Architect, or Land Surveyor” provision pursuant to A.A.C. R4-30-201, which is incorporated herein by reference and
hereby made a part of this Contract.

IMPROPER EXERCISE OF AUTHORITY

It is further understood and agreed that the Consultant shall not, in any way, exercise any portion of the authority
or powers of the Department, and shall not make a contract or commitment, or in any way represent itself as an
agent of the Department beyond the scope of this Contract unless expressly authorized, in writing, by the
Department.

CONFLICTS OF INTEREST

a. The Consultant shall not engage the services on this Contract of any present or former Department
employee who was involved as a decision maker in the selection or approval processes or who negotiated
and/or approved billings or Contract modifications for this Contract.

b. The Consultant agrees that no public or private interest exists and none shall be acquired directly or
indirectly which would conflict in any manner with the performance of this Contract.

CONSULTANT/CONTRACTOR CONFLICTS OF INTEREST

a. No Contract for the construction of a project shall be awarded to the Consultant that designed the project,
or its subsidiaries, affiliates, parent company or Subconsultants, except with the written approval by the
Department.

b. The applicability of the above also applies to a Management and/or General Consultant or any of its
subsidiaries, affiliates, parent company or Subconsultants that were involved in any aspect of the design
phase.

C. The Consultant agrees that it shall not perform services on this project for the contractor, subcontractor or
any supplier in accordance with the most current Consultant Participation in ADOT Contract policy available
on the ECS website (http://www.azdot.gov/business/engineering-consultants/PoliciesandLinks).

d. The Consultant shall not negotiate, contract, or make any agreement with the contractor, subcontractor or
any supplier with regard to any of the work under this Contract, or any services, equipment or facilities to be
used on this Contract.

ORGANIZATION EMPLOYMENT DISCLAIMER
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a. This Contract is not intended to constitute, create, give to, or otherwise recognize a joint venture agreement
or relationship, partnership, or formal business organization of any kind, and the rights and obligations of
the parties shall be only those expressly set forth in this Contract.

b. The parties agree that no persons supplied by the Consultant in the performance of Consultant obligations
under this Contract are considered to be Department employees, and that no rights of State civil service,
retirement or personnel rules accrue to such persons. The Consultant shall have total responsibility for all
salaries, wages, bonuses, retirement, withholdings, workmen's compensation, occupational disease
compensation, unemployment compensation, other employee benefits and all taxes and premiums
appurtenant thereto concerning such persons, and shall save and hold the Department harmless with
respect thereto.

430 FEDERAL DEBARMENT AND SUSPENSION

a. By signature on this Contract, the Consultant certifies its compliance, and the compliance of its
Subconsultants or subcontractors, present or future, by stating that any person associated therewith in the
capacity of owner, partner, director, officer, principal investor, project director, manager, auditor, or any
position of authority involving federal funds:

1. Is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by
any Federal Agency;

2. Does not have a proposed debarment pending;

3. Has not been suspended, debarred, voluntarily excluded or determined ineligible by any Federal
Agency within the past three (3) years; and

4, Has not been indicted, convicted, or had a civil judgment rendered against the firm by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past three (3)
years as specified by Code of Federal Regulations 49 CFR paragraph 29.305(a).

b. Where the Consultant or its Subconsultant is unable to certify to the statement in Section a.1. above, the
Consultant or its Subconsultant shall be declared ineligible to enter into Contract or participate in the
project.

c. Where the Consultant or Subconsultant is unable to certify to any of the statements as listed in Sections

a.2., a.3., or a.4. above, the Consultant or its Subconsultant shall submit a written explanation to the
Department. The certification or explanation shall be considered in connection with the Department
determination whether to enter into Contract.

d. The Consultant shall provide immediate written notice to the Department if, at any time, the Consultant or
its Subconsultant, learn that its Debarment and Suspension certification has become erroneous by reason of
changed circumstances.

4.31 CONTINGENT FEES

The Consultant warrants that it has not employed or retained any company or person, other than bona fide
employee working solely for the Consultant, to solicit or secure this Contract, and that it has not paid or agreed to
pay any company or person, other than bona fide employee working solely for the Consultant, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the
award or making of this Contract. For breach or violation of this warranty, the Department shall have the right to
annul this Contract without liability, or in its discretion, deduct from the Contract price or consideration, or
otherwise recover the full amount of such fee, commission, percentage, brokerage fee, gift or contingent fees.
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4.32

4.33

SUBLETTING, ASSIGNMENTS AND TRANSFERS

a)

b)

The Consultant team and key personnel was chosen to perform the work on this Contract based on the
training and qualifications of its members. Therefore, subletting, assignment or transfer of any work to its
Subconsultant(s) and lower-tier Subconsultants, unless approved in writing by the Department prior to
performance of work, is expressly prohibited. The dollar amount of work performed by the Subconsultants
shall not exceed 49% of the total Contract dollar value unless waived, in writing, by the Department.

The use of Subconsultants shall not relieve the Consultant of any of its duties under this Contract.

SUBCONTRACTS

b.

Sub-Contract Terms:

The Consultant agrees to execute a written Contract with all Subconsultants for work to be completed under
this Contract. The executed Contract shall include Subconsultant’s Scope of Work and all the Uniform Terms
and Conditions set forth in Section 3.0 and 4.0 of this Contract.

The Consultant shall provide electronic copies of signed subcontract agreements with all Subconsultants to
ADOT Business Engagement and Compliance Office (BECO) by uploading them to the ADOT DBE System
at https://adot.dbesystem.com. Subcontract agreements shall include all required assurances and required
clauses as outlined in Section 3.0 and 4.0 of this Contract. Each agreement and required attachment shall
be dated and signed by the Subconsultant in order for the subcontract to be considered valid.

The Consultant shall be in breach of this Contract if the Consultant materially modifies the federal
regulations and State statutes in its subcontract agreements terms and conditions with its Subconsultants.
Deviations from the terms of this Contract may result in termination of the Contract, or any other such
remedy as deemed appropriate by the Department.

Sub-Contract Payments

1. Retention: If the prime contract does not provide for retention, the consultant and each
subconsultant of any tier shall not withhold retention on any subcontract. If retention is held in
the circumstances listed under 4.06 above, the Consultant and each Subconsultant of any tier
shall not retain a higher percentage from Subconsultants than the Department retained under
the Prime contract.

2. No Set-offs Arising from Other Contracts: If a subconsultant is performing work on multiple
contracts for the same consultant or subconsultant of any tier, the consultant or subconsutlant
of any tier shall not withhold or reduce payment from its subconsultants on the contract because
of disputes or claims on another contract.

3. Partial Payment: The consultant and each subconsultant of any tier shall make prompt partial
payments to its subconsultants within seven days of receipt of payment from the Department.
Notwithstanding any provision of Arizona Revised Statutes Section 28-411, the parties may not
agree otherwise.

4, Final Payment: The consultant and each subconsultant of any tier shall make prompt final
payment to each of its subconsultants. The consultant and each subconsultant of any tier shall
pay all monies, including retention, due to its subconsultant within seven days of receipt of
payment. Notwithstanding any provision of Arizona Revised Statutes Section 28-411, the parties
may not agree otherwise.
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Payment Reporting: For the purposes of this subsection “Reportable Contracts” means any
subcontract, of any tier, DBE or non-DBE, by which work shall be performed on behalf of the
consultant and any contract of any tier with a DBE material or service supplier.

The requirements of this subsection apply to all Reportable Contracts.

Payment Reporting for all Reportable Contracts shall be done through ADOT’s web-based DBE
System. The ADOT DBE System can be accessed from the Department’s BECO website. No later
than fifteen calendar days after the Notice to Proceed is issued, the consultant shall log into
ADOT’s web based DBE System and enter or verify the name, contact information, and
subcontract amounts for Reportable Contracts on the project. As Reportable Contracts are
approved over the course of the contract, the consultant shall enter them in the system.
Reportable contracts shall be entered into the system no later than five calendar days after
approval by the Department.

The consultant shall report on a monthly basis indicating the amounts actually paid and the dates
of each payment under any Reportable Contract on the project. In addition, the consultant shall
require that all participants in any Reportable Contract electronically verify receipt of payment
on the contract by the last day of the month and the consultant shall actively monitor ADOT’s
DBE System to ensure that the verifications are input. The consultant shall proactively work to
resolve any payment discrepancies in the ADOT DBE System between payment amounts it
reports and payment confirmation amounts reported by others.

The consultant shall ensure that all Reportable Contract activity is reported to the Department.
This includes all lower-tier Reportable Contracts, regardless of whether a DBE is involved or not.

The consultant shall maintain records for each payment explaining the amount requested by the
subconsultant, and the amount actually paid pursuant to the request, which may include but are
not limited to, estimates, invoices, pay requests, copies of checks or wire transfers, and lien
waivers in support of the monthly payments in the ADOT DBE System.

The consultant shall provide information for payments made on all Reportable Contracts during
the previous month by the 15th day of the current month. In the event that no payments were
made during a given month, the consultant shall identify that by entering a dollar value of zero.
If the consultant does not pay the full amount of any invoice from a subconsultant, the
consultant shall note that and provide the reasons in the comment section of the Monthly
Payment Audit of the ADOT DBE System.

For each Reportable Contract on which the consultant fails to submit timely payment
information the Department will retain $1,000.00 as liquidated damages, from the monies due to
the consultant. Liquidated damages will be deducted each month for each Reportable Contract
on which the consultant fails to submit payment information until the consultant provides the
required information as described herein. After 90 consecutive days of non-reporting, the
liquidated damages will increase to $2,000.00 for each subsequent month, for each Reportable
Contract on which the consultant fails to report until the information is provided. These
liqguidated damages shall be in addition to all other retention or liquidated damages provided for
elsewhere in the contract.

Payment reporting requirements apply to all contracts, federal and non-federal funded.

The consultant shall ensure that a copy of this Subsection is included in every Reportable
Contract of every tier.

(a) Sanctions for Inadequate Reporting:
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For each Reportable Contract on which the consultant fails to submit timely and complete
payment information the Department will retain $1,000.00 as liquidated damages, from the
monies due to the consultant. Liquidated damages will be deducted each month for each
Reportable Contract on which the consultant fails to submit payment information until the
consultant provides the required information as described herein. After 90 consecutive days of
non-reporting, the liquidated damages will increase to $2,000.00 for each subsequent month, for
each Reportable Contract on which the consultant fails to report until the information is
provided. These liquidated damages shall be in addition to all other retention or liquidated
damages provided for elsewhere in the contract.

Completion of Work: A subconsultant’s work is satisfactorily completed when all the tasks called
for in the subcontract have been accomplished, documented, and accepted by the Department.

Disputes: If disputes arise regarding payment of subconsultants, the consultant shall

immediately provide the ADOT Project Manager with a written, verifiable explanation if:

e The consultant does not pay the full amount of any invoice from a subconsultant within
seven days of receipt of a progress payment from the Department, or

e The monthly estimate does not include all work claimed by a subconsultant to have been
performed.

The Department will determine whether the consultant has acted in good faith concerning any

such explanations. The Department reserves the right to request and receive documents from

the consultant and all subconsultants of any tier, in order to determine whether prompt

payment requirements were met. The consultant shall implement and use the dispute resolution

process outlined in the subcontract, as described in Section 4.09 of this contract, to resolve

payment disputes.

Non-Compliance: Failure to make prompt partial payment or prompt final payment including
any retention, within the time frames established in this contract, will result in remedies, as the
Department deems appropriate, which may include, but are not limited to:
e Liquidated Damages: These liquidated damages shall be in addition to all other
retention or liquidated damages provided for elsewhere in the contract.

(i) The Department will withhold two times the disputed dollar amount not paid
to each subconsultant.

(ii) If full payment is made within 30 days of the Department’s payment to the
consultant, the amount withheld by the Department will be released.

(iii) If full payment is made after 30 days of the Department’s payment to the

consultant, the Department will release 75 percent of the funds withheld. The
Department will retain 25 percent of the monies withheld as liquidated
damages.

e Additional Remedies: If the consultant fails to make prompt payment for three
consecutive months, or any four months over the course of one project, or if the
consultant fails to make prompt payment on two or more contracts within 24
months, the Department may, in addition, invoke the following remedies:

(i) Withhold monthly progress payments until the issue is resolved and full

payment has been made to all subconsultants and vendors subject to the
requirements outlined under “Liquidated Damages” above,

(ii) Terminate the contract for default in accordance with Section 4.18 of this
Contract, and/or

(iii) Disqualify the consultant from future bidding temporarily or permanently,
depending on the number and severity of violation.

(iv) Reflect the consultant’s performance in submitting payment reports and

making subconsultant payments in the consultants Annual and Contract
Completion Performance Evaluation.
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4.34 KEY PERSONNEL

a. No substitution or transfer of personnel, specifically identified in the approved Key Personnel list, shall be
made without prior written approval by the Department.

b. Key Personnel are those individuals whose qualifications were highly significant and appropriate in
evaluating the overall qualifications of the project team. Key Personnel includes, at a minimum:

1) The Consultant’s registered Project Principal/Owner responsible for the overall technical and
administration aspects of this Contract;

2) The person in direct charge of the overall project work (Project Manager);

3) The person in charge of each major engineering disciplines/component of the work (e.g., bridge,
pavement design, environmental, etc.);

4) Where applicable, the person in charge of overall scheduling of the project work.

Key Personnel may also include, but are not limited to, Project Engineer, Subconsultant(s) Team members
and any other Key Personnel deemed vital to the completion of the project, and whose qualifications were
evaluated by the Selection Panel.

c. The Department shall review the Consultant’s proposed list of Key Personnel presented during contract
negotiations and shall approve the list of Key Personnel assigned to the Contract. The Department decision
as to Key Personnel composition shall be final.

d. The Consultant shall not change any of the Key Personnel assigned to this Contract until it has obtained
written approval from the ADOT PM and ECS through a Contract Modification. The Consultant shall notify
the Department in advance of an anticipated change in the Key Personnel no later than 10 calendar days
prior to the change, and shall inform the Department of the reasons for the change and shall certify that the
overall intent of the Contract shall not be impaired by the change. The advance notice requesting a Key
Personnel change shall include the name(s) of the Key Personnel, date of departure, the proposed
replacement and his/her credentials/resume. Qualifications of any Key Personnel proposed in a change
shall be equal to or greater than the original qualifications of the person being replaced.

The Department shall have the right to approve or reject the proposed successor. The Department will
consider any change in Key Personnel, and at its discretion, may decide to terminate the Contract for
convenience if, in the Department sole discretion, the Department believes that the project team is
materially different because of the change. The Department shall make its decision within 30 days of the
Consultant’s request to change Key Personnel.

Failure to provide the Department with advanced notification shall result in termination of the Contract,
award of damages to the Department or loss of prequalification status.

4.35 EMPLOYMENT OF PERSONNEL OF PUBLIC AGENCIES

The Consultant shall not engage the service of any person or persons employed by the Department for work
covered by the terms of this Contract without prior written approval by the Department.

4.36 SUCCESSORS AND ASSIGNS

The Consultant and all successors, executors, administrators and assigns of Consultant’s interest in the work or the
compensation herein provided shall be bound to the Department to the full legal extent to which the Consultant is
bound with respect to each of the terms and agreements of this Contract.
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4.37 CONTINUING OBLIGATION

The Consultant agrees that if due to death or any other occurrence it becomes impossible for any principal or
employee of the Consultant to render the services required under this Contract, neither the Consultant nor the
surviving principals shall be relieved of any obligation to render complete performance. However, in such event,
the Department may terminate this Contract if it considers the death or incapacity of such principal or employee to
be a loss of such magnitude as to (1) affect the Consultant’s ability to satisfactorily complete the performance of
this Contract, or (2) materially affect the evaluation of the Consultant’s qualifications.

438 NAME CHANGE, MERGER, ACQUISITION, CONSOLIDATION AND/OR TRANSFER OF
OWNERSHIP

a. In cases where a firm changes its name, acquires, or merges with another company, the firm under Contract
with ADOT shall notify ADOT of name or ownership changes within 10 business days from the date when
the name or ownership change is legally signed/approved before the new Consultant begins any work on
acquired firm’s contract(s). The Consultant changing its name due to merger, acquisition, consolidation
and/or transfer of ownership shall be responsible for fulfilling all obligations, liabilities, and contract
terms/conditions for all ADOT Contracts of the acquired firm. The new/acquiring firm shall provide ECS with
the required information to approve the name change, including but not limited to the following:

1. A letter, on company letterhead, indicating the new name and reason for the change. The letter shall
also include:

i Effective date of the change.

ii. List of active and pending closeout ADOT Contracts affected by the change with contract
description. Indicate which contract(s) the firm served as a Consultant or Subconsultant.

iii. A statement certifying that the new/acquiring Consultant shall assume all obligations and
liabilities set forth in the respective contracts for all listed contracts between the
new/acquiring Consultant and ADOT.

iv. A statement certifying that no changes have been made in the Key Personnel responsible for
the affected contracts. If a Key Personnel change occurs resulting from the merger, acquisition,
consolidation and/or transfers of ownership, the Consultant shall submit a separate request to
obtain ADOT’s approval for the Key Personnel change in accordance with Section 4.34 (KEY
PERSONNEL) of this Contract.

2. A copy of Arizona Corporation Commission (ACC) or home-state equivalent Corporation Commission
approval documentation of the new/acquiring Consultant
3. Updated professional license(s) of the new/acquiring Consultant

4, Updated W-9 Form of the new/acquiring Consultant

b. If the acquiring firm is approved by ADOT to take over the merged or acquired Contracts, the Contracts shall
be modified to include the acquiring firm’s name by a Contract Modification. The Consultant shall also re-
prequalify with ECS under the new entity/firm name.

c. If a Subconsultant listed in the Contract changes its name due to merger, acquisition, consolidation and/or
transfer of ownership, the Subconsultant shall notify the Consultant of the name or ownership changes
within 10 business days when the name or ownership change is legally signed/approved before the
new/acquiring Subconsultant begins any work on the acquired Subconsultant contract(s). The Consultant
shall request ADOT’s written approval within 10 calendar days from the Subconsultant notification. The
name-change request shall include, at a minimum, the following:

1. A letter, on company letterhead, indicating the new Subconsultant(s) name and reason for the
change. The letter shall also include:
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i Effective date of the change

ii. List of active and pending closeout ADOT Contracts affected by the change with contract
description. Indicate which contract(s) the firm served as a Consultant or Subconsultant.

iii. A statement certifying that the new/acquiring Subconsultant shall continue to provide quality
work under the Contract

iv. A statement certifying that no changes have been made in the Key Personnel responsible for
the affected contracts. If a Key Personnel change occurs resulting from the merger,
acquisition, consolidation and/or transfers of ownership, the Subconsultant shall submit a
separate request through the Consultant, to obtain ADOT’s approval for the Key Personnel
change in accordance with Section 4.34 (KEY PERSONNEL) of this Contract.

2. A copy of the new/acquiring Subconsultant’s ACC or home-state equivalent Corporation Commission
approval documentation related to the change.

4.39 ANTI-LOBBYING
The Consultant certifies, by signing and submitting the SOQ, to the best of his/her knowledge and belief, that:

a. No federal appropriated funds have been paid or shall be paid, by or on behalf of the undersigned, to any
person for influencing or attempting to influence any officer or employee of any State or Federal Agency, a
Member of Congress, an officer or employee of Congress, or an employee of a member of Congress in
connection with the awarding of any Federal contract, the making of any federal grant, the making of any
federal loan, the entering into any cooperative agreement, and the extension, continuation, renewal
amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than federally appropriated funds have been paid or shall be paid to any person for
influencing or attempting to influence an officer or employee of any Federal Agency, a Member of Congress,
and officer or employee of Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit the
“Disclosure of Lobbying Activities” form in accordance with its instructions
(http://www.azdot.gov/docs/business/lobby-certification.pdf?sfvrsn=0).

C. This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making and entering into this
transaction imposed by Section 1352, Title 31 and U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty or not less than $10,000 and not more than $100,000 for each
such failure.

d. The Consultant also agrees, by submitting its SOQ that it shall require that the language of this certification
be included in subcontracts with all Subconsultant(s) and lower-tier Subconsultants which exceed $100,000
and that all such Subconsultants and lower-tier Subconsultants shall certify and disclose accordingly.

e. The Department shall keep the firm’s certification on file as part of its original SOQ. The Consultant shall
keep individual certifications from all Subconsultants and lower-tier Subconsultants on file. Certification
shall be retained for three (3) years following completion and acceptance of any given project.

f. Disclosure forms for the Consultant and its Subconsultants and lower-tier Subconsultants shall be submitted
to the ECS Contract Specialist assigned to this Contract on the date the Statement of Qualifications are due.
The Consultant and each Subconsultant and lower-tier Subconsultant shall file revised disclosure forms at
the end of each calendar quarter in which events occur that materially affect the accuracy of any previously
filed disclosure form. The Disclosure forms shall be submitted by the ECS Manager to the FHWA for further
review.
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440 ADOT PRODUCTS

ADOT shall provide the Consultant with the ADOT-developed software for the sole purpose of completing
this Contract, as set forth in the Site License Contract, which includes a detailed list of software that shall be
provided to the Consultant. The software shall be provided to the Consultant solely for the purpose of
completing this Contract and for no other purposes. ADOT-developed software including manuals,
electronic information, programs, and associated materials remains the property of ADOT.

Any use of this software for purposes other than the fulfillment of this Contract is strictly prohibited. The
Consultant shall not copy the software or provide, distribute or demonstrate the software to other entities.
Upon completion of this Contract or when otherwise notified by ADOT, the Consultant shall return all
software, backup copies, manuals, electronic information and associated materials to ADOT.

441 RECORDS RETENTION, MAINTENANCE AND AUDIT

Pursuant to A.R.S. §35-214, the Consultant and its Subconsultant(s) shall keep and maintain all books,
papers, records, accounting records, files, accounts, expenditure records, reports, cost proposals with
backup data and all other such materials related to the Contract and other related project(s). The
Consultant shall make all such materials related to the project(s) available at any reasonable time and place
during the term of the Contract and for five (5) years from the date the Initial Closeout Letter is sent to the
Consultant after ADOT indicates that work on the Contract has been completed to the satisfaction of the
Department (Contract Status Form). All Documents shall be retained for auditing, inspection and copying
upon the Department or at FHWA’s request, or any other authorized representative of the Federal
Government.

Pursuant to A.R.S. §35-215, the Consultant and its Subconsultant(s) with intent to defraud, deceive,
improperly influence, obstruct or impair an audit being conducted or about to be conducted in relation to
any Contract or subcontract with the Department is guilty of a Class 5 Felony.

In case of an audit and the Consultant has failed to retain records in accordance with the applicable Contract
provision, it shall be presumed that the documents would not have supported the Consultant’s position.
Therefore, failure to retain such records shall result in the Consultant being required to reimburse ADOT for
unsupported costs. The Consultant may also be disqualified per revised ECS Manual Section 2.02 from
submitting future SOQ proposals.

Upon completion and final closeout of the Contract, physical/paper or electronic Contract files and any
supporting materials shall be maintained in accordance with ADOT and State Record Retention Center
Records Retention/Destruction Policy and Schedules.

4.42  FINAL/INCURRED COST AUDIT

Contract No.:
Consultant:

Final/Incurred Cost Audit (ICA) of the Consultant’s costs may be performed by ADOT Office of Audit & Analysis
to determine the Contract costs’ allowability, allocability, and reasonableness in accordance with the terms of
this Contract. Information related to final audits can be found in ADOT Consultant Audit Guideline
(http://www.azdot.gov/business/engineering-consultants/FormsandTemplates).

A CPA-prepared overhead schedule or a Cognizant Audit Report that meets ADOT/AASHTO/FHWA guidelines
is acceptable for establishing a given year’s overhead rate with the concurrence of ADOT Office of Audit &
Analysis.

Upon receipt of an ICA draft report, the Consultant has 14 calendar days to respond to the Incurred Cost
Auditor with any disagreements, questions, or request for additional supporting documentation. A time
extension may be allowed, if requested in writing within the 14-day timeframe, by the appropriate parties.
Disagreements related to the results of the ICA draft report shall be addressed or resolved with the Incurred
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Cost Auditor on or before the date of the formal Exit Conference with the Incurred Cost Auditor and the
Consultant. Non-response to the draft audit report after the 14-day timeframe and after the Exit Conference
will be deemed by ADOT as the Consultant’s acceptance of the findings in the draft report. The ICA report
shall be issued by ECS to the Consultant after ADOT Office of Audit & Analysis’ review and approval. Once the
audit report is issued to ECS by ADOT Office of Audit & Analysis, ADOT shall not re-examine any new issues not
addressed in the draft report and/or formal Exit Conference. The Consultants disagreeing with the ICA report
has the option of escalating the matter in accordance with the ECS Pre-Award/ICA Escalation
Guidelines (http://www.azdot.gov/business/engineering-consultants/PoliciesandLinks).

ADOT or the Consultant shall reimburse either party in accordance with the ICA results. Failure of the
Consultant to reimburse ADOT for over-billed charges based on the results of the Pre-award Reviews or ICAs

shall result in disqualification of the Consultant in accordance with the revised ECS Manual Section 2.02.

4.43 REVIEWS AND INSPECTIONS

Representatives from the Department and FHWA are authorized to review and inspect the Contract activities and
facilities during the Consultant’s and its Subconsultant’s normal business hours.

444  PROPERTY OR EQUIPMENT

Except as otherwise provided in this Contract, computer or other special equipment needed to fulfill this Contract,
shall be purchased through the ADOT Procurement Group and considered as ADOT property. The control,
utilization and disposition of property or equipment acquired using Federal/State funds shall be determined in
accordance with the property management standards set forth in 2 CFR 200 and ADOT Policy — FIN 11.02 and shall
follow ADOT’s Fixed Assets procedures in both property identification and inventory control processes.

4.45 NONDISCRIMINATION

1. During the performance of this Contract, the Consultant, for itself, its Subconsultants, assignees and
successors shall:
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Not discriminate on the basis of race, color, sex or national origin in the performance of this Contract.
The Consultant shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of this contract. Failure by the Consultant to carry out these requirements is a material
breach of this Contract, which may result in the termination of this Contract or such other remedy as
the State deems appropriate, which may include, but are not limited to:

i. Withholding monthly progress payments;
ii. Assessing sanctions;
iii. Liquidated damages;

iv. Disqualifying the consultant from submitting SOQs, or any other forms of proposals, as non-
responsible;

v. Cancellation, termination, or suspension of the Contract, in whole or in part.

The consultant, subrecipient and/or subconsultant shall ensure all subcontract agreements contain
this non-discrimination assurance.

Comply with Executive Order 2009-09, "Prohibition of Discrimination in Employment by Government
contractors and Subcontractors," which is hereby included in its entirety by reference and considered
a part of this Contract.
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c. Comply with the provisions of Executive Order 11246, entitled "Equal Employment Opportunity,” as
amended by Executive Order 11375, and as supplemented in Department of Labor Regulations (41
CFR Part 60). Said provisions are made applicable by reference and are hereinafter considered a part
of this Contract.

d. Post in conspicuous places available to employees and applicants for employment, the following
notice:

“It is the policy of this company not to discriminate against any employee, or applicant for
employment, because of race, color, religion, creed, national origin, sex, age, handicapped, or
disabled veterans and Vietnam era veterans. Such actions shall include, but are not limited to:
employment, upgrading, demotion, transfer, recruitment, or recruitment advertising; laying-off or
termination; rates of pay or other compensation; and selection for training, and on-the-job
training. Also, it is the policy to ensure and maintain a working environment free of harassment,
intimidation and coercion.”

e. Comply with Appendix A and E of the Arizona Department of Transportation “Title VI/Non-
Discrimination Assurances,” as found in APPENDIX E of this Contract.

2. The Consultant shall include the provisions of Section 4.45 of this Contract, paragraph 1.a. through 1.e. and
APPENDIX E of this Contract in every subcontract with Subconsultants, DBEs and Non-DBEs, including
procurement of materials and equipment leases, unless exempt by the Regulations or directives issued
pursuant thereto.

3. The Consultant shall take such action with respect to any Subconsultants or procurement as the State or the
Federal Aviation Administration (FAA), FHWA and the Federal Transit Administration (FTA) may direct as a
means of enforcing such provisions including sanctions for noncompliance. Provided, however, that in the
event the Consultant becomes involved in or is threatened with litigation with a Subconsultant or supplier
as a result of such direction, the Consultant may request the State to enter into such litigation to protect the
interests of the State, and in addition, the Consultant may request the United States to enter into such
litigation to protect the interests of the United States.

446  AFFIRMATIVE ACTION (FOR FEDERAL — AID CONTRACTS)

The Consultant shall take the following affirmative action steps with respect to securing supplies, equipment or
services under the terms of this Contract:

1. Include qualified firms owned by socially and economically disadvantaged individuals on solicitation lists.

2. Assure that firms owned by socially and economically disadvantaged individuals are solicited whenever they
are potential sources.

3. When economically feasible, dividing total requirements into smaller tasks or quantities so as to permit
maximum participation by firms owned by socially and economically disadvantaged individuals.

4, Where the requirement permits, establish delivery schedules which shall encourage participation by firms
owned by socially and economically disadvantaged individuals.

5. Use the services and assistance of ADOT DBE Supportive Services Program, the Small Business
Administration, the Office of Minority Business Enterprise of the Department of Commerce and the
Community Services Administration as needed.
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447  PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES

SELECT ONE
Race Conscious Contract (With DBE Goal)

The Department has established a Disadvantaged Business Enterprise (DBE program in accordance with
the regulations of the U.S. Department of Transportation (USDOT), 49 CFR Part 26. ADOT has received
federal financial assistance from the USDOT and as a condition of receiving this assistance, ADOT
has signed an assurance that it shall comply with 49 CFR Part 26.

It is ADOT’s policy to ensure that DBEs, as defined in 49 CFR Part 26, have an equal opportunity to
receive and participate in federally-funded contracts.

A DBE GOAL OF ____ % HAS BEEN ESTABLISHED ON THIS CONTRACT. THE CONSULTANT IS ENCOURAGED TO
OBTAIN DBE PARTICIPATION ABOVE AND BEYOND THE GOAL ON THIS CONTRACT. DBE GOAL ATTAINMENT
WILL BE REVIEWED ON A TASK ORDER ASSIGNMENT BY TASK ORDER ASSIGNMENT BASIS TO HELP ENSURE
THAT THE OVERALL DBE GOAL IS MET ON THIS CONTRACT.

The Consultant is required to adhere to the goal/commitment made to utilize certified DBEs as indicated in
the firm’s Statement of Qualifications (SOQs) or the DBE Intended Participation Affidavits Form for each DBE
and DBE Intended Participation Affidavits Summary Form submitted with each approved Task Order, or
subsequently agreed to by the State during negotiations. The State, at its discretion and on a case-by-case
basis, may waive the above limitations.

With each new Task Order assignment request, the Consultant is required to submit the following
documents certifying that:

a. The Firm will meet the established Contract DBE goal for the Task Order by providing a DBE Intended
Participation Affidavit Summary Form and a completed DBE Intended Participation Affidavit for each
DBE Subconsultant working on each Task Order. These forms are available on the ECS website. Forms
shall be submitted with the Cost Proposal for each Task Order in which the firm indicates it will meet
the DBE goal.

OR

b. The Firm has made good faith efforts (GFEs) to meet the DBE goal for the Task Order but did not
succeed in achieving the DBE goal by providing documented good faith efforts on the consultant
Certification of Good Faith Efforts form. This form is available on the on the ECS website. The good
faith efforts form and supporting documents shall be submitted with the Cost Proposal for each Task
Order in which the firms is unable to meet the contract DBE goal.

TASK ORDERS WILL NOT BE EXECUTED IF ONE OF THE ABOVE CONDITIONS ARE NOT MET AND/OR THE FIRM FAILS
TO SUBMIT THE REQUIRED DBE PARTICIPATION FORMS FOR EACH TASK ORDER COST PROPOSAL.

RECEIVING GOOD FAITH EFFORT APPROVAL ON SOME TASK ORDERS DURING THE COURSE OF THE CONTRACT
DOES NOT RELEASE THE CONSULTANT FROM ITS OBLIGATION TO MEET THE OVERALL DBE GOAL ON THE
CONTRACT.

DBE utilization on all Task Orders coupled with Good Faith Effort approval of Task Orders must add up to meeting
the overall contract goal at the end of the contract unless the Department determines that the size and scope of
Task Orders and the number of Good Faith Effort approvals for various Task Orders did not make it feasible for the
Consultant to meet the overall DBE goal on the contract. In order to help ensure that the overall DBE goal is met at
the end of the contract, when feasible, Consultants are encouraged to maximize DBE utilization beyond the stated
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4.48

4.49

4.50

DBE goal on each Task Order when subcontracting opportunities makes this feasible in order to help off-set
instances when Good Faith Efforts are approved on smaller or specialized Task Orders with no subcontracting
opportunities.

The contract terms, conditions and special provisions associated with the administration of the ADOT DBE Program,
including how Good Faith Efforts will be determined for each Task Order related to this contract is documented in
APPENDIX C of this contract.

OR
Race Neutral Contract (With No DBE Goal)

The Department has established a Disadvantaged Business Enterprise (DBE) program in accordance with the
regulations of the U.S. Department of Transportation (USDOT), 49 CFR Part 26. ADOT has received federal financial
assistance from the USDOT and as a condition of receiving this assistance, ADOT has signed an assurance that it
shall comply with 49 CFR Part 26.

It is ADOT’s policy to ensure that DBEs, as defined in 49 CFR Part 26, have an equal opportunity to receive and
participate in federally-funded contracts.

NO CONTRACT DBE GOAL HAS BEEN ESTABLISHED FOR DBE PARTICIPATION ON THIS CONTRACT.

Consultants are still encouraged to employ reasonable means to obtain DBE participation. Consultants must retain
records in accordance with these DBE specifications. The consultant is notified that this record keeping is
important to the Department so that it can track DBE participation where only race neutral efforts are employed.

The contract terms, conditions and special provisions associated with the administration of the ADOT DBE Program
related to this contract is documented in APPENDIX C of this contract.

ENVIRONMENTAL PROTECTION
(This clause is applicable if this Contract exceeds $100,000. It applies to Federal-aid contracts only.)

The Consultant is required to comply with all applicable standards, orders or requirements issued under Section
306 of the Clean Air Act (42 U.S.C. 1857 (h), Section 508 of the Clean Water Act (33 U.S.C. 1368), Executive Order
11738, and Environmental Protection Agency (EPA) regulations (40 CFR Part 15) which prohibit the use under non-
exempt Federal contracts, grants or loans of facilities included on the EPA List of Violating Facilities. Violations shall
be reported to the FHWA and to the U.S. EPA Assistant Administrator for Enforcement (EN-329).

ENERGY CONSERVATION
(This clause is applicable to Federal-aid contracts only.)

The Consultant is required to comply with mandatory standards and policies, as applicable, relating to energy
efficiency, which is contained in the State Energy Conservation Plan issued by the Department in compliance with
the Energy Policy Conservation Act (Public Law. 94-163).

PUBLICITY AND ENDORSEMENTS

The Consultant shall obtain the Department approval prior to releasing any publicity regarding the subject matter
of this Contract. Publicity includes, but not limited to, notices, informational pamphlets, press releases, research,
reports, signs and similar public notices prepared by or for the Consultant or its employees or its Subconsultants.
Publicity does not include notices of the Contract award or identification of the project in the SOQ or proposal
made to government agencies. The Consultant shall not claim that Department endorses its products and services.
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451 OWNERSHIP OF DATA

a. The Consultant agrees to maintain (in sufficient detail as shall properly reflect all work done and results
achieved in the performance of this Contract) tracings, plans, specifications and maps, basic survey notes
and sketches, books, records, reports, research notes, charts, graphs, comments, computations, analyses,
recordings, photographs, computer programs and documentation thereof, and other graphic or written data
generated in connection with the work required in the Contract; all such information and documentation to
be termed "Data" under this Contract.

b. All Data procured hereunder for the work funded by ADOT shall become the property of ADOT and
delivered to ADOT upon request, and shall not be used or released by the Consultant or any other person
except with the prior written approval by the Department; provided that the Consultant shall not be
required to retain any Data not requested by ADOT within five (5) years from the date of final payment (see
Initial Closeout Letter, Section 4.41.(a)) to the Consultant hereunder; and provided further that until such
delivery to ADOT, the Consultant agrees to permit ADOT and FHWA representatives to examine and review
at reasonable times all Data still in the possession of the Consultant.

c. All services, information, computer program elements, reports and other deliverables which may be
patented or copyrighted and created under this Contract are the property of the Department and shall not
be used or released by the Consultant or any other person except with the prior written approval by the
Department.

4,52 PATENTS AND COPYRIGHTS

All services, information, computer program elements, reports and other deliverables which might be patented or

copyrighted and created under this Contract are the property of the Department and shall not be used or released

by the Consultant or any other person except with the prior written approval by the Department.
4,53 FRAUD AND FALSE STATEMENTS

The Consultant understands that, if the project which is the subject of this Contract is financed in whole or in part

by federal funds, that if the undersigned, the company that the Consultant represents, or any employee or agent

thereof, knowingly makes any false statement, representation, report or claim as to the character, quality,
quantity, or cost of material used or to be used, or quantity or quality work performed or to be performed, or
makes any false statement or representation of a material fact in any statement, certificate, or report, the

Consultant and any company that the Consultant represents may be subject to prosecution under the provision of

18 USC §1001 and §1020.

4.54 FEDERAL IMMIGRATION AND NATIONALITY ACT

a. GENERAL
The Consultant, including all Subconsultants, shall comply with all federal, state and local immigration laws
and regulations, as set forth in Arizona Executive Order 2005-30, relating to the immigration status of their
employees who perform services on the Contract during the duration of the Contract. The Department shall
retain the right to perform random audits of Consultant and Subconsultants’ records or to inspect papers of
any employee thereof to ensure compliance.

The Consultant shall include the provisions of this Section in all its subcontracts. In addition, the Consultant
shall require that all Subconsultants comply with the provisions of this Section, monitor such
Subconsultants’ compliance, and assist the Department in any compliance verification regarding its
Subconsultant(s).
Contract No.: Page 30
Consultant:

Project Description:
Revised 5~17



b. COMPLIANCE REQUIREMENTS

The Department retains the legal right to inspect the papers or records of the Consultant and its
Subconsultants who works on this Contract to ensure compliance with A.R.S. §41-4401, Government
Procurement, E-Verify Requirements; Sanctions.

By submission of an SOQ proposal, the Consultant warrants that the Consultant and all proposed
Subconsultant(s) are and shall remain in compliance with:

1. All federal, state and local immigration laws and regulations relating to the immigration status of
their employees who perform services on the Contract; and

2. A.R.S. §23-214 (A) which states “After December 31, 2007, every employer, after hiring an employee,
shall verify the employment eligibility of the employee through the e-verify program and shall keep a
record of the verification for the duration of the employee’s employment or at least three years,
whichever is longer.”

A breach of a warranty regarding compliance with immigration laws and regulations shall be deemed a
material breach of the Contract, and the Consultant and its Subconsultant(s) are subject to sanctions
specified in Section D below.

Failure to comply with a Department audit process to randomly verify the employment records of
Consultant and Subconsultants shall be deemed a material breach of the Contract, and the Consultant and

Subconsultants are subject to sanctions specified in Section D below.

c. COMPLIANCE VERIFICATION

The State may, at its sole discretion, require evidence of compliance from the Consultant and its
Subconsultant(s).

Should the Department request evidence of compliance, the Consultant shall complete and return the
Consultant Employment Record Verification Form and Employee Verification Worksheet provided by the
Department, no later than 21 days from receipt of the request for such information.

Listing of the compliance verification procedure specified above does not preclude the Department from
utilizing other means to determine compliance.

The Department retains the legal right to inspect the papers of any employee who works on the Contract to
ensure that the Consultant and its Subconsultant(s) is/are complying with the warranty specified in this

Section.

d. SANCTIONS FOR NONCOMPLIANCE

For purposes of this paragraph, noncompliance refers to either the Consultants or its Subconsultants’ failure
to follow the immigration laws or to the Consultant’s failure to provide records when requested. Failure to
comply with the immigration laws or to submit proof of compliance constitutes a material breach of
Contract. At a minimum, the Department shall reduce the Consultant’s compensation by $10,000 for the
initial instance of noncompliance by the Consultant or its Subconsultant(s). If the same Consultant or its
Subconsultant(s) is in noncompliance within two (2) years from the initial noncompliance, the Consultant’s
compensation shall be reduced by a minimum of $10,000 for each instance of noncompliance. The third
instance by the same Consultant or its Subconsultant(s) within a two (2) year period may result in addition
to the minimum $50,000 reduction in compensation, in removal of the offending Consultant or its
Subconsultant(s), suspension of work in whole or in part or, in the case of a third violation by the
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Consultant, termination of the Contract for default. Instances of noncompliance are counted on a firm-wide
basis, not on a contract-by-contract basis.

In addition, the Department may declare the Consultant or its Subconsultant(s) who is in noncompliance
three times within a two (2) year period ineligible to perform on any Department Contract for up to one (1)
year. For purposes of considering a declaration of ineligibility: (1) noncompliance by a Subconsultant does
not count as a violation by the Consultant; and (2) the Department shall count instances of noncompliance
on other Department Contracts.

The sanctions described herein are the minimum sanctions. In case of major violations, the Department
reserves the right to impose any sanctions including and up to termination and debarment, regardless of the
number of instances of noncompliance.

Any delay resulting from compliance verification or a sanction under this subsection is a non-excusable
delay. The Consultant is not entitled to any compensation or extension of time for any delays or additional

costs resulting from compliance verification or a sanction under this Section.

An example of the minimum sanctions under this subsection is presented in the table below:

Offense by:
Minimum
Reduction in
Consultant Subconsultant A Subconsultant B .
Compensation
First $10,000
First $10,000
Second $50,000
First $10,000
Third $50,000 *

* May, in addition, result in removal and debarment of the Subconsultant.

455 PANDEMIC CONTRACTUAL PERFORMANCE

Contract No.:
Consultant:

The Department shall require a written plan that illustrates how the Consultant shall perform up to
contractual standards in the event of a pandemic. The Department may require a copy of the plan at any
time prior to or at post-award phase of the Contract. At a minimum, the pandemic performance plan shall
include:

1. Key succession and performance planning if there is a sudden significant decrease in the Consultant’s
workforce.

2. Alternative methods to ensure adequate work force.

3. An updated list of the Consultant’s contacts and organizational chart.

In the event of a pandemic, as declared by the Governor of Arizona, U.S. Government or the World Health
Organization (WHO), which makes performance of any term under this Contract impossible or
impracticable, the Department shall have the following rights:

1. After the official declaration of a pandemic, the Department may temporarily place the Contract(s) on

“HOLD,” in whole or in part, if the Consultant cannot perform to the standards agreed upon in the
initial terms.
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2. The Department shall not incur any liability if a pandemic is declared and emergency procurements
are authorized by ADOT Director pursuant to §41-2537 of the Arizona Procurement Code (APC).

3. Once the pandemic is officially declared over or the Consultant can demonstrate the ability to
perform, the Department, at its sole discretion may reinstate the temporarily voided Contract(s).

C. The Department, at any time, may request to see a copy of the written plan from the Consultant. The
Consultant shall produce the written plan within 72 hours of the request.

456 PERFORMANCE EVALUATIONS

The Consultant’s performance shall be evaluated periodically in accordance with the schedule set forth in
APPENDIX D of this Contract. Final Consultant evaluations for CONTRACTS executed after July 1, 2010, shall be
considered in the future Consultant selection process as outlined in the APPENDIX D.

457 CONTRACT COMPLETION

When technical review establishes that all phases of the Contract have been completed to the satisfaction of the
Department, a written concurrence is completed and signed by the ADOT PM and ADOT Group Manager to initiate
the Contract closeout phase. The Consultant is notified, in writing, (Initial Closeout Letter (ICL)) of the final
closeout procedure which may include submittal of the final Payment Report, deliverables and the final audit, if
applicable, of the Consultant and all Subconsultant’s records. The Consultant shall submit all required deliverables
as detailed in the Contract.
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SECTION 5.0 SIGNATURE PAGE

FOR THE DEPARTMENT ARIZONA DEPARTMENT OF TRANSPORTATION
By:
Date Signature
Print Name

ADOT

Title

FOR THE CONSULTANT FIRM NAME

By:

Date Signature

Print Name

Title

“By signing this document, the Consultant declares that the Contract was reviewed and to the best of the Consultant’s
knowledge and belief, it is true, correct, and approved. Both parties agree that manually or electronically signing and
submitting the Contract via a PDF document by email is acceptable and constitutes a binding agreement.”
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SECTION 6.0 APPENDICES

APPENDIX A — Scope of Work (With Standardized Dictionary of Work Tasks)

Insert a cover page/divider for Standardized Dictionary of Work Tasks
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APPENDIX B — Approved Cost Proposal Summary
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APPENDIX C - Professional Services DBE Special Provisions

Insert Appendix C Professional Services DBE Special Provisions — Race
Conscious

OR

Appendix C Professional Services DBE Special Provisions — Race Neutral
To reflect contract type (See Section 4.47)
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DISADVANTAGED BUSINESS ENTERPRISES:
1.0Policy:

The Arizona Department of Transportation (hereinafter the Department) has established a Disadvantaged Business
Enterprise (DBE) program in accordance with the regulations of the U.S. Department of Transportation (USDOT), 49
CFR Part 26. The Department has received Federal financial assistance from the U.S. Department of Transportation
and as a condition of receiving this assistance, the Department has signed an assurance that it will comply with 49
CFR Part 26.

It is the policy of the Department to ensure that DBEs, as defined in Part 26, have an equal opportunity to receive and
participate in USDOT-assisted contracts. It is also the policy of the Department:

To ensure nondiscrimination in the award and administration of USDOT-assisted contracts;

To create a level playing field on which DBEs can compete fairly for USDOT-assisted contracts;

To ensure that the DBE program is narrowly tailored in accordance with applicable law;

To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are counted as DBEs;

To help remove barriers to the participation of DBEs in USDOT-assisted contracts;

To assist in the development of firms that can compete successfully in the market place outside the DBE
program; and

7. To promote the use of DBEs in all types of federally-assisted contracts and procurement activities.

ouEwWNR

It is also the policy of the Department to facilitate and encourage participation of Small Business Concerns
(SBCs), as defined in Subsection 3.0, in USDOT-assisted contracts. The Department encourages consultants to take
reasonable steps to eliminate obstacles to SBCs’ participation and to utilize SBCs in performing contracts.

2.0Assurances of Non-Discrimination:

The consultant, subrecipient, or subconsultant shall not discriminate on the basis of race, color, sex or national
origin in the performance of this contract. The consultant shall carry out applicable requirements of 49 CFR Part 26
in the award and administration of DOT-assisted contracts. Failure by the consultant to carry out these
requirements is a material breach of this contract, which may result in the termination of this contract or such other
remedy as the Department deems appropriate, which may include, but are not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages;

(4) Disqualifying the consultant from submitting SOQs, or any other forms of proposals, as non-responsible;

(5) Cancellation, termination, or suspension of the Contract, in whole or in part.

The consultant, subrecipient, or subconsultant shall ensure that all subcontract agreements contain this non-
discrimination assurance.

3.0Definitions:

(A) Commercially Useful Function (CUF): Commercially Useful Function is defined fully in 49 CFR 26.55, which
definition is incorporated herein by reference.

(B) Committed DBE: A DBE that was identified by the consultant, typically on a DBE Affidavit, to meet an assigned
DBE goal a condition of contract award and performance, and includes any substitute DBE that has
subsequently been committed work to meet the assigned contract goal.
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(C) Disadvantaged Business Enterprise (DBE): a for-profit small business concern which meets both of the
following requirements:

(1) Is at least 51 percent owned by one or more socially and economically disadvantaged individuals or, in
the ca e of any publicly owned business, at least 51 percent of the stock is owned by one or more such
individuals; and,

(2) Whose management a nd daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

(D) NAICS Code: The North American Industry Classification System (NAICS) is the standard used by Federal statistical
agencies in classifying business establishments for the purpose of collecting, analyzing, and publishing statistical
data related to the
U.S. business economy.

(E) Non-DBE: any firm that is not a DBE.

(F) Race-Conscious: a measure or program focused specifically on assisting only DBEs, including women-owned
DBEs.

(G) Race-Neutral (RN): a measure or program used to assist all small businesses. For the purposes of this part,
race-neutral includes gender-neutrality.

(H) Small Business Concern (SBC): a business that meets all of the following conditions:
(1) Operates as a for-profit business registered to do business in Arizona;

(2) Operates a place of business primarily within the U.S., or makes a significant contribution to the U.S.
economy through payment of taxes or use of American products, materials, or labor;

(3) Is independently owned and operated;
(4) Is not dominant in its field on a national basis; and

(5) Does not have annual gross receipts that exceed the Small Business Administration size standards average
annual income criteria for its primary North American Industry Classification System (NAICS) code.

() Socially and Economically Disadvantaged Individuals: any individual who is a citizen (or lawfully admitted
permanent resident) of the United States and who is:

(1)  Any individual who is found to be a socially and economically disadvantaged individual on a case-by-
case basis.

(2)  Any individual in the following groups, members of which are rebuttably presumed to be socially and
economically disadvantaged:

(i) "Black Americans," which includes persons having origins in any of the Black racial groups of
Africa;

(i) "Hispanic Americans," which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central
or South American, or other Spanish or Portuguese culture or origin, regardless of race;
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(iii) "Native Americans," which includes persons who are enrolled members of federally or State
recognized Indian tribe, Alaskan Natives or Native Hawaiians;

(iv) “Asian-Pacific Americans,” which includes persons whose origins are from Japan, China, Taiwan,
Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia,
the Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic
of Palau), the Republic of the Northern Marianas Islands, Macao, Fiji, Tonga, Kiribati, Tuvalu,
Nauru, Federated States of Micronesia, or Hong Kong;

(v) “Subcontinent Asian Americans,” which includes persons whose origins are from India, Pakistan,
Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) "Women;"

(vii) Any additional groups whose members are designated as socially and economically
disadvantaged by the Small Business Administration (SBA), at such time as the SBA designation
becomes effective.

4.0Working with DBEs:

The Department works with DBEs and assists them in their efforts to participate in the highway construction
program. All proposers should contact the Department’s Business Engagement and Compliance Office (BECO) by
phone, through email, or at the address shown below, for assistance in their efforts to use DBEs in the highway
construction industry. BECO contact information is as follows:

Arizona Department of Transportation

Business Engagement and Compliance Office
1801 W. Jefferson St, Suite 101, Mail Drop 154A
Phoenix, AZ 85007

Phone: (602)712-7761

FAX: (602) 712-8429

Email: ContractorCompliance @azdot.gov
Website: www.azdot.gov/bec

4.01 Mentor-Protégé Program:

The Department has established a Mentor-Protégé program as an initiative to encourage and develop disadvantaged
businesses in the highway construction industry. The program encourages prime contractors to provide certain types of
assistance to certified DBE subcontractors. ADOT encourages consultants and certified DBE subconsultants to engage in
a Mentor-Protégé agreement under certain conditions. Such an agreement must be mutually beneficial to both
parties and to ADOT in fulfilling requirements of 49 CFR Part 23. For guidance regarding this program refer to the
Mentor-Protégé Program Guidelines available on the BECO website.

The Mentor-Protégé program is intended to increase legitimate DBE activities and is not intended to diminish nor
circumvent existing DBE rules or regulations.

5.0 Applicability:

The Department has established an overall annual goal for DBE participation on Federal-aid contracts. The Department
intends for the goal to be met with a combination of race conscious efforts and race neutral efforts. Race
conscious participation occurs when the consultant uses a percentage of DBEs, as defined herein, to meet the
contract specified goal. Race neutral efforts are those that are, or can be, used to assist all small businesses or increase
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opportunities for all small businesses. The regulation, 49 CFR 26, defines race neutral as when a DBE wins a prime
contract through customary competitive procurement procedures or is awarded a subcontract on a prime contract
that does not carry a DBE contract goal.

The consultant shall meet the goal specified herein with DBEs, or establish that it was unable to meet the goal
despite making good faith efforts to do so. Prime consultants are encouraged to obtain DBE participation above and
beyond any goals that may be set for this project.

The DBE provisions are applicable to all consultants including DBE consultants.

6.0 Certification and Registration:

6.01 DBE Certification:

Certification as a DBE shall be predicated on:

(1) The completion and execution of an application for certification as a "Disadvantaged Business Enterprise."

(2) The submission of documents pertaining to the firm(s) as stated in the application(s), including but not limited
to a statement of social disadvantage and a personal financial statement.

(3) The submission of any additional information which the Department or the applicable Arizona Unified
Certification (UCP) agency may require to determine the firm's eligibility to participate in the DBE program.

(4) The information obtained during the on-site visits to the offices of the firm and to active job-sites.
Applications for certification may be filed online with the Department or the applicable UCP agency at any time

through the Arizona Unified Transportation Registration and Certification System (AZ UTRACS) website
at http://www.azutracs.com.

DBE firms and firms seeking DBE certification shall cooperate fully with requests for information relevant to the
certification process. Failure or refusal to provide such information is a ground for denial or removal of certification.

ADOT is a member of the Unified Certification Program (AZUCP). Only DBE firms that are certified by the AZUCP are
eligible for credit on ADOT projects. A list of DBE firms certified by AZUCP is available on the internet
at http://www.azutracs.com. The list will indicate contact information and specialty for each DBE firm, and may be
sorted in a variety of ways. However, ADOT does not guarantee the accuracy and/or completeness of this information,
nor does ADOT represent that any licenses or registrations are appropriate for the work to be done.

The Department’s certification of a DBE is not a representation of qualifications and/or abilities nor does it mean that a DBE
firm is guaranteed or entitled to receive or be awarded a contract. Being certified simply means that a firm has met the
criteria for DBE certification as outlined in 49 CFR Part 26. The consultant bears all risks of ensuring that DBE firms selected
by the consultant are able to perform the work.

6.02 SBC Registration:

To comply with 49 CFR Part 26.39, ADOT’s DBE Program incorporates contracting requirements to facilitate
participation by Small Business Concerns (SBCs) in federally assisted contracts. SBCs are for-profit businesses
authorized to do businesses in Arizona that meet the Small Business Administration (SBA) size standards for
average annual revenue criteria for its primary North American Industry Classification System (NAICS) code.

While the SBC component of the DBE program does not require utilization of goals on projects, ADOT strongly
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encourages consultants utilize small businesses that are registered in AZ UTRACS on their contracts, in addition to
DBEs meeting the certification requirement. The consultant may use the AZ UTRACS website to search for certified
DBEs and registered SBCs that can be used on the contract. However, SBCs that are not DBEs will not be counted
toward the DBE contract goal.

SBCs can register online at the AZ UTRACS website.

The Department’s registration of SBCs is not a representation of qualifications and/or abilities nor does it mean that an
SBC firm is guaranteed or entitled to receive or be awarded a contract. Being SBC registered simply means that
a firm has met the criteria for SBC registration as outlined in 49 CFR Part 26. The consultant bears all risks of
ensuring that SBC firms selected by consultant are able to perform the work.

7.0DBE Financial Institutions:

The Department thoroughly investigates the full extent of services offered by financial institutions owned and controlled
by socially and economically disadvantaged individuals in its service area and makes reasonable efforts to use these
institutions. The Department encourages prime consultants to use such institutions on USDOT assisted contracts.
However, use of DBE financial institutions will not be counted toward the DBE contract goal.

The Department encourages prime consultants to research the Federal Reserve Board  website
at www.federalreserve.gov to identify minority-owned banks in Arizona derived from the Consolidated Reports of
Condition and Income filed quarterly by banks (FFIEC 031 and 041) and from other information on the Board’s National
Information Center database.

8.0Time is of the Essence:

TIME IS OF THE ESSENCE IN RESPECT TO THE DBE PROVISIONS

9.0 Computation of Time:

In computing any period of time described in this DBE special provision, such as calendar days, the day from which the
period begins to run is not counted, and when the last day of the period is a Saturday, Sunday, Federal or State holiday,
the period extends to the next day that is not a Saturday, Sunday, Federal or State holiday. In circumstances where the
Department’s offices are closed for all or part of the last day, the period extends to the next day on which the
Department’s offices are open.

10.0 Consultant and Subconsultant Requirements:
10.01 General:

The consultant shall establish a DBE program that will ensure nondiscrimination in the award and administration of
contracts and subcontracts.

Agreements between the proposer and a DBE in which the DBE promises not to provide subcontracting quotations
to other proposers are prohibited.

10.02 DBE Liaison:

The consultant shall designate a DBE Liaison responsible for the administration of the consultant’s DBE program. The
name of the designated DBE Liaison shall be included on the DBE Intended Participation Affidavit Summary.
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11.0 DBE Goal:
The minimum goal for participation by DBEs on this project is as follows:

XX Percent

The percentage of DBE participation shall be based on the total dollar value of the contract.

Proposers are strongly encouraged to secure and include sufficient DBE firms on their team for multiple disciplines and
work categories to ensure they can meet the DBE goal on the contract and for any Task Orders/Contract
Modifications that are executed post-award. The DBE goal requirements extend to additional dollars added by Task
Order revisions/Contract Modifications to help ensure that the overall DBE goal is met on the contract. Indicating
there is no DBE firm on a prime proposer’s team to meet the DBE goal on Task Orders/Contract Modifications does
not meet the criteria for Good Faith Efforts in 49 CFR 26.53, and will not be accepted by the Department as Good
Faith Efforts when Task Orders/Contract Modifications are issued. Since proposers have been notified of the DBE goal
prior to the submittal of their Statement of Qualifications (SOQ) they are required to do their due diligence to
secure enough DBE participation to meet the goal or make good faith efforts on the contract and each subsequent
Task Order/Contract Modification. Firms will be required to locate DBEs to meet the goal on each Task
Order/Contract Modification even if these DBEs were not originally included as part of their team, if ADOT
determines there are qualified DBEs available to complete portions of the work of the Task Order/Contract Modification.

See Section 4.47 of the contract Uniform Terms and Conditions for details on how to apply overall goals to Task
Orders/Contract Modifications.

12.0 Submission with SOQ Proposals:
12.01 DBE Assurance/Goal Declaration

In order to be awarded this contract, in addition to all other pre-award requirements, all proposers are required
to certify on the ECS online Consultant Information Page that:

The proposer will meet the established DBE goal or will make good faith efforts to meet the goal for the
contract and that arrangements with certified DBEs have been made prior to contract cost proposal
submission;

and

The proposer will meet the established DBE goal or make good faith efforts to meet the goal on each Task
Order assignments associated with the contract and that arrangements with certified DBEs have been made
prior to Task Order assignments proposal submission.

Failure to affirmatively make this declaration/certification in the manner outlined in the Request for
Qualifications (RFQ) furnished by the Department will cause a Proposer’s SOQ to be considered as non-responsive.

12.02 Bidders/Proposers List and AZ UTRACS Registration Requirement:

Under Title 49 CFR of the Code of Federal Regulations, Part 26.11, DOTs are required to collect certain information
from all consultants and subconsultants who seek to work on federally-assisted contracts in order to set overall and
contract DBE goals. ADOT collects this information when firms register their companies on the Arizona Unified
Transportation Registration and Certification System (AZ UTRACS) web portal at http://www.azutracs.com/ a centralized
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database for companies that seek to do business with ADOT. This information will be maintained as confidential to the
extent allowed by federal and state law.

Prime consultants and all subconsultants (including DBEs) listed in the SOQ and included on this contract or added to this
contract as part of subsequent Task Order assignments, must be registered in AZ UTRACS. Consultants may verify that
their firm and each subconsultant is registered using the AZ UTRACS website.

Proposers may obtain additional information at the AZ UTRACS website or by contacting BECO.

All proposers shall create a Bidders/Proposers list in the AZ UTRACS System (https://utracs.azdot.gov/) by selecting all
firms, service providers, and vendors that expressed interest or submitted proposals or quotes for this contract. The
Bidders/Proposers List form must be complete and must include the names for all subconsultants, service providers, and
vendors that submitted proposals or quotes on this project regardless of the proposer’s intentions to use the those firms
on the project.

All proposers must complete and submit the Bidders/Proposers List online at https://utracs.azdot.gov/ prior to SOQ
proposal submittal. A confirmation email will be generated by the system. This email confirmation shall be submitted
with the SOQ proposal submittal.

FAILURE TO SUBMIT THE REQUIRED BIDDERS/PROPOSERS LIST CONFIRMATION EMAIL WITH THE SOQ PROPOSAL
BY THE STATED TIME AND IN THE MANNER HEREIN SPECIFIED AND AS OUTLINED IN THE RFQ SHALL BE
CAUSE FOR THE PROPOSER’S SOQ PROPOSAL TO BE REJECTED.

13.0 DBE Intended Participation Affidavits:

If the proposer indicates in the Cost Proposal submittal for each Task Order that it has met or exceeded the DBE goal,
a DBE Intended Participation Affidavit form for each DBE firm, and the DBE Intended Participation Affidavit —
Summary form shall be submitted to the Engineering Consultants Section (ECS) with each Task Order Cost Proposal as
follows:

(1) The DBE Intended Participation Affidavit Form — This form must be submitted for each individual DBE
firm at all tiers, including direct expense vendors, that is being proposed to be used to meet the DBE goal
on each Task Order. A copy of this form is available from BECO at the address, phone number, or website
listed in DBE Subsection 4.0 or on the internet at http://azdot.gov/business/business-engagement-and-
compliance/dbe-compliance/adot.

(2) The DBE Intended Participation Affidavit Summary Form — This form must be completed by the consultant
summarizing information about all DBEs being proposed to meet the DBE goal that are listed on each DBE
Intended Participation Affidavit Form. The DBE Intended Participation Affidavit Summary form, along with
the DBE Intended Participation Affidavit form for each individual DBE firm, must be submitted together with
the Task Order Cost Proposal to the (ECS). All forms must be accurate and complete in every detail and
must be signed by an officer of the consultant(s). Percentages and dollar amounts must be accurate.
Percentages shall be listed to two decimal places. The DBE Intended Participation Affidavit Summary must
be submitted listing all the DBEs intended to be used and the creditable amounts. Copies of these
forms are available from BECO at the address, phone or website listed in DBE Subsection 4.0 or on the
internet at http://azdot.gov/business/business-engagement-and-compliance/dbe-compliance/adot.

(3) The DBE Intended Participation Affidavits and the DBE Intended Participation Affidavit Summary Forms
must be submitted with each Task Order cost proposal documents. The same documents must be
submitted as part of the Contract Modification documentation submittals reflecting any revisions to the Task
Order amounts associated with the Task Order/Contract Modification.
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(4) A proposer must determine DBE credit for the contract in accordance with DBE Special Provision
Subsection 17.0 Crediting DBE Participation Toward Meeting Goals. The affidavits will be reviewed by ECS.

(5) Only those DBE firms certified by the Arizona Unified Certification Program (AZUCP) at the time of the Cost
Proposal submittal will be considered for DBE credit. It shall be the proposer’s responsibility to ascertain
the certification status of designated DBEs.

All DBE commitment amounts must be finalized between the DBE subconsultant and the prime consultant
prior to affidavit submittal. Consultants shall not inflate DBE awards in order to meet Task Order/contract
goals. Reduction of DBE commitments after affidavit submittal and prior to execution of the Task
Order/Contract Modification without good cause may be grounds for the Consultant to be considered
nonresponsive. Scheduling conflicts are not necessarily evidence of good cause as this should have been
considered prior to affidavit submittal. Consultants are required to use DBEs identified in both the SOQ
and/or Cost Proposal for each Task Order to meet the contract goal, so the consultant is responsible for
ensuring the DBEs listed in the SOQ and submitted with the Task Order Cost Proposal are available to meet
those requirements at the time of the Task Order/Contract Modification execution.

(6) Task Order cost proposals without affidavits shall be considered non-responsive and Task Order cost
negotiations shall not be finalized nor will the Task Order/Contract Modification be executed until affidavits
are submitted and approved.

14.0 Documented Good Faith Effort:
14.01 General:

If the selected consultant has indicated in its Task Order cost proposal submittal that it will be unable to meet the
DBE goal, that consultant must demonstrate, through detailed and comprehensive documentation, that good faith
efforts have been made to solicit, assist, and use DBE firms to meet the DBE goal prior to submission of the SOQ and
Task Order cost proposal.

Failure to demonstrate good faith efforts to the satisfaction of ADOT will result in ADOT denying the award of the
Task Order and moving to the next highest ranked consultant.

The selected consultant who cannot meet the DBE goal at the time the Task Order cost proposal is due must submit
its documentation of good faith efforts to ECS with the cost proposal. Task Order negotiations will not be finalized nor
will the contract modification be executed until the required Good Faith Effort forms and required documentation
are received and approved.

The documentation of good faith efforts must include copies of each DBE and non-DBE subconsultant quotes
submitted to the proposer when a non-DBE subconsultant was selected over a DBE for work on the contract. A
generalized assertion that the consultant received multiple quotes is not sufficient unless copies of those quotes are
provided.

Consultants are encouraged to review Appendix A of 49 CFR Part 26.

Useful information related to encouraging DBE participation and documented good faith efforts can be found in
the Department’s “Good Faith Effort Guide” and other documents made available on the BECO website. The
information provided in the “Good Faith Effort Guide” does not replace this specification; consultants must comply
with the requirements of this specification.

In order to be awarded a Task Order on the basis of good faith efforts, a consultant must show that it took all
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necessary and reasonable steps to achieve the DBE goal, which, by their scope, intensity, and appropriateness to
the objective, could reasonably be expected to obtain sufficient DBE participation, even if they were not fully
successful. The Department will consider the quality, quantity, and intensity of the different kinds of efforts the
consultant has made. The efforts employed by the consultant should be those that one could reasonably expect a
consultant to make if the consultant were actively and aggressively trying to obtain DBE participation sufficient to
meet the DBE goal. Mere pro forma efforts are not sufficient good faith efforts to meet the DBE contract
requirements.

The consultant shall, as a minimum, seek DBEs in the same geographic area in which it generally seeks
subconsultants for a given project. If the consultant cannot meet the goals using DBEs from this geographic area,
the consultant, as part of its effort to meet the goals, shall expand its search to a reasonably wider geographic area.

The following is a list of types of efforts a consultant must address when submitting good faith effort documentation.

(1) Contacting the Department’s BECO prior to the submission of Task Order cost proposals, either by e-mail,
or by telephone, to inform BECO of the firm’s difficulty in meeting the DBE goals on a given project, and
requesting assistance. The Consultant must document its contact with BECO, and indicate the type of
contact, the date and time of the contact, the name of the person(s) contacted, and any details related
to the communication. The telephone number for BECO is (602) 712-7761 and the email address is
contractorcompliance@azdot.gov. The contact must be made in sufficient time before proposal submission to
allow BECO to provide effective assistance. The Consultant will not be considered to have made good faith
efforts if the Consultant failed to contact BECO.

(2) Conducting market research to identify small business consultants and suppliers, and soliciting, through all
reasonable and available means, the interest of all certified DBEs who have the capability to perform the
work of the contract. This may include attendance at pre-proposal meetings and business matchmaking
meetings and events, advertising and/or providing written notices, posting of “Notices of Sources Sought”
and/or “Requests for Proposals” a reasonable locations, including the consultant’s website, written notices
or emails to all DBEs listed in the Department’s directory of transportation firms that specialize in areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of
the project. The Consultant should solicit this interest as early in the Task Order acquisition process as
practicable to allow DBEs to respond to the solicitation and submit a timely offer for the subcontract. The
Consultant should determine with certainty if DBEs are interested by taking appropriate steps to follow-up
initial solicitations.

(3) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the
DBE goal will be achieved for each Task Order. This includes, where appropriate, breaking out contract
work items into economically feasible units (for example smaller tasks or quantities) to facilitate DBE
participation, even when the prime consultant might otherwise prefer to perform these work items with
its own forces. This may include, where possible, establishing flexible time frames for performance and
delivery schedules in a manner that encourages and facilitates DBE participation.

(4) Providing interested DBEs with adequate information about the Task Order scope of work, plans,
specifications, and requirements of the Task Order in a timely manner to assist them in responding to a
solicitation with their offer for a subcontract.

(5) Negotiating in good faith with interested DBEs. It is the Prime Consultant’s responsibility to make a portion
of the work available to the DBE subconsultants and suppliers, and to select those portions of work or material
needs consistent with the available DBE subconsultants and suppliers, so as to facilitate DBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of DBEs that were
considered; a description of the information provided from the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be reached for DBEs to perform
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(6)

(7)

(8)

(9)

work.
Pro forma mailings to DBEs requesting proposals are not alone sufficient to constitute good faith negotiation.

A Consultant using good business judgment would consider a number of factors in negotiating with
subconsultants, including DBE subconsultants, and would take a firm’s price and capabilities as well as
contract goals into consideration. However, the fact that there may be some additional costs involved in
finding and using DBEs is not in itself sufficient reason for a Consultant’s failure to meet the DBE goal, as long
as such costs are reasonable. Also, the ability or desire of a prime consultant to perform the work of a
contract with its own organization does not relieve the Consultant of the responsibility to make good faith
efforts. However, prime consultants are not required to accept higher quotes from DBEs if the price
difference is excessive or unreasonable. Documentation, such as copies of all other proposals or quotes, must
be submitted.

Another practice considered insufficient good faith effort is the rejection of the DBE because its quotation
for the work was not the lowest received. The consultant must submit copies of each DBE and non-DBE
subconsultant quote submitted to the Consultant when a non-DBE subconsultant was selected over a DBE
for work on the contract. The Department may contact rejected DBEs as part of its investigation.
However, nothing in this paragraph shall be construed to require the Consultant to accept unreasonable
quotes in order to satisfy contract goals.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation their
capabilities. The consultant’s standing within its industry, membership in specific groups, organizations or
associations and political or social affiliations (for example, union vs. non-union employee status) are
not legitimate causes for the rejection or non-solicitation of proposals in the consultant’s efforts to meet
the project goal. Consultant must submit documentation of past performance and with input from the
PM, consultant’s qualifications are then reviewed for acceptance and approval.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required
by the recipient or consultant.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services.

Effectively using the services of available minority/women community organizations; minority/women
consultants’ groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

In determining whether a Consultant has made good faith efforts, the Department will review the documented
efforts of the Consultant and will review the performance of other Consultants in meeting the Task Order/contract

goal.

A promise to use DBEs after Task Order/contract award is not considered to be responsive to the contract solicitation nor
does it constitute good faith efforts.

The Department will evaluate the submittal to determine whether in fact good faith efforts have been
demonstrated consistent with the specifications and the Federal regulations, 49 CFR 26, Appendix A.

14.02 Protest for Denied Good Faith Efforts:
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If the Department determines that the Consultant failed to make adequate good faith efforts, the Consultant may protest
the determination of the Department by submitting an appeal in writing to the ADOT State Engineer. The decision of
the ADOT Stat Engineer is administratively final.

The Consultant whose Task Order was rejected for failure to meet the goal or make GFE will be given the opportunity
to meet in person with the State Engineer, at the Consultant’s written request to discuss the issue of whether it
met the goal or made adequate good faith efforts to do so. The State Engineer shall promptly consider any appeals
and notify consultant in writing of its findings and decision.

In accordance with 49 CFR 26.53(d)(5), the result of the protest decision is not subject to administrative appeal to
the USDOT.

15.0 Rejection of Proposal:

If, for any reason, the Consultant’s GFE is rejected or Task Order negotiations fail, ADOT will proceed with
negotiating with the next highest ranked firm. The Department will notify the next highest ranked firm, and this
firm shall submit its subsequent detailed submission as set forth in the DBE Subsections 13 or 14.

16.0 Payment Reporting:

The consultant shall report on a monthly basis indicating the amounts paid to all subconsultants, of all tiers,
working on the project. Reporting shall be in accordance with Section 4.33 of the contract.

17.0 Crediting DBE Participation Toward Meeting Goals:

17.01 General Requirements:

To count toward meeting the goal on a Task Order, the DBE firms must be certified at the time of Task Order
Cost Proposal submission in each NAICS code applicable to the kind of work the firm will perform on the contract.

NAICS for each DBE can be found on the AZ UTRACS website. General descriptions of all NAICS codes can be found
at http://www.naics.com/search/.

Credit towards the consultant’s DBE goal is given only after the DBE has been paid for the work performed.

The entire amount of a contract that is performed by the DBE’s own forces, including the cost of supplies and materials
purchased by the DBE for the work on the contract/Task Order and equipment leased by the DBE will be credited
toward DBE participation on that Task Order. Supplies and equipment the DBE subconsultant purchases or leases
from the Prime Consultant or its affiliate will not be credited toward DBE participation.

The consultant bears the responsibility to determine whether the DBE possesses the proper consultant’s license(s) to
perform the work and, if DBE credit is requested, that the DBE subconsultant is certified for the requested type of
work.

If a DBE cannot complete its work due to failure to obtain or maintain its licensing, the consultant bears the
responsibility to notify the PM, ECS Contract Specialist and BECO immediately after the consultant becomes
aware of the situation, and request approval to replace the DBE with another DBE. The consultant shall follow the
DBE termination/substitution requirements described in Subsection 22.0 of these DBE provisions.

The Department’s certification is not a representation of a DBE’s qualifications and/or abilities. The consultant bears all
risks that the DBE may not be able to perform its work for any reason.

A DBE may participate as a Prime Consultant, subconsultant, or as a vendor of materials or supplies. The dollar amount
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of work to be accomplished by DBEs, including partial amount of a lump sum or other similar item, shall be on the basis
of subcontract, purchase order, hourly rate, rate per ton, etc., as agreed to between parties for the Task Order.

DBE credit may be obtained only for specific work done for the Task Order, supply of equipment specifically of physical
work on the Task Order, or supply of materials to be incorporated in the work. DBE credit will not be allowed for
costs such as overhead items, capital expenditures (for example, purchase of equipment), and office items.

The consultant may credit second-tier subcontracts issued to DBEs by non-DBE subconsultants for the Task Order. Any
second-tier subcontract to a DBE used to meet the goal must meet the requirements of a first-tier DBE subcontract.

A Consultant may credit the entire amount of that portion of a contract/Task Order that is performed by the DBE’s
own forces. The cost of supplies and materials obtained by the DBE for the work of the contract can be included so
long as that cost is reasonable. Leased equipment may also be included. No credit is permitted for supplies
purchased or equipment leased from the prime consultant or its affiliate(s).

When a DBE subcontracts a part of the work of its contract to another firm, the value of the subcontract may be
credited towards the DBE goal only if the DBE subconsultant is itself a DBE and performs the work with its own
forces. Work that a DBE subcontracts to a non-DBE firm does not count toward a DBE goal.

A Consultant may credit the entire amount of fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consulting, or managerial services, or for providing bonds or insurance
specifically required for the performance of a USDOT-assisted contract, provided the fees are reasonable and
not excessive as compared with fees customarily allowed for similar services.

17.02 DBE Prime Consultant:

When a certified DBE firm proposes on a contract/Task Order that contains a DBE goal, the DBE firm is responsible for
meeting the DBE goal on the contract and each Task Order or making good faith efforts to meet the goal, just like
any other consultant. In most cases, DBE consultant on a contract will meet the DBE goal by virtue of the work it
performs on the contract with its own forces. However, all the work that is performed by the DBE consultant or any
other DBE subconsultants and DBE suppliers will count toward the DBE goal. The DBE consultant shall list itself along
with any DBE subconsultants and suppliers, on the DBE Intended Participation Affidavit and Summary in order to
receive credit toward the DBE goal.

17.03 Effect of Loss of DBE Eligibility:

For On-Call Task Order contracts/procurements, if a DBE is deemed ineligible (decertified) or suspended by ADOT or one
of its UCP Partner Agencies in accordance with 49 CFR 26.87 and 26.88, the DBE may not be considered to meet the
contract/Task Order goal on a new Task Order, but may be considered to meet the contract/Task Order goal if a
subcontract or contract modification for the work to be completed on the Task Order was executed before the DBE
suspension or decertification is effective.

A subcontract or contract modification for work on the task order means, any subcontract or agreement for the task
order, which includes a specific ADOT TRACS/Project Number, defined scope, duration and budget for the work to be
completed under the Task Order that is duly signed by the contractor/consultant and subcontractor/subconsultant.

When the contractor/consultant makes a commitment to use an ineligible DBE firm or ADOT made a commitment to use
an ineligible DBE prime contractor/consultant, but a subcontract or Contract Modification for the work to be completed
on the Task Order has not been executed before a decertification notice is issued to the DBE firm by its certifying agency,
the ineligible firm does not count toward the contract goal. The contractor/consultant must meet the Task
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Order/contract goal with an eligible DBE firm or demonstrate good faith efforts. When a subcontract or contract
modification is executed with the DBE firm for the work to be completed on the Task Order before ADOT notified the
firm of its ineligibility, the DBE’s work on the Task Order may continue to be credited toward the DBE contract goal for
the firm’s work.

17.04 Notifying the Consultant of DBE Certification Status:

Each DBE contract at any tier shall require any DBE subconsultant or supplier that is either decertified or certified
during the term of the contract to immediately notify the consultant and all parties to the DBE contract in writing,
with the date of decertification or certification. The consultant shall require that this provision be incorporated in any
contract of any tier in which a DBE is a participant.

17.05 Police Officers:

DBE credit will not be permitted for procuring DPS officers. For projects on which officers from other agencies are
supplied, DBE credit will be given only for the broker fees charged, and will not include amounts paid to the officers.
The broker fees must be reasonable.

17.06 Commercially Useful Function:

A prime consultant can credit expenditures to a DBE subconsultant toward DBE goals only if the DBE performs a
Commercially Useful Function (CUF).

A DBE performs a CUF when it is responsible for execution of the work of a contract and carries out its
responsibilities by actually performing, managing, and supervising the work involved. To perform a commercially
useful function, the DBE must also be responsible, with respect to materials and supplies on the contract, for
negotiating price, determining quality and quantity, ordering the material, and installing (where applicable) and
paying for the material itself that it uses on the project. To determine whether a DBE is performing a commercially
useful function, the Department will evaluate the amount of work subcontracted, industry practices, whether the
amount the firm is to be paid under the contract is commensurate with the work it is actually performing and the
DBE credit claimed for its performance of the work, and other relevant factors.

A DBE will not be considered to perform a commercially useful function if its role is limited to that of an extra
participant in a transaction, contract, or project through which funds are passed in order to obtain the
appearance of DBE participation. In determining whether a DBE is such an extra participant, the Department will
examine similar transactions, particularly those in which DBEs do not participate.

If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract with its
own work force, or if the DBE subcontracts a greater portion of the work of a contract than would be expected on
the basis of normal industry practice for the type of work involved, the Department will presume that the DBE
is not performing a commercially useful function.

When a DBE is presumed not to be performing a commercially useful function as provided above, the DBE may
present evidence to rebut this presumption. The Department will determine if the firm is performing a CUF
given the type of work involved and normal industry practices.

The Department will notify the consultant, in writing, if it determines that the consultant’s DBE subconsultant is
not performing a CUF. The consultant will be notified within seven calendar days of the Department’s decision.

Decisions on CUF may be appealed to the ADOT State Engineer. The appeal must be in writing and personally
delivered or sent by certified mail, return receipt requested, to the State Engineer. The appeal must be received
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by the State Engineer no later than seven calendar days after the decision of BECO. BECO’s decision remains in
place unless and until the State Engineer reverses or modifies BECO’s decision. ADOT State Engineer will promptly
consider any appeals under this subsection and notify the consultant of ADOT’s State Engineer findings and
decisions. Decisions on CUF matters are not administratively appealable to USDOT.

The BECO may conduct project site visits on the contract to confirm that DBEs are performing a CUF. The consultant
shall cooperate during the site visits and the BECO’s staff will make every effort not to disrupt work on the project.

18.0 Effect of Contract/Task Order Changes:

The consultant acknowledges that uncertainties can occur during the performance of the work and if for any
reason it becomes apparent that the DBE goal will not be met on the Contract or Task Order, then the consultant
shall: (1) immediately notify the PM, ECS Contract Specialist and BECO of the potential or actual decrease in DBE
compensation, and (2) make good faith efforts to obtain DBE participation to meet or exceed the Contract or Task
Order DBE goal.

BECO will approve or deny the consultant’s good faith efforts. Good faith efforts required under the provisions of
this section may vary, depending on the time available, the nature of the change, and other factors as determined by
BECO.

The consultant is not required to take work committed to another subconsultant and assign it to a DBE subconsultant
in order to meet the committed DBE percentage.

If the resulting change increases the scope or quantity of work being done by a DBE subconsultant, the DBE
shall be given the opportunity to complete the additional work and receive additional compensation beyond their
original subcontract amount.

19.0 DBE Participation Above the Goal (Race-Neutral Participation):

Additional DBE participation above the DBE participation required to meet the contract and Task Order DBE goal is an
important aspect of the Department’s DBE program. The consultant is strongly encouraged to use additional above
the DBE goal requirement in the contract and Task Order to assist the Department in meeting overall DBE goal and
help the Department to meet the maximum feasible portion of its DBE goals through race neutral participation as
outlined in 49 CFR Part 26.

There are fewer administrative requirements on the part of the consultant when using race neutral DBEs (DBEs not
listed on the DBE Intended Participation Affidavit Summary). For example, if a DBE is not listed on the DBE Intended
Participation Affidavit Summary, the DBE does not have to submit an Affidavit, and the subcontract approval process
follows the same process of any other subcontract. The consultant does not have to replace the DBE with another
DBE subconsultant if the DBE fails to perform. Therefore these DBEs are treated as any other subconsultant on the project.

20.0 Required Provisions for DBE Subcontracts:

All subcontracts of any tier, all supply contracts, and any other contracts in which a DBE is a participant shall include
as a physical attachment, DBE Subconsultant Compliance Assurances available on BECO website and all of the
Uniform Terms and Conditions set forth in Section 3.0 and 4.0 of this contract.

Consultants executing agreements with subconsultants, DBE or non-DBE, that materially modify federal regulation
and state statutes such as, prompt payment and retention requirements, through subcontract terms and conditions
will be found in breach of contract which may result in termination of the contract, or any other such remedy as
the deemed appropriate as outlined in DBE Subsection 2.0.
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The Department reserves the right to conduct random reviews of DBE and non-DBE subcontract documentation to
ensure compliance with federal requirements.

The consultant shall ensure that all subcontracts or agreements with DBEs to supply labor or materials require that the
subcontract and all lower tier subcontracts be performed in accordance with 49 CFR Part 26 provisions.

The Consultant shall provide electronic copies of subcontract agreements with all Subconsultants by uploading
them within 15 calendar days of an executed contract to the ADOT DBE System. Subcontract agreements shall
include all required assurances and clauses as outlined in Section 3.0 and 4.0 of the Contract. Each agreement
and required attachment shall be dated and signed by the Subconsultant in order for the subcontract to be
considered valid.

The Consultant shall be in breach of this Contract if the Consultant materially modifies the federal regulations and
State statutes in its subcontract agreements terms and conditions with its Subconsultants. Deviations from the terms
of this Contract may result in termination of the Contract, or any other such remedy as deemed appropriate by the
Department.

21.0 Contract Performance:

Contract items of work designated by the consultant to be awarded to DBEs shall be performed by the
designated DBE or a Department-approved DBE substitute. The Consultant or a non-DBE Subconsultant shall not
perform DBE contract work items without prior approval by BECO and execution of the Contract Modification by ECS.
The DBE must perform a commercially useful function; that is, the DBE must manage, perform, and supervise a distinct
element of work.

The consultant is required to use DBEs identified in the SOQ or Task Order documents to meet the contract goal, so
the prime consultant is responsible for ensuring that the DBEs are available to meet scheduling, work and other
requirements on the Contract/Task Order.

The Department will visit the consultant’s office to conduct reviews to ensure compliance with CUF and other DBE
requirements. The reviews may include, among other activities, interview of DBEs and their employees and the
consultant and its employees. The consultant shall cooperate in the review and make its employees available. The
consultant shall inform the PM and BECO in advance when each DBE will be working on the project to help facilitate
reviews.

The Department reserves the right to request and inspect all records of the consultant and all records of the DBEs
and non-DBE subconsultants concerning this contract. The consultant must make available a copy of all documents
related to all contracts to ADOT upon request.

Use of every DBE listed on the DBE Intended Participation Affidavit Summary is a condition of this contract. The
consultant shall utilize the specific DBEs listed to perform the work and supply the materials for which each is listed
on the DBE Intended Participation Affidavit Summary unless the consultant obtains the Department’s written
consent. Absent consent from the Department, the consultant shall not be entitled to any payment for work or
material that is not performed or supplied by the listed DBE.

22.0 DBE Termination/Substitution:

22.01 General Requirements:

The consultant shall make all reasonable efforts to avoid terminating or substituting a DBE listed on the DBE
Intended Participation Affidavit Summary. At a minimum, the consultant shall negotiate in good faith, give timely
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notices and/or extend deadlines to the extent that it will not jeopardize the contract with the Department.
Reasonable methods to resolve performance disputes must be applied and documentation provided to the
Department before attempting to substitute or terminate a DBE.

22.02 Consultant Notice of Termination/Substitution:

All terminations, substitutions, and reductions in scope of work to be performed by DBEs listed on the DBE
Intended Participation Affidavit Summary must be approved in writing by BECO and by means of the executed
contract modification from ECS. The consultant shall contact the BECO and ECS promptly at the first sign of any
reason for DBE termination/substitution.

The consultant shall not terminate a DBE subconsultant listed on the DBE Intended Participation Affidavit Summary
or complete the work contracted to the DBE with its own forces or with a non-DBE firm without written consent
from BECO and ECS. Before submitting formal request to the BECO and ECS for DBE termination/substitution, the
consultant shall give written notice to the DBE subconsultant with a copy to BECO of its intent to terminate or
substitute the DBE identifying the reason for the action. The DBE shall be allowed a minimum of five calendar days to
respond to the consultant’s notice advising the consultant and BECO of its position. BECO and ECS will consider both
the consultant’s request and the DBE firm’s response before approving the consultant’s termination and
substitution request.

22.03 Consultant Request of Termination/Substitution:

The consultant shall formally request the termination or substitution of a DBE listed on the DBE Intended Participation
Affidavit Summary by submitting the DBE Termination/Substitution Request Form and supporting documentation to
ECS. The submission shall include the following information:

1) The date the consultant determined the DBE to be unwilling, unable or ineligible to perform.

2) A brief statement of facts describing the situation and citing specific actions or inaction by the DBE
firm giving rise to consultant’s assertion that the DBE firm is unwilling, unable, or ineligible to perform.

3) A brief statement of the good faith efforts undertaken by the consultant to enable the DBE firm to
perform.

4) The total dollar amount currently paid for work performed by the DBE firm.

5) The total dollar amount remaining to be paid to the DBE firm for work completed, but for which the DBE
firm has not received payment, and over which the consultant and the DBE firm have no dispute.

6) The remaining work that has not been completed by the DBE and the corresponding dollar amount.

7) The projected date that the consultant requires a substitution or replacement DBE to commence work, if
consent is granted to the request.

Written consent for terminating the performance of any DBE listed on the DBE Intended Participation Affidavit
Summary will be granted only where the consultant can demonstrate good cause showing that the DBE is unable,
unwilling, or ineligible to perform. Such written consent to terminate any DBE shall concurrently constitute written
consent to substitute or replace the terminated DBE. Termination or substitution of a DBE listed on the DBE Intended
Participation Summary will not be allowed based solely on a consultant's ability to negotiate a more advantageous
contract with another subconsultant. The Department will consider both the consultant's request and DBE's response
and explanation before approving the consultant's termination and substitution request.

Any requests for substitutions or terminations of DBEs shall be made on the forms provided online by ECS.

22.04 Good Cause:

The Department will make the determination of the good cause by providing written consent to the consultant after
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evaluating the consultant’s good cause to terminate or substitute a DBE firm. Good cause for this purpose includes
the following in relation tothe listed DBE subconsultant:

1. Fails or refuses to execute a written contract.

2. Fails or refuses to per the work of its subcontract in a way consistent with normal industry practice
standards. However, good cause does not exist if the failure or refusal of the DBE subconsultant to
perform its work on the subcontract results from the bad faith or discriminatory action of the prime
consultant.

3. Fails or refuses to meet the prime consultant’s reasonable, nondiscriminatory insurance/bond requirements.

4. Becomes bankrupt, insolvent, or exhibits credit unworthiness.

5. Is ineligible to work on public works projects because of suspension and debarment proceedings pursuant
to federal or state law.

6. Is not aresponsible consultant.

7. Voluntarily withdraws from the project and provides written notice of its withdrawal to the Department.

8. Isineligible to receive DBE credit for the type of work required by its NAICS code.

9. A DBE owner dies or becomes disabled with the result that the firm is unable to complete its work on the

contract.
10. Other documented good cause that the Department determines compels the termination or substitution of the
DBE subconsultant.

If good cause is determined, the Department will notify the Consultant of the decision and necessary modifications
to the contract can be made.

22.05 DBE Replacement Good Faith Effort:

If the Department approves the termination of a DBE, the consultant shall make good faith efforts to find another
DBE subconsultant to substitute for the original DBE. The good faith efforts as identified in DBE Subsection 17.0
shall be directed at finding another DBE to perform at least the same amount of work under the contract/Task
Order as the DBE that was terminated, to the extent needed to meet the contract/Task Order goal. The good faith
efforts shall be documented and provided, upon request, to the Department within seven calendar days from the
date of the request.

A consultant’s inability to find a replacement DBE at the original price is not alone sufficient to support a finding
that good faith efforts have been made to replace the original DBE. The fact that the consultant has the ability
and/or desire to perform the contract work with its own forces does not relieve the consultant of the obligation
to make good faith efforts to find the replacement DBE, and it is not a sound basis for rejecting a perspective
replacement DBE’s reasonable quote.

The termination of a DBE firm shall not relieve the consultant of its obligations under this Special Provision, and
the unpaid portion of the terminated DBE firm’s subcontract will not be counted toward the DBE goal. If the
Department has eliminated items of work subcontracted a committed DBE, the prime consultant shall still make good
faith efforts to replace the DBE with another DBE to the extent necessary to meet the goal. The Department will
review the quality, thoroughness, and intensity of those efforts.

When a DBE substitution is necessary, the consultant shall submit an amended DBE Intended Participation
Affidavit and Intended Participation Affidavit Summary to ECS for processing and to BECO for approval with the
substitute DBE's name, description of work, NAICS code, AZ UTRACS registration number, and dollar value of work to
the PM, ECS Contract Specialist and BECO. Approval from BECO must be obtained prior to the execution of
Contract Modification by ECS and before substituted DBE can begin work.

22.06 Sanctions:
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Failure by the consultant to carry out the requirements of the Department’s DBE Termination/Substitution
specifications is a material breach of contract and will result in such remedies as the Department deems appropriate,
which will include, but are not limited to the assessment of liquidated damages. The Department will deduct from
monies due or becoming due the consultant, the dollar amount of the wrongfully substituted/replaced DBE
subcontract plus 25% of the amount remaining to be paid to the DBE as liquidated damages. These liquidated damages
shall be in addition to all other retention or liquidated damages provided for elsewhere in the contract.

23.0 Certification of Final DBE Payments:

The consultant’s achievement of the goal is measured by actual payments made to the DBEs. The consultant
shall submit the “Certification of Final DBE Payments” form for each DBE firm working on the contract. This form
shall be signed by the consultant and the relevant DBE, and submitted to ECS no later than 30 days after the
DBE completes its work.

ADOT will use this certification and other information available to determine applicable DBE credit allowed to date by
the Consultant and the extent to which the DBE firms were fully paid for that work. By the act of filing the forms,
the consultant acknowledges that the information is supplied in order to justify the payment of state and
federal funds to the consultant.

The consultant will not be released from the obligations of the contract until the Certification of Final DBE Payments
forms are received and deemed acceptable by the ECS and BECO.

24.0 Sanctions for Not Meeting Contract DBE Goal:

If the Department determines that the consultant has not met the DBE goal at the end of the contract, the
Department at its discretion, may assess liquidated damages up to two times the amount of the unattained portion
of the original DBE goal, based on the circumstances of the noncompliance. Not meeting the DBE goal will also be
reflected in the consultant evaluation.

When evaluating if the consultant has met the overall DBE goal for the contract, the Department will evaluate the size,
amount and scope of Task Orders, consultants’ efforts to exceed the DBE goal on larger Task Orders with
subcontracting opportunities, approved Good Faith efforts for Task Orders, and other factors.

In determining whether liquidated damages will be assessed and the amount of the liquidated damages, the
Department will consider whether there have been other violations on this or other contracts, whether the failure
was due to circumstances beyond the control of the consultant, whether the consultant has made good faith
efforts to meet the goal, and other appropriate circumstances.

In addition to any other sanctions, willful failure of the consultant, DBE or other subconsultant to comply with
this contract or with the Federal DBE regulations may result in disqualification from further contracting,
subcontracting, or other participation in the Department’s projects.

25.0 False, Fraudulent, or Dishonest Conduct:

In addition to any other remedies or actions, the Department will bring to the attention of the US Department of
Transportation any appearance of false, fraudulent, or dishonest conduct in connection with the DBE program, so that
USDOT can take steps such as referral to the Department of Justice for criminal prosecution, referral to the USDOT
Inspector General for possible initiation of suspension and debarment proceedings against the offending parties or
application of “Program Fraud and Civil Penalties” rules provided in 49 CFR Part 31.
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PROFESSIONAL SERVICES DBE SPECIAL PROVISIONS — RACE NEUTRAL

FOR USE ON FEDERAL AID PROJECTS WITHOUT DBE GOALS
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DISADVANTAGED BUSINESS ENTERPRISES:
1.0 Policy:

The Arizona Department of Transportation (hereinafter the Department) has established a Disadvantaged Business
Enterprise (DBE) program in accordance with the regulations of the U.S. Department of Transportation (USDOT), 49 CFR
Part 26. The Department has received Federal financial assistance from the U.S. Department of Transportation and as a
condition of receiving this assistance, the Department has signed an assurance that it will comply with 49 CFR Part 26.

It is the policy of the Department to ensure that DBEs, as defined in Part 26, have an equal opportunity to receive and
participate in USDOT-assisted contracts. It is also the policy of the Department:

To ensure nondiscrimination in the award and administration of USDOT-assisted contracts;

To create a level playing field on which DBEs can compete fairly for USDOT-assisted contracts;

To ensure that the DBE program is narrowly tailored in accordance with applicable law;

To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are counted as DBEs;

To help remove barriers to the participation of DBEs in USDOT-assisted contracts;

To assist in the development of firms that can compete successfully in the market place outside the DBE program;
and

7. To promote the use of DBEs in all types of federally-assisted contracts and procurement activities.
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It is also the policy of the Department to facilitate and encourage participation of Small Business Concerns (SBCs), as
defined in Subsection 3.0, in USDOT-assisted contracts. The Department encourages consultants to take reasonable steps
to eliminate obstacles to SBCs’ participation and to utilize SBCs in performing contracts.

2.0 Assurances of Non-Discrimination:

The consultant, subrecipient, or subconsultant shall not discriminate on the basis of race, color, sex or national origin in the
performance of this contract. The consultant shall carry out applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the consultant to carry out these requirements is a material breach of
this contract, which may result in the termination of this contract or such other remedy as the Department deems
appropriate, which may include, but are not limited to:

Withholding monthly progress payments;

Assessing sanctions;

Liquidated damages;

Disqualifying the consultant from submitting SOQs, or any other forms of proposals, as non-responsible;
Cancellation, termination, or suspension of the Contract, in whole or in part.
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The consultant, subrecipient, or subconsultant shall ensure that all subcontract agreements contain this non-discrimination
assurance.

3.0 Definitions:

(A) Commercially Useful Function (CUF): Commercially Useful Function is defined fully in 49 CFR 26.55, which
definition is incorporated herein by reference.

(B) Disadvantaged Business Enterprise (DBE): a for-profit small business concern which meets both of the following
requirements:

(1) Is at least 51 percent owned by one or more socially and economically disadvantaged individuals or, in the case
of any publicly owned business, at least 51 percent of the stock is owned by one or more such individuals; and,
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(2) Whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

(C) NAICS Code: The North American Industry Classification System (NAICS) is the standard used by Federal statistical
agencies in classifying business establishments for the purpose of collecting, analyzing, and publishing statistical
data related to the U.S. business economy.

(D) Non-DBE: any firm that is not a DBE.

(E) Race-Conscious (RC): a measure or program focused specifically on assisting only DBEs, including women-owned

DBEs.

(F) Race-Neutral (RN): a measure or program used to assist all small businesses. For the purposes of this part, race-
neutral includes gender-neutrality.

(G) Small Business Concern (SBC): a business that meets all of the following conditions:

(1) Operates as a for-profit business registered to do business in Arizona;

(2) Operates a place of business primarily within the U.S., or makes a significant contribution to the U.S.
economy through payment of taxes or use of American products, materials, or labor;

(3) Is independently owned and operated;
(4) Is not dominant in its field on a national basis; and
(5) Does not have annual gross receipts that exceed the Small Business Administration size standards average

annual income criteria for its primary North American Industry Classification System (NAICS) code.

(H) Socially and Economically Disadvantaged Individuals: any individual who is a citizen (or lawfully admitted
permanent resident) of the United States and who is:

(1)  Any individual who is found to be a socially and economically disadvantaged individual on a case-by-case

basis.

(2)  Any individual in the following groups, members of which are rebuttably presumed to be socially and
economically disadvantaged:

(i)

(ii)

(iii)

(iv)
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"Black Americans," which includes persons having origins in any of the Black racial groups of Africa;

"Hispanic Americans," which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central or
South American, or other Spanish or Portuguese culture or origin, regardless of race;

"Native Americans," which includes persons who are enrolled members of federally or State
recognized Indian tribe, Alaskan Natives or Native Hawaiians;

“Asian-Pacific Americans,” which includes persons whose origins are from Japan, China, Taiwan,
Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia,
the Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of
Palau), the Republic of the Northern Marianas Islands, Macao, Fiji, Tonga, Kiribati, Tuvalu, Nauru,
Federated States of Micronesia, or Hong Kong;
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(v) “Subcontinent Asian Americans,” which includes persons whose origins are from India, Pakistan,
Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) "Women;"

(vii)  Any additional groups whose members are designated as socially and economically disadvantaged by
the Small Business Administration (SBA), at such time as the SBA designation becomes effective.

4.0 Working with DBEs:

The Department works with DBEs and assists them in their efforts to participate in the highway construction program. All
proposers should contact the Department’s Business Engagement and Compliance Office (BECO) by phone, through email, or
at the address shown below, for assistance in their efforts to use DBEs in the highway construction industry. BECO contact
information is as follows:

Arizona Department of Transportation

Business Engagement and Compliance Office
1801 W. Jefferson St, Suite 101, Mail Drop 154A
Phoenix, AZ 85007

Phone: (602) 712-7761

FAX:  (602) 712-8429

Email:  ContractorCompliance@azdot.gov
Website: www.azdot.gov/bec

4.01 Mentor-Protégé Program

The Department has established a Mentor-Protégé program as an initiative to encourage and develop disadvantaged
businesses in the highway construction industry. The program encourages prime contractors to provide certain types of
assistance to certified DBE subcontractors. ADOT encourages consultants and certified DBE subconsultants to engage in a
Mentor-Protégé agreement under certain conditions. Such an agreement must be mutually beneficial to both parties and to
ADOT in fulfilling requirements of 49 CFR Part 23. For guidance regarding this program refer to the Mentor-Protégé Program
Guidelines available on the BECO website.

The Mentor-Protégé program is intended to increase legitimate DBE activities and is not intended to diminish nor circumvent
existing DBE rules or regulations.

5.0 Applicability:

The Department has established an overall annual goal for DBE participation on Federal-aid contracts. The Department
intends for the goal to be met with a combination of race conscious efforts and race neutral efforts. Race conscious
participation occurs when the consultant uses a percentage of DBEs, as defined herein, to meet the contract specified goal.
Race neutral efforts are those that are, or can be, used to assist all small businesses or increase opportunities for all small
businesses. The regulation, 49 CFR 26, defines race neutral as when a DBE wins a prime contract through customary
competitive procurement procedures or is awarded a subcontract on a prime contract that does not carry a DBE contract
goal.

Prime consultants are encouraged to obtain DBE participation even if a DBE goal was not established on a contract.
The DBE provisions are applicable to all consultants including DBE consultants.

6.0 Certification and Registration:
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6.01 DBE Certification:
Certification as a DBE shall be predicated on:
(1) The completion and execution of an application for certification as a "Disadvantaged Business Enterprise."

(2) The submission of documents pertaining to the firm(s) as stated in the application(s), including but not limited to a
statement of social disadvantage and a personal financial statement.

(3) The submission of any additional information which the Department or the applicable Arizona Unified Certification
(UCP) agency may require to determine the firm's eligibility to participate in the DBE program.

(4) The information obtained during the on-site visits to the offices of the firm and to active job-sites.

Applications for certification may be filed online with the Department or the applicable UCP agency at any time through the
Arizona Unified Transportation Registration and Certification System (AZ UTRACS) website at http://www.azutracs.com.

DBE firms and firms seeking DBE certification shall cooperate fully with requests for information relevant to the certification
process. Failure or refusal to provide such information is a ground for denial or removal of certification.

ADOT is a member of the AZ Unified Certification Program (AZUCP). Only DBE firms that are certified by the AZUCP are eligible
for credit on ADOT projects. A list of DBE firms certified by AZUCP is available on the internet at http://www.azutracs.com.
The list will indicate contact information and specialty for each DBE firm, and may be sorted in a variety of ways. However,
ADOT does not guarantee the accuracy and/or completeness of this information, nor does ADOT represent that any licenses or
registrations are appropriate for the work to be done.

The Department’s certification of a DBE is not a representation of qualifications and/or abilities nor does it mean that a DBE
firm is guaranteed or entitled to receive or be awarded a contract. Being certified simply means that a firm has met the
criteria for DBE certification as outlined in 49 CFR Part 26. The consultant bears all risks of ensuring that DBE firms selected by
the consultant are able to perform the work.

6.02 SBC Registration:

To comply with 49 CFR Part 26.39, ADOT’s DBE Program incorporates contracting requirements to facilitate participation by
Small Business Concerns (SBCs) in federally assisted contracts. SBCs are for-profit businesses authorized to do businesses in
Arizona that meet the Small Business Administration (SBA) size standards for average annual revenue criteria for its primary
North American Industry Classification System (NAICS) code.

While the SBC component of the DBE program does not require utilization of goals on projects, ADOT strongly encourages
consultants to utilize small businesses that are registered in AZ UTRACS on their contracts, in addition to DBEs meeting the
certification requirement. The consultant may use the AZ UTRACS website to search for certified DBEs and registered SBCs
that can be used on the contract. However, SBCs that are not DBEs will not be counted toward DBE participation.

SBCs can register online at the AZ UTRACS website.

The Department’s registration of SBCs is not a representation of qualifications and/or abilities nor does it mean that an SBC
firm is guaranteed or entitled to receive or be awarded a contract. Being SBC registered simply means that a firm has met the
criteria for SBC registration as outlined in 49 CFR Part 26. The consultant bears all risks of ensuring that SBC firms selected by
the consultant are able to perform the work.

7.0 DBE Financial Institutions:
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The Department thoroughly investigates the full extent of services offered by financial institutions owned and controlled by
socially and economically disadvantaged individuals in its service area and makes reasonable efforts to use these institutions.
The Department encourages prime consultants to use such institutions on USDOT assisted contracts. However, use of DBE
financial institutions will not be counted toward DBE participation.

The Department encourages prime consultants to research the Federal Reserve Board website at www.federalreserve.gov to
identify minority-owned banks in Arizona derived from the Consolidated Reports of Condition and Income filed quarterly by
banks (FFIEC 031 and 041) and from other information on the Board’s National Information Center database.

8.0 Time is of the Essence:

TIME IS OF THE ESSENCE IN RESPECT TO THE DBE PROVISIONS

9.0 Computation of Time:

In computing any period of time described in this DBE special provision, such as calendar days, the day from which the
period begins to run is not counted, and when the last day of the period is a Saturday, Sunday, Federal or State holiday, the
period extends to the next day that is not a Saturday, Sunday, Federal or State holiday. In circumstances where the

Department’s offices are closed for all or part of the last day, the period extends to the next day on which the Department’s
offices are open.

10.0 Consultant and Subconsultant Requirements:
10.01 General:

The consultant shall establish a DBE program that will ensure nondiscrimination in the award and administration of contracts
and subcontracts.

Agreements between the proposer and a DBE in which the DBE promises not to provide subcontracting quotations to other
proposers are prohibited.

10.02 DBE Liaison:

The consultant shall designate a DBE Liaison responsible for the administration of the consultant’s DBE program. The name of
the designated DBE Liaison shall be included on the DBE Intended Participation Affidavit Summary.

11.0 DBE Goal:
The Department has not established contract goals for DBE participation in this contract.

Consultants are still encouraged to employ reasonable means to obtain DBE participation. Consultants must retain records
in accordance with these DBE specifications. The consultant is notified that this record keeping is important to the
Department so that it can track DBE participation where only race neutral efforts are employed.

12.0 Bidders/Proposers List and AZ UTRACS Registration Requirement:

Under Title 49 CFR of the Code of Federal Regulations, Part 26.11, DOTs are required to collect certain information from all
consultants and subconsultants who seek to work on federally-assisted contracts in order to set overall and contract DBE goals.
ADOT collects this information when firms register their companies on the Arizona Unified Transportation Registration and
Certification System (AZ UTRACS) web portal at http://www.azutracs.com/ a centralized database for companies that seek to
do business with ADOT. This information will be maintained as confidential to the extent allowed by federal and state law.
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Prime consultants and all subconsultants, including DBEs listed in the SOQ must be registered in AZUTRACS. Proposers may
verify that their firm and each subconsultant is registered using the AZUTRACS website.

Proposers may obtain additional information at the AZ UTRACS website or by contacting BECO.

All proposers shall create a Bidders/Proposers list in the AZ UTRACS System (https://utracs.azdot.gov/) by selecting all firms,
service providers, and vendors that expressed interest or submitted proposals or quotes for this contract. The
Bidders/Proposers List form must be complete and must include the names for all subconsultants, service providers, and
vendors that submitted proposals or quotes on this project regardless of the proposer’s intentions to use the those firms on
the project.

All proposers must complete and submit the Bidders/Proposers List online at https://utracs.azdot.gov/ prior to SOQ proposal
submittal. A confirmation email will be generated by the system. This email confirmation shall be submitted with the SOQ
proposal submittal.

FAILURE TO SUBMIT THE REQUIRED BIDDERS/PROPOSERS LIST CONFIRMATION EMAIL WITH THE SOQ PROPOSAL BY THE
STATED TIME AND IN THE MANNER HEREIN SPECIFIED AND AS OUTLINED IN THE RFQ SHALL BE CAUSE FOR THE PROPOSER'’S
SOQ PROPOSAL TO BE REJECTED.

13.0 Payment Reporting:

The consultant shall report on a monthly basis indicating the amounts paid to all subconsultants of all tiers, working on the
project. Reporting shall be in accordance with Section 4.33 of the contract.

14.0 Crediting DBE Participation:
14.01 General Requirements:
To count toward DBE participation, the DBE firms must be certified at the time of Cost Proposal submission in each NAICS code

applicable to the kind of work the firm will perform on the contract. NAICS for each DBE can be found on the AZ UTRACS
website. General descriptions of all NAICS codes can be found at http://www.naics.com/search/.

Credit is given only after the DBE has been paid for the work performed.

The entire amount of a contract that is performed by the DBE’s own forces, including the cost of supplies and materials
purchased by the DBE for the work on the contract and equipment leased by the DBE will be credited toward DBE
participation. Supplies and equipment the DBE subconsultant purchases or leases from the prime consultant or its affiliate will
not be credited toward DBE participation.

The consultant bears the responsibility to determine whether the DBE possesses the proper consultant’s license(s) to perform
the work and, if DBE credit is requested, that the DBE subconsultant is certified for the requested type of work.

The Department’s certification is not a representation of a DBE’s qualifications and/or abilities. The consultant bears all risks
that the DBE may not be able to perform its work for any reason.

A DBE may participate as a prime consultant, subconsultant, or as a vendor of materials or supplies. The dollar amount of
work to be accomplished by DBEs, including partial amount of a lump sum or other similar item, shall be on the basis of
subcontract, purchase order, hourly rate, rate per ton, etc., as agreed to between parties.
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DBE credit may be obtained only for specific work done for the project, supply of equipment specifically for physical work on
the project, or supply of materials to be incorporated in the work. DBE credit will not be allowed for costs such as overhead
items, capital expenditures (for example, purchase of equipment), and office items.

The consultant may credit second-tier subcontracts issued to DBEs by non-DBE subconsultants. Any second-tier subcontract to
a DBE must meet the requirements of a first-tier DBE subcontract.

A prime consultant may credit the entire amount of that portion of a contract that is performed by the DBE’s own forces.
The cost of supplies and materials obtained by the DBE for the work of the contract can be included so long as that cost is
reasonable. Leased equipment may also be included. No credit is permitted for supplies purchased or equipment leased
from the prime consultant or its affiliate(s).

When a DBE subcontracts a part of the work of its contract to another firm, the value of the subcontract may be credited
towards DBE participation only if the DBE’s subconsultant is itself a DBE and performs the work with its own forces. Work
that a DBE subcontracts to a non-DBE firm does not count toward DBE participation.

A prime consultant may credit the entire amount of fees or commissions charged by a DBE firm for providing a bona fide
service, such as professional, technical, consulting, or managerial services, or for providing bonds or insurance specifically
required for the performance of a USDOT-assisted contract, provided the fees are reasonable and not excessive as
compared with fees customarily allowed for similar services.

14.02 DBE Prime Consultant:

When a certified DBE firm proposes on a contract/Task Order all the work that is performed by the DBE consultant or any
other DBE subconsultants and DBE suppliers will count toward DBE participation.

14.03  Effect of Loss of DBE Eligibility:

For On-Call Task Order contracts/procurements, if a DBE is deemed ineligible (decertified) or suspended by ADOT or one
of its UCP Partner Agencies in accordance with 49 CFR 26.87 and 26.88, the DBE may not be count toward DBE
participation on a new Task Order, but may be considered for the contract/Task Order DBE participation if a subcontract
or contract modification for the work to be completed on the Task Order was executed before the DBE suspension or
decertification is effective.

A subcontract or contract modification for work on the task order means, any subcontract or agreement for the task
order, which includes a specific ADOT TRACS/Project Number, defined scope, duration and budget for the work to be
completed under the Task Order that is duly signed by the contractor/consultant and subcontractor/subconsultant.

When the contractor/consultant intents to use an ineligible DBE firm or ADOT made a commitment to use an ineligible
DBE prime contractor/consultant, but a subcontract or Contract Modification for the work to be completed on the Task
Order has not been executed before a decertification notice is issued to the DBE firm by its certifying agency, the ineligible
firm does not count toward DBE participation. When a subcontract or contract modification is executed with the DBE firm
for the work to be completed on the Task Order before ADOT notified the firm of its ineligibility, the DBE’s work on the
Task Order may continue to be credited toward DBE participation for the firm’s work.

14.04 Notifying the Consultant of DBE Certification Status:

Each DBE contract at any tier shall require any DBE subconsultant or supplier that is either decertified or certified during the
term of the contract to immediately notify the consultant and all parties to the DBE contract in writing, with the date of
decertification or certification. The consultant shall require that this provision be incorporated in any contract of any tier in
which a DBE is a participant.
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14.05 Police Officers:

DBE credit will not be permitted for procuring DPS officers. For projects on which officers from other agencies are supplied,
DBE credit will be given only for the broker fees charged, and will not include amounts paid to the officers. The broker fees
must be reasonable.

14.06 Commercially Useful Function:

A prime consultant can credit expenditures to a DBE subconsultant only if the DBE performs a Commercially Useful Function
(CUF).

A DBE performs a CUF when it is responsible for execution of the work of a contract and carries out its responsibilities by
actually performing, managing, and supervising the work involved. To perform a commercially useful function, the DBE
must also be responsible, with respect to materials and supplies on the contract, for negotiating price, determining quality
and quantity, ordering the material, and installing (where applicable) and paying for the material itself that it uses on the
project. To determine whether a DBE is performing a commercially useful function, the Department will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid under the contract is
commensurate with the work it is actually performing and the DBE credit claimed for its performance of the work, and
other relevant factors.

A DBE will not be considered to perform a commercially useful function if its role is limited to that of an extra participant in
a transaction, contract, or project through which funds are passed in order to obtain the appearance of DBE participation.
In determining whether a DBE is such an extra participant, the Department will examine similar transactions, particularly
those in which DBEs do not participate.

If a DBE does not perform or exercise responsibility for at least 30 percent of the total cost of its contract with its own work
force, or if the DBE subcontracts a greater portion of the work of a contract than would be expected on the basis of normal
industry practice for the type of work involved, the Department will presume that the DBE is not performing a commercially
useful function.

When a DBE is presumed not to be performing a commercially useful function as provided above, the DBE may present
evidence to rebut this presumption. The Department will determine if the firm is performing a CUF given the type of work
involved and normal industry practices.

The Department will notify the consultant, in writing, if it determines that the consultant’s DBE subconsultant is not
performing a CUF. The consultant will be notified within seven calendar days of the Department’s decision.

Decisions on CUF may be appealed to the ADOT State Engineer. The appeal must be in writing and personally delivered or
sent by certified mail, return receipt requested, to the State Engineer. The appeal must be received by the State Engineer
no later than seven calendar days after the decision of BECO. BECO’s decision remains in place unless and until the State
Engineer reverses or modifies BECO’s decision. ADOT State Engineer will promptly consider any appeals under this
subsection and notify the consultant of ADOT’s State Engineer findings and decisions. Decisions on CUF matters are not
administratively appealable to USDOT.

The BECO may conduct project site visits on the contract to confirm that DBEs are performing a CUF. The consultant shall
cooperate during the site visits and the BECO’s staff will make every effort not to disrupt work on the project.

15.0 Required Provisions for DBE Subcontracts:
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All subcontracts of any tier, all supply contracts, and any other contracts in which a DBE is a participant shall include as a
physical attachment, DBE Subconsultant Compliance Assurances available on BECO website and all of the Uniform Terms
and Conditions set forth in Section 3.0 and 4.0 of this contract.

Consultants executing agreements with subconsultants, DBE or non-DBE, that materially modify federal regulation and
state statutes such as, prompt payment and retention requirements, through subcontract terms and conditions will be
found in breach of contract which may result in termination of the contract, or any other such remedy as the deemed
appropriate as outlined in DBE Subsection 2.0.

The Department reserves the right to conduct random reviews of DBE and non-DBE subcontract documentation to ensure
compliance with federal requirements.

The consultant shall ensure that all subcontracts or agreements with DBEs to supply labor or materials require that the
subcontract and all lower tier subcontracts be performed in accordance with 49 CFR Part 26 provisions.

The Consultant shall provide electronic copies of subcontract agreements with all Subconsultants by uploading them within
15 calendar days of an executed contract to the ADOT DBE System. Subcontract agreements shall include all required
assurances and clauses as outlined in Section 3.0 and 4.0 of the Contract. Each agreement and required attachment shall be
dated and signed by the Subconsultant in order for the subcontract to be considered valid.

The Consultant shall be in breach of this Contract if the Consultant materially modifies the federal regulations and State
statutes in its subcontract agreements terms and conditions with its Subconsultants. Deviations from the terms of this
Contract may result in termination of the Contract, or any other such remedy as deemed appropriate by the Department.

16.0 Certification of Final DBE Payments:

DBE participation on the contract is measured by actual payments made to the DBEs. The consultant shall submit the
“Certification of Final DBE Payments” form for each DBE firm working on the contract. This form shall be signed by the
consultant and the relevant DBE, and submitted to ECS no later than 30 days after the DBE completes its work.

ADOT will use this certification and other information available to determine applicable DBE credit allowed to date by the
Prime Consultant and the extent to which the DBE firms were fully paid for that work. By the act of filing the forms, the
consultant acknowledges that the information is supplied in order to justify the payment of state and federal funds to the
consultant.

The consultant will not be released from the obligations of the contract until the “Certification of Final DBE Payments”
forms are received and deemed acceptable by ECS and BECO.

17.0 False, Fraudulent, or Dishonest Conduct:

In addition to any other remedies or actions, the Department will bring to the attention of the US Department of
Transportation any appearance of false, fraudulent, or dishonest conduct in connection with the DBE program, so that
USDOT can take steps such as referral to the Department of Justice for criminal prosecution, referral to the USDOT
Inspector General for possible initiation of suspension and debarment proceedings against the offending parties or
application of “Program Fraud and Civil Penalties” rules provided in 49 CFR Part 31.
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APPENDIX D — ECS Consultant Evaluation Program Guidelines
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ENGINEERING CONSULTANTS SECTION (ECS)
CONSULTANT EVALUATION PROGRAM GUIDELINES

Introduction & Purpose

The Consultant Evaluation Program is a program administered by ECS as a means to monitor and evaluate the quality of work
performed on engineering consultant contracts. A positive approach to the program assures that project schedule, cost and
quality of design and construction are attainable. This assures that potential problems, which may impact other projects or the
5-Year Construction Program, are identified and resolved in a timely manner.

All engineering consultant contracts shall be evaluated annually based on the Contract’s Notice to Proceed (NTP) anniversary
date by the ADOT staff assigned to the contract, including the ADOT PM, other Technical groups, ECS staff, etc., in accordance
with applicable contract provisions. In addition to annual evaluations, a final consultant evaluation shall be conducted at the
end of all engineering consultant contracts.

Implementation Timeline

This evaluation program shall be effective for all ECS contracts with a Notice to Proceed (NTP) date of July 1, 2010, or later.
Annual evaluation using this program shall be conducted on contracts which were NTP’d before July 1, 2010, but the results
shall not affect the consultant selection.

Uses for Consultant Evaluation
The Consultant Evaluations shall be used for the following purposes:

To identify the Consultant performance strengths and weaknesses, as well as help identify, document and resolve performance
issues, as needed.

As one factor or criterion in the selection process for subsequent contracts. Final evaluations for Contracts executed after July
1, 2010, shall be used as part of the selection process. Up to five (5) points may be deducted from the Consultant’s score
during the selection process for final evaluation ratings of less than three (3) (average performance) on performance factors of
evaluation for projects a firm has completed for ADOT over a three-year time period.

Evaluation history to be used for selection shall include evaluation scores encompassing the most current three-year period at
any given time. The three-year evaluation history shall be maintained for firm contracts executed after July 1, 2010. For
example, a firm’s evaluation history in FY 2013 would include scores from FY 2011 through FY 2013, in FY 2014, the evaluation
history would include FY 2012 through FY 2014.

ECS shall deduct points from the scores of submitted Statements of Qualifications (SOQ) for each firm based on performance
rating as follows:

Performance rating of 1 or 2 on 1-2 evaluation factors -1 Point

Performance rating of 1 or 2 on 3-4 evaluation factors -2 Points
Performance rating of 1 or 2 on 5-6 evaluation factors -3 Points
Performance rating of 1 or 2 on 7-8 evaluation factors -4 Points
Performance rating of 1 or 2 on 9 or more evaluation factors -5 Points

As documentation to justify disqualification of the Consultant or Subconsultant from submitting Statement of Qualifications
(50Q) proposals. In order for ECS to take action that could lead to Consultant disqualification from submitting SOQs, the ADOT
PM or staff shall complete a Consultant Evaluation by initiating the process through the ECS Specialist. When an evaluation
form is used to document issues which could lead to the Consultant disqualification from submitting SOQ proposals (as
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outlined in Section 2.02 of the ECS Manual and Procedures), the ECS Specialist shall initiate consultant evaluation type “Other”
in eCMS.

As documentation to justify the declaration of a breach of contract for the Consultant’s failure to fulfill terms of the Contract or
to address problems identified by ADOT in the performance of the Contract. In order for ECS to take action that could lead
ADOT to declare a breach of contract, the ADOT PM or staff shall complete a Consultant Evaluation by initiating the process
through the ECS Specialist. When an evaluation form is used to document issues which could lead to a breach of contract
being declared (as outlined in Section 4.17 of the ECS Manual and Procedures), the ECS Specialist shall select “Other” as the
evaluation type in eCMS.

Procedures

ECS Specialist initiates the completion of consultant evaluation forms for Contracts annually on the Contract’s NTP anniversary
date.

Since evaluations shall be used as a factor in the consultant selection process, it is important for ADOT PMs, Resident Engineers
or other appropriate staff to complete evaluations in a timely manner.

Please adhere to the following general guidelines in completing the electronic consultant evaluation in eCMS.

All consultant evaluations (Annual, Final or Other) shall be initiated by the ECS Specialist. ADOT PMs, who wish to conduct a
consultant evaluation outside of the normal annual or final cycle should contact the ECS Specialist to initiate consultant
evaluation type “Other” in eCMS .

Section | (Items 1-4) of the evaluation form shall be completed by ECS staff in eCMS and forwarded to the ADOT PM through
automatic email notification.

The ADOT PM shall confer with other ADOT Project Team members involved in the Contract and complete Section Il of the
evaluation form (ltems 5-11) in eCMS. The ADOT PM shall forward the fully completed evaluation to the Consultant
electronically through eCMS within 14 calendar days from the receipt of notification from the ECS Specialist.

If the ADOT PM is a Supplemental Services (SS) Consultant, the PM portion of the evaluation shall be completed in eCMS by the
SS Consultant’s Supervisor or Manager.

Section I, Item 12 (Post-Design) shall be forwarded to the ADOT Resident Engineer (RE) by the ADOT PM for completion, as
applicable. The ADOT RE shall confer with the ADOT PM and other ADOT Project Team members involved in the project and
shall complete Section Il, ltem 12 within five (5) calendar days.

When totally completed, the ADOT PM shall discuss the evaluation with the Consultant (telephonically or in-person) and
“publish” it to the Consultant through eCMS. The Consultant shall complete Section Ill by indicating the their agreement or
disagreement with the ratings, type comments and “publish” the evaluation back to ADOT through eCMS within 10 calendar
days, with the goal of completing the entire evaluation process within 30 calendar days.

ADOT PMs should encourage the Consultants to share the results of the Subconsultant’s portion of the evaluation with their
Subconsultants.

General Guidelines
Each individual line item in the evaluation constitutes a performance factor.

ECS shall assign negative points based on individual factor scores, not on an overall composite score.
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b)

10.

11.

12.

13.

14.

Each individual performance factor and category on the form shall be treated equally.
General comments are highly recommended to support scores in each major performance category.
Documentation and specific comments shall be included to justify any performance factor receiving a score of 2 or less.

The ADOT PM, ECS and other appropriate ADOT staff are encouraged to take appropriate steps to resolve performance issues
with the Consultants, as they arise, in a timely manner, and to document these issues in the eCMS Evaluation tab for that
particular Contract. This information shall be used as a means of documenting issues for future evaluation ratings.

If performance issues arise, ADOT PMs and ECS Contract Managers should expeditiously inform the Consultants, in writing,
that they are performing unsatisfactorily (using the Issues Resolution form in eCMS) to provide them the opportunity to take
corrective action to cure the deficiency before they are formally evaluated (Annual or Final evaluation). The following steps
shall be taken if there are performance issues with the Consultant, which could potentially lead to an evaluation score of less
than three (3) (average):

If communicating to resolve the matter with the Consultant informally does not resolve the issue, the ADOT PM, ECS Specialist,
ECS Manager or other appropriate ADOT employee shall notify the Consultant, in writing, of the deficient performance,
identify the required solutions and establish a deadline to resolve the issues. The Consultant Performance Issues Resolution
form in eCMS should be completed by the appropriate ADOT staff and forwarded to the Consultant for further action, as
needed.

If the Consultant does not respond within 10 business days or other timeframe specified on the form and/or the matter is still
unresolved after the deadline set for the cure, it is appropriate for the ADOT staff to rate the Consultant a two (2) or less on
the applicable evaluation criteria on the consultant evaluation form.

The Consultant should take the initiative to expeditiously contact the ADOT PM or ECS if they are experiencing difficulties
which could result in a score of less than three (3) on any performance factor. The Consultant should identify any problems,
state proposed resolutions and specify dates the Consultant expects to resolve the issues.

Subconsultant performance shall affect the scores of the Consultant as it relates to performance factors in item #9, “Utilization
of Key Subconsultants.” Therefore, it is important for the Consultant to closely oversee the work of their Subconsultants.

The Subconsultant scores on Item #10 of the evaluation shall not affect the scores of the Consultant. ECS shall maintain an
evaluation history on Subconsultants.

If the Consultant or Subconsultant receives 10 or more scores of two (2) or less on evaluations within a two-year time period,
these firms may be evaluated as candidates for disqualification from submitting future SOQs to ECS, and may not be eligible for
work as a Consultant or Subconsultant on ECS contracts for a minimum of one (1) year. A list of Consultants that are pre-
qualified and/or disqualified from submitting SOQs shall be posted on the ECS website. Individual consultant evaluation scores
shall not be posted.

New Consultants with no ADOT contracts or evaluation history shall be evaluated according to the criteria outlined in the SOQ
Package and shall not be evaluated based on past performance.

Consultants’ ratings shall not be adversely affected if ADOT reduces the scope of work or in some way delayed or impacted the
ability of the Consultant to reasonably meet a performance factor.

There is no formal escalation process for consultant evaluation issues at this time. However, if the Consultant believes that the
firm has been unfairly evaluated and rated, the firm can indicate its points of disagreement on the evaluation form itself or
submit a letter to ECS, which shall be included as an official part of the evaluation file and may be considered by ECS as a
mitigating factor.
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APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter
referred to as the "contractor") agrees as follows:

Consultant:

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and
the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of
Transportation, the Federal Highway Administration, as they may be amended from time to time, which are
herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performance by it during the contract, will not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor will not participate directly or
indirectly in the discrimination prohibited by the Acts and the Regulations, including employment practices when
the contract covers any activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by
competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract,
including procurements of materials, or leases of equipment, each potential subcontractor or supplier will be
notified by the contractor of the contractor's obligations under this contract and the Acts and Regulations relative
to Non-discrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by the Acts, the
Regulations, and directives issued pursuant thereto and will permit access to its books, records, accounts, other
sources of information, and its facilities as may be determined by the Recipient or the Federal Highway
Administration to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any
information required of a contractor is in the exclusive possession of another who fails or refuses to furnish the
information, the contractor will so certify to the Recipient or the Federal Highway Administration, as appropriate,
and will set forth what efforts it has made to obtain the information.

Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination
provisions of this contract, the Recipient will impose such contract sanctions as it or the Federal Highway
Administration ,may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies; and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts, the
Regulations and directives issued pursuant thereto. The contractor will take action with request to any
subcontract or procurement as the Recipient or the Federal Highway Administration may direct as a means of
enforcing such provisions including sanctions for noncompliance. Provided, that if the contractor becomes
involved in, or isthreatened with litigation by a subcontractor or supplier because of such direction, the
contractor may request the Recipient to enter into any litigation to protect the interests of the Recipient. In
addition, the contractor may request the United States to enter into the litigation to protect the interests of the
United States.
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APPENDIX E

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter
referred to as the "contractor") agrees to comply with the following non-discrimination statutes and authorities;
including but not limited to:

Pertinent Non-Discrimination Authorities:

Consultant:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the
basis of race, color, national origin): and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 U.S.C. § 4601),
(prohibits unfair treatment of persons displaced or whose property has been acquired because of Federal or
Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on
the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seg.), (prohibits discrimination on the
basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended, (prohibits
discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and applicability of Title
VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of
1973, by expanding the definition of the terms "programs or activities" to include all of the programs or
activities of the Federal-aid recipients, sub-recipients and contractors, whether such programs or activities are
Federally funded or not);

Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in
the operation of public entities, public and private transportation systems, places of public accommodation, and
certain testing entities (42 U.S.C. §§ 12131-12189) as implemented by Department of Transportation regulations
at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 47123) (prohibits discrimination
on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-
Income Populations, which ensures discrimination against minority populations by discouraging programs,
policies, and activities with disproportionately high and adverse human health or environmental effects on
minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting
agency guidance, national origin discrimination includes discrimination because of limited English proficiency
(LEP). To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP persons have
meaningful access to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of
sex in education programs or activities (20 U.S.C. 1687 et. seq).
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