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I-17/SR101L TI to 7th Avenue
Alternative A (Design Option 1)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 14,901 5.00$ 74,505
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 4,110 15.00$ 61,650
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 11,304 12.00$ 135,648
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 381 4.00$ 1,524
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 14,580 2.00$ 29,160
2030301 ROADWAY EXCAVATION CU.YD. 24,730 7.00$ 173,110
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 9,532 30.00$ 285,960
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 15,134 40.00$ 605,360
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 23,205 5.00$ 116,025
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED)(2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 4,680 15.00$ 70,200
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 13,720 65.00$ 891,800
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 722 75.00$ 54,150
9140133 NOISE WALLS (REMOVAL) L.FT. 575 40.00$ 23,000
9140133 NOISE WALLS (STANDARD) SQ.FT. 12,636 30.00$ 379,080
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I-17/SR101L TI to 7th Avenue
Alternative A (Design Option 1)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9140153 RETAINING WALLS (REGULAR) SQ.FT. 800 55.00$ 44,000
9140155 RETAINING WALLS (BARRIER) SQ.FT. 463 55.00$ 25,465
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 3,450 100.00$ 345,000
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500

ITEM TOTAL 5,715,062

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 458,000.00 458,000
Dust and Water Palliative (0.75%) COST 43,000.00 43,000
Quality Control (0.75%) COST 43,000.00 43,000
Construction Surveying (1.5%) COST 86,000.00 86,000
Erosion Control (0.5%) COST 29,000.00 29,000
Mobilization (8% of all construction items) COST 555,000.00 555,000

PROJECT WIDE SUBTOTAL 1,214,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 1,386,000.00 1,386,000

PROJECT WIDE TOTAL 2,600,000

OTHER COST
Construction Engineering (9%) COST 749,000.00 749,000
Construction Contingencies (5%) COST 416,000.00 416,000
Indirect Cost Allocation (9.46%) COST 787,000.00 787,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 24,666 1.50 37,000
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 666,000.00 666,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 84,000.00 84,000

OTHER COST TOTAL 2,785,200

                                                            SUMMARY

ITEM TOTAL 5,715,062
PROJECT WIDE 2,600,000
OTHER COST TOTAL 2,785,200
TOTAL PROJECT COST 11,100,262
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I-17/SR101L TI to 7th Avenue
Alternative A (Design Option 2)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 15,036 5.00$ 75,180
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 4,110 15.00$ 61,650
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 12,647 12.00$ 151,764
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 381 4.00$ 1,524
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 14,598 2.00$ 29,196
2030301 ROADWAY EXCAVATION CU.YD. 25,097 7.00$ 175,679
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 9,357 30.00$ 280,710
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 15,675 40.00$ 627,000
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 23,635 5.00$ 118,175
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 3,453 15.00$ 51,795
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 14,292 65.00$ 928,980
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 1,229 75.00$ 92,175
9140133 NOISE WALLS (REMOVAL) L.FT. 575 40.00$ 23,000
9140133 NOISE WALLS (STANDARD) SQ.FT. 12,636 30.00$ 379,080
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I-17/SR101L TI to 7th Avenue
Alternative A (Design Option 2)

Order of Magnitude Itemized Estimate(Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9140153 RETAINING WALLS (REGULAR) SQ.FT. 800 55.00$ 44,000
9140155 RETAINING WALLS (BARRIER) SQ.FT. 1,413 55.00$ 77,715
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 3,450 100.00$ 345,000
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500

ITEM TOTAL 5,862,048

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 469,000.00 469,000
Dust and Water Palliative (0.75%) COST 44,000.00 44,000
Quality Control (0.75%) COST 44,000.00 44,000
Construction Surveying (1.5%) COST 88,000.00 88,000
Erosion Control (0.5%) COST 30,000.00 30,000
Mobilization (8% of all construction items) COST 569,000.00 569,000

PROJECT WIDE SUBTOTAL 1,244,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 1,422,000.00 1,422,000

PROJECT WIDE TOTAL 2,666,000

OTHER COST
Construction Engineering (9%) COST 768,000.00 768,000
Construction Contingencies (5%) COST 427,000.00 427,000
Indirect Cost Allocation (9.46%) COST 807,000.00 807,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 25,032 1.50 37,600
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 683,000.00 683,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 86,000.00 86,000

OTHER COST TOTAL 2,854,800

                                                            SUMMARY

ITEM TOTAL 5,862,048
PROJECT WIDE 2,666,000
OTHER COST TOTAL 2,854,800
TOTAL PROJECT COST 11,382,848
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I-17/SR101L TI to 7th Avenue
Alternative A (Design Option 3)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 14,996 5.00$ 74,980
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 2,981 15.00$ 44,715
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 13,156 12.00$ 157,872
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 305 4.00$ 1,220
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 13,457 2.00$ 26,914
2030301 ROADWAY EXCAVATION CU.YD. 26,638 7.00$ 186,466
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 9,355 30.00$ 280,650
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 17,214 40.00$ 688,560
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 26,580 5.00$ 132,900
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE)(THERMOPLASTIC) (ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED) (WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED) (YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND) (NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 3,453 15.00$ 51,795
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 13,154 65.00$ 855,010
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 727 75.00$ 54,525
9140133 NOISE WALLS (REMOVAL) L.FT. 575 40.00$ 23,000
9140133 NOISE WALLS (STANDARD) SQ.FT. 12,636 30.00$ 379,080
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I-17/SR101L TI to 7th Avenue
Alternative A (Design Option 3)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9140153 RETAINING WALLS (REGULAR) SQ.FT. 800 55.00$ 44,000
9140155 RETAINING WALLS (BARRIER) SQ.FT. 1,413 55.00$ 77,715
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 16,751 100.00$ 1,675,100
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (15TH AVE UNDERPASS)(REMOVE & REPLACE) L.SUM 1 2,718,475.00$ 2,718,475

ITEM TOTAL 9,872,402

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 790,000.00 790,000
Dust and Water Palliative (0.75%) COST 75,000.00 75,000
Quality Control (0.75%) COST 75,000.00 75,000
Construction Surveying (1.5%) COST 149,000.00 149,000
Erosion Control (0.5%) COST 50,000.00 50,000
Mobilization (8% of all construction items) COST 958,000.00 958,000

PROJECT WIDE SUBTOTAL 2,097,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 2,394,000.00 2,394,000

PROJECT WIDE TOTAL 4,491,000

OTHER COST
Construction Engineering (9%) COST 1,293,000.00 1,293,000
Construction Contingencies (5%) COST 719,000.00 719,000
Indirect Cost Allocation (9.46%) COST 1,359,000.00 1,359,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 26,569 1.50 39,900
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 1,150,000.00 1,150,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 144,000.00 144,000

OTHER COST TOTAL 4,751,100

                                                            SUMMARY

ITEM TOTAL 9,872,402
PROJECT WIDE 4,491,000
OTHER COST TOTAL 4,751,100
TOTAL PROJECT COST 19,114,502

Page 2 of 2



I-17/SR101L TI to 7th Avenue
Alternative B (Design Option 1)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 18,151 5.00$ 90,755
2020025 REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS SQ.FT. 99 5.00$ 495
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 5,530 15.00$ 82,950
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 13,841 12.00$ 166,092
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020036 REMOVAL OF ASPHALTIC CONCRETE PAVEMENT SQ.YD. 1,196 5.00$ 5,980
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 381 4.00$ 1,524
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 18,400 2.00$ 36,800
2030301 ROADWAY EXCAVATION CU.YD. 29,883 7.00$ 209,181
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 10,109 30.00$ 303,270
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 1,911 35.00$ 66,885
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 16,548 40.00$ 661,920
4060023 ASPHALTIC CONCRETE (FRONTAGE ROADS) SQ.YD. 1,238 35.00$ 43,330
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 27,466 5.00$ 137,330
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 8,330 15.00$ 124,950

Page 1 of 2

I-17/SR101L TI to 7th Avenue
Alternative B (Design Option 1)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 13,933 65.00$ 905,645
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 1,229 75.00$ 92,175
9140133 NOISE WALLS (REMOVAL) L.FT. 766 40.00$ 30,640
9140133 NOISE WALLS (STANDARD) SQ.FT. 16,849 30.00$ 505,470
9140153 RETAINING WALLS (REGULAR) SQ.FT. 5,542 55.00$ 304,810
9140155 RETAINING WALLS (BARRIER) SQ.FT. 1,413 55.00$ 77,715
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 5,625 100.00$ 562,500
9140158 RETAINING WALLS (COMBO RETAINING/SCREEN) SQ.FT. 2,188 100.00$ 218,800
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (19TH AVE OVERPASS WB)(WIDENING) L.SUM 1 410,850.00$ 410,850

ITEM TOTAL 7,439,492

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 596,000.00 596,000
Dust and Water Palliative (0.75%) COST 56,000.00 56,000
Quality Control (0.75%) COST 56,000.00 56,000
Construction Surveying (1.5%) COST 112,000.00 112,000
Erosion Control (0.5%) COST 38,000.00 38,000
Mobilization (8% of all construction items) COST 722,000.00 722,000

PROJECT WIDE SUBTOTAL 1,580,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 1,804,000.00 1,804,000

PROJECT WIDE TOTAL 3,384,000

OTHER COST
Construction Engineering (9%) COST 975,000.00 975,000
Construction Contingencies (5%) COST 542,000.00 542,000
Indirect Cost Allocation (9.46%) COST 1,024,000.00 1,024,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 28,568 1.50 42,900
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 866,000.00 866,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 109,000.00 109,000

OTHER COST TOTAL 3,605,100

                                                            SUMMARY

ITEM TOTAL 7,439,492
PROJECT WIDE 3,384,000
OTHER COST TOTAL 3,605,100
TOTAL PROJECT COST 14,428,592

Page 2 of 2



I-17/SR101L TI to 7th Avenue
Alternative B (Design Option 2)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 18,151 5.00$ 90,755
2020025 REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS SQ.FT. 99 5.00$ 495
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 5,528 15.00$ 82,920
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 14,029 12.00$ 168,348
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020036 REMOVAL OF ASPHALTIC CONCRETE PAVEMENT SQ.YD. 1,196 5.00$ 5,980
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 381 4.00$ 1,524
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 18,400 2.00$ 36,800
2030301 ROADWAY EXCAVATION CU.YD. 31,427 7.00$ 219,989
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 10,109 30.00$ 303,270
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 1,911 35.00$ 66,885
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 18,088 40.00$ 723,520
4060023 ASPHALTIC CONCRETE (FRONTAGE ROADS) SQ.YD. 1,238 35.00$ 43,330
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 30,415 5.00$ 152,075
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND) (NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 8,330 15.00$ 124,950
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I-17/SR101L TI to 7th Avenue
Alternative B (Design Option 2)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 13,933 65.00$ 905,645
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 1,228 75.00$ 92,100
9140133 NOISE WALLS (REMOVAL) L.FT. 766 40.00$ 30,640
9140133 NOISE WALLS (STANDARD) SQ.FT. 16,849 30.00$ 505,470
9140153 RETAINING WALLS (REGULAR) SQ.FT. 5,542 55.00$ 304,810
9140155 RETAINING WALLS (BARRIER) SQ.FT. 1,413 55.00$ 77,715
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 18,926 100.00$ 1,892,600
9140158 RETAINING WALLS (COMBO RETAINING/SCREEN) SQ.FT. 2,188 100.00$ 218,800
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (19TH AVE OVERPASS WB)(WIDENING) L.SUM 1 410,850.00$ 410,850
9999910 LUMP SUM (15TH AVE UNDERPASS)(REMOVE & REPLACE) L.SUM 1 2,718,475.00$ 2,718,475

ITEM TOTAL 11,577,371

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 927,000.00 927,000
Dust and Water Palliative (0.75%) COST 87,000.00 87,000
Quality Control (0.75%) COST 87,000.00 87,000
Construction Surveying (1.5%) COST 174,000.00 174,000
Erosion Control (0.5%) COST 58,000.00 58,000
Mobilization (8% of all construction items) COST 1,123,000.00 1,123,000

PROJECT WIDE SUBTOTAL 2,456,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 2,807,000.00 2,807,000

PROJECT WIDE TOTAL 5,263,000

OTHER COST
Construction Engineering (9%) COST 1,516,000.00 1,516,000
Construction Contingencies (5%) COST 843,000.00 843,000
Indirect Cost Allocation (9.46%) COST 1,594,000.00 1,594,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 30,108 1.50 45,200
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 1,348,000.00 1,348,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 169,000.00 169,000

OTHER COST TOTAL 5,561,400

                                                            SUMMARY

ITEM TOTAL 11,577,371
PROJECT WIDE 5,263,000
OTHER COST TOTAL 5,561,400
TOTAL PROJECT COST 22,401,771
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I-17/SR101L TI to 7th Avenue
Alternative C (Design Option 2)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 22,653 5.00$ 113,265
2020025 REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS SQ.FT. 99 5.00$ 495
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 7,841 15.00$ 117,615
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 17,571 12.00$ 210,852
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020036 REMOVAL OF ASPHALTIC CONCRETE PAVEMENT SQ.YD. 5,340 5.00$ 26,700
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 381 4.00$ 1,524
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 22,280 2.00$ 44,560
2030301 ROADWAY EXCAVATION CU.YD. 48,382 7.00$ 338,674
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 14,422 30.00$ 432,660
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 2,621 35.00$ 91,735
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 25,314 40.00$ 1,012,560
4060023 ASPHALTIC CONCRETE (FRONTAGE ROADS) SQ.YD. 5,900 35.00$ 206,500
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 42,640 5.00$ 213,200
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE)(THERMOPLASTIC)(ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND) (NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 7,702 15.00$ 115,530
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I-17/SR101L TI to 7th Avenue
Alternative C (Design Option 2)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 21,448 65.00$ 1,394,120
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 1,229 75.00$ 92,175
9140133 NOISE WALLS (REMOVAL) L.FT. 1,296 40.00$ 51,840
9140133 NOISE WALLS (STANDARD) SQ.FT. 28,504 30.00$ 855,120
9140153 RETAINING WALLS (REGULAR) SQ.FT. 13,542 55.00$ 744,810
9140156 RETAINING WALLS (SOIL NAIL) SQ.FT. 20,450 100.00$ 2,045,000
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 46,888 100.00$ 4,688,800
9140158 RETAINING WALLS (COMBO RETAINING/SCREEN) SQ.FT. 2,188 100.00$ 218,800
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (19TH AVE OVERPASS WB)(WIDENING) L.SUM 1 410,850.00$ 410,850
9999910 LUMP SUM (15TH AVE UNDERPASS)(REMOVE & REPLACE) L.SUM 1 2,852,000.00$ 2,852,000

ITEM TOTAL 18,678,810

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 1,495,000.00 1,495,000
Dust and Water Palliative (0.75%) COST 141,000.00 141,000
Quality Control (0.75%) COST 141,000.00 141,000
Construction Surveying (1.5%) COST 281,000.00 281,000
Erosion Control (0.5%) COST 94,000.00 94,000
Mobilization (8% of all construction items) COST 1,812,000.00 1,812,000

PROJECT WIDE SUBTOTAL 3,964,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 4,529,000.00 4,529,000

PROJECT WIDE TOTAL 8,493,000

OTHER COST
Construction Engineering (9%) COST 2,446,000.00 2,446,000
Construction Contingencies (5%) COST 1,359,000.00 1,359,000
Indirect Cost Allocation (9.46%) COST 2,571,000.00 2,571,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 42,357 1.50 63,600
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 2,174,000.00 2,174,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 272,000.00 272,000

OTHER COST TOTAL 8,931,800

                                                            SUMMARY

ITEM TOTAL 18,678,810
PROJECT WIDE 8,493,000
OTHER COST TOTAL 8,931,800
TOTAL PROJECT COST 36,103,610
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I-17/SR101L TI to 7th Avenue
Alternative D (Design Option 1)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 17,097 5.00$ 85,485
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 6,017 15.00$ 90,255
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 14,598 12.00$ 175,176
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020036 REMOVAL OF ASPHALTIC CONCRETE PAVEMENT SQ.YD. 553 5.00$ 2,765
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 381 4.00$ 1,524
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 18,153 2.00$ 36,306
2030301 ROADWAY EXCAVATION CU.YD. 26,712 7.00$ 186,984
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 7,252 30.00$ 217,560
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 2,480 35.00$ 86,800
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 16,497 40.00$ 659,880
4060023 ASPHALTIC CONCRETE (FRONTAGE ROADS) SQ.YD. 414 35.00$ 14,490
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 25,445 5.00$ 127,225
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 3,716 15.00$ 55,740
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 15,240 65.00$ 990,600
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I-17/SR101L TI to 7th Avenue
Alternative D (Design Option 1)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 1,222 75.00$ 91,650
9140153 RETAINING WALLS (REGULAR) SQ.FT. 4,542 55.00$ 249,810
9140155 RETAINING WALLS (BARRIER) SQ.FT. 463 55.00$ 25,465
9140156 RETAINING WALLS (SOIL NAIL) SQ.FT. 3,150 100.00$ 315,000
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 5,213 100.00$ 521,300
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (19TH AVE OVERPASS WB)(WIDENING) L.SUM 1 410,850.00$ 410,850

ITEM TOTAL 6,744,290

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 540,000.00 540,000
Dust and Water Palliative (0.75%) COST 51,000.00 51,000
Quality Control (0.75%) COST 51,000.00 51,000
Construction Surveying (1.5%) COST 102,000.00 102,000
Erosion Control (0.5%) COST 34,000.00 34,000
Mobilization (8% of all construction items) COST 655,000.00 655,000

PROJECT WIDE SUBTOTAL 1,433,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 1,636,000.00 1,636,000

PROJECT WIDE TOTAL 3,069,000

OTHER COST
Construction Engineering (9%) COST 884,000.00 884,000
Construction Contingencies (5%) COST 491,000.00 491,000
Indirect Cost Allocation (9.46%) COST 929,000.00 929,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 26,229 1.50 39,400
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 786,000.00 786,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 99,000.00 99,000

OTHER COST TOTAL 3,274,600

                                                            SUMMARY

ITEM TOTAL 6,744,290
PROJECT WIDE 3,069,000
OTHER COST TOTAL 3,274,600
TOTAL PROJECT COST 13,087,890
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I-17/SR101L TI to 7th Avenue
Alternative D (Design Option 2)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 17,110 5.00$ 85,550
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 5,707 15.00$ 85,605
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 14,598 12.00$ 175,176
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020036 REMOVAL OF ASPHALTIC CONCRETE PAVEMENT SQ.YD. 553 5.00$ 2,765
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 381 4.00$ 1,524
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 18,012 2.00$ 36,024
2030301 ROADWAY EXCAVATION CU.YD. 28,159 7.00$ 197,113
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 7,110 30.00$ 213,300
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 2,215 35.00$ 77,525
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 18,180 40.00$ 727,200
4060023 ASPHALTIC CONCRETE (FRONTAGE ROADS) SQ.YD. 581 35.00$ 20,335
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 28,129 5.00$ 140,645
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE)(THERMOPLASTIC)(ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 3,716 15.00$ 55,740
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 14,930 65.00$ 970,450
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I-17/SR101L TI to 7th Avenue
Alternative D (Design Option 2)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 1,228 75.00$ 92,100
9140153 RETAINING WALLS (REGULAR) SQ.FT. 4,542 55.00$ 249,810
9140155 RETAINING WALLS (BARRIER) SQ.FT. 463 55.00$ 25,465
9140156 RETAINING WALLS (SOIL NAIL) SQ.FT. 3,150 100.00$ 315,000
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 18,513 100.00$ 1,851,300
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (19TH AVE OVERPASS WB)(WIDENING) L.SUM 1 410,850.00$ 410,850
9999910 LUMP SUM (15TH AVE UNDERPASS)(REMOVE & REPLACE) L.SUM 1 2,718,475.00$ 2,718,475

ITEM TOTAL 10,851,377

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 869,000.00 869,000
Dust and Water Palliative (0.75%) COST 82,000.00 82,000
Quality Control (0.75%) COST 82,000.00 82,000
Construction Surveying (1.5%) COST 163,000.00 163,000
Erosion Control (0.5%) COST 55,000.00 55,000
Mobilization (8% of all construction items) COST 1,053,000.00 1,053,000

PROJECT WIDE SUBTOTAL 2,304,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 2,632,000.00 2,632,000

PROJECT WIDE TOTAL 4,936,000

OTHER COST
Construction Engineering (9%) COST 1,421,000.00 1,421,000
Construction Contingencies (5%) COST 790,000.00 790,000
Indirect Cost Allocation (9.46%) COST 1,494,000.00 1,494,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 27,505 1.50 41,300
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 1,263,000.00 1,263,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 158,000.00 158,000

OTHER COST TOTAL 5,213,500

                                                            SUMMARY

ITEM TOTAL 10,851,377
PROJECT WIDE 4,936,000
OTHER COST TOTAL 5,213,500
TOTAL PROJECT COST 21,000,877
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I-17/SR101L TI to 7th Avenue
Alternative E (Design Option 1)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 16,132 5.00$ 80,660
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 5,633 15.00$ 84,495
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 14,917 12.00$ 179,004
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 381 4.00$ 1,524
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 16,425 2.00$ 32,850
2030301 ROADWAY EXCAVATION CU.YD. 26,202 7.00$ 183,414
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 5,984 30.00$ 179,520
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 2,480 35.00$ 86,800
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 17,670 40.00$ 706,800
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 25,362 5.00$ 126,810
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 2,705 15.00$ 40,575
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 14,917 65.00$ 969,605
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 1,231 75.00$ 92,325
9140153 RETAINING WALLS (REGULAR) SQ.FT. 4,542 55.00$ 249,810
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I-17/SR101L TI to 7th Avenue
Alternative E (Design Option 1)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9140156 RETAINING WALLS (SOIL NAIL) SQ.FT. 17,200 100.00$ 1,720,000
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 3,450 100.00$ 345,000
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (19TH AVE OVERPASS WB)(WIDENING) L.SUM 1 410,850.00$ 410,850

ITEM TOTAL 7,889,467

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 632,000.00 632,000
Dust and Water Palliative (0.75%) COST 60,000.00 60,000
Quality Control (0.75%) COST 60,000.00 60,000
Construction Surveying (1.5%) COST 119,000.00 119,000
Erosion Control (0.5%) COST 40,000.00 40,000
Mobilization (8% of all construction items) COST 766,000.00 766,000

PROJECT WIDE SUBTOTAL 1,677,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 1,914,000.00 1,914,000

PROJECT WIDE TOTAL 3,591,000

OTHER COST
Construction Engineering (9%) COST 1,034,000.00 1,034,000
Construction Contingencies (5%) COST 575,000.00 575,000
Indirect Cost Allocation (9.46%) COST 1,087,000.00 1,087,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 26,134 1.50 39,300
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 919,000.00 919,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 115,000.00 115,000

OTHER COST TOTAL 3,815,500

                                                            SUMMARY

ITEM TOTAL 7,889,467
PROJECT WIDE 3,591,000
OTHER COST TOTAL 3,815,500
TOTAL PROJECT COST 15,295,967
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I-17/SR101L TI to 7th Avenue
Alternative E (Design Option 2)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 17,845 5.00$ 89,225
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 6,375 15.00$ 95,625
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 15,760 12.00$ 189,120
2020034 REMOVAL OF SIGNS L.SUM 1 20,000.00$ 20,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020036 REMOVAL OF ASPHALTIC CONCRETE PAVEMENT SQ.YD. 365 5.00$ 1,825
2020041 REMOVAL OF PIPE L.FT. 260 15.00$ 3,900
2020071 REMOVE GUARD RAIL L.FT. 381 4.00$ 1,524
2020156 REMOVE (CATCH BASIN) EACH 8 500.00$ 4,000
2020201 SAW CUTTING L.FT. 18,982 2.00$ 37,964
2030301 ROADWAY EXCAVATION CU.YD. 29,709 7.00$ 207,963
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 4,950 30.00$ 148,500
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 2,274 35.00$ 79,590
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 21,769 40.00$ 870,760
4060023 ASPHALTIC CONCRETE (FRONTAGE ROADS) SQ.YD. 639 35.00$ 22,365
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 29,755 5.00$ 148,775
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 245 85.00$ 20,825
5012524 STORM DRAIN PIPE, 24" L.FT. 344 50.00$ 17,200
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 5 3,000.00$ 15,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 2 3,200.00$ 6,400
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 18 3,500.00$ 63,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 12 3,000.00$ 36,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,467 20.00$ 29,340
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 4,214 25.00$ 105,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 25,449 0.25$ 6,362
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 31,189 0.25$ 7,797
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 46,809 2.00$ 93,618
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 42,588 3.50$ 149,058
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,836 3.00$ 8,508
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 766 3.00$ 2,298
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 48,172 0.10$ 4,817
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 20,792 0.10$ 2,079
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 16 100.00$ 1,600
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 6 7,500.00$ 45,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 6 500.00$ 3,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 450 7.00$ 3,150
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 16,060 40.00$ 642,400
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 36 700.00$ 25,200
7320455 PULL BOX (NO. 9) EACH 31 2,500.00$ 77,500
7320520 CONDUCTOR (NO. 8) L.FT. 600 0.50$ 300
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 300 0.50$ 150
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 8,300 4.00$ 33,200
7320809 CABLE INNERDUCT (1") L.FT. 8,300 1.20$ 9,960
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 20 1,100.00$ 22,000
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 8 900.00$ 7,200
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 2,741 15.00$ 41,115
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 16,732 65.00$ 1,087,580
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Alternative E (Design Option 2)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 1,228 75.00$ 92,100
9140133 NOISE WALLS (REMOVAL) L.FT. 530 40.00$ 21,200
9140133 NOISE WALLS (STANDARD) SQ.FT. 11,655 30.00$ 349,650
9140153 RETAINING WALLS (REGULAR) SQ.FT. 4,542 55.00$ 249,810
9140156 RETAINING WALLS (SOIL NAIL) SQ.FT. 20,450 100.00$ 2,045,000
9140157 RETAINING WALLS (REPLACE EXISTING SOIL NAIL) SQ.FT. 18,513 100.00$ 1,851,300
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 3 12,400.00$ 37,200
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 21 750.00$ 15,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 3 4,000.00$ 12,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 5 4,000.00$ 20,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (19TH AVE OVERPASS WB)(WIDENING) L.SUM 1 410,850.00$ 410,850
9999910 LUMP SUM (15TH AVE UNDERPASS)(REMOVE & REPLACE) L.SUM 1 2,718,475.00$ 2,718,475

ITEM TOTAL 13,159,741

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 1,053,000.00 1,053,000
Dust and Water Palliative (0.75%) COST 99,000.00 99,000
Quality Control (0.75%) COST 99,000.00 99,000
Construction Surveying (1.5%) COST 198,000.00 198,000
Erosion Control (0.5%) COST 66,000.00 66,000
Mobilization (8% of all construction items) COST 1,277,000.00 1,277,000

PROJECT WIDE SUBTOTAL 2,792,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 3,191,000.00 3,191,000

PROJECT WIDE TOTAL 5,983,000

OTHER COST
Construction Engineering (9%) COST 1,723,000.00 1,723,000
Construction Contingencies (5%) COST 958,000.00 958,000
Indirect Cost Allocation (9.46%) COST 1,811,000.00 1,811,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 28,993 1.50 43,500
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 1,532,000.00 1,532,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 192,000.00 192,000

OTHER COST TOTAL 6,305,700

                                                            SUMMARY

ITEM TOTAL 13,159,741
PROJECT WIDE 5,983,000
OTHER COST TOTAL 6,305,700
TOTAL PROJECT COST 25,448,441
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 7th Avenue to 7th Street
Alternatives A,B,C,D,E (Design Option 2)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 4,118 5.00$ 20,590
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 3,215 15.00$ 48,225
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 2,557 12.00$ 30,684
2020034 REMOVAL OF SIGNS L.SUM 1 10,000.00$ 10,000
2020041 REMOVAL OF PIPE L.FT. 63 15.00$ 945
2020071 REMOVE GUARD RAIL L.FT. 75 4.00$ 300
2020155 REMOVE (ATTENUATORS) EACH 1 3,000.00$ 3,000
2020156 REMOVE (CATCH BASIN) EACH 7 500.00$ 3,500
2020201 SAW CUTTING L.FT. 6,939 2.00$ 13,878
2030301 ROADWAY EXCAVATION CU.YD. 14,211 7.00$ 99,477
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 3,464 30.00$ 103,920
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 5,688 35.00$ 199,080
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 6,508 40.00$ 260,320
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 15,471 5.00$ 77,355
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 190 85.00$ 16,150
5012524 STORM DRAIN PIPE, 24" L.FT. 582 50.00$ 29,100
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 1 3,200.00$ 3,200
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 22 3,500.00$ 77,000
5050031 MANHOLE (C-18.10) (NO. 3) (FOR PIPES 6" TO 36") EACH 1 4,000.00$ 4,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 104 25.00$ 2,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 8 300.00$ 2,400
6070038 SLIP BASE (2 1/2 S) EACH 12 150.00$ 1,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 144 8.00$ 1,152
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 14 175.00$ 2,450
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 245 20.00$ 4,900
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 1,214 25.00$ 30,350
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 2 300.00$ 600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 15,218 0.25$ 3,805
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 18,521 0.25$ 4,630
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 27,483 2.00$ 54,966
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 10 110.00$ 1,100
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 14,928 3.50$ 52,248
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 1,357 3.00$ 4,071
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 420 3.00$ 1,260
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 28,467 0.10$ 2,847
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 12,347 0.10$ 1,235
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 10 100.00$ 1,000
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 2 7,500.00$ 15,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 2 500.00$ 1,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 100 7.00$ 700
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 7,300 40.00$ 292,000
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 10 700.00$ 7,000
7320455 PULL BOX (NO. 9) EACH 6 2,500.00$ 15,000
7320520 CONDUCTOR (NO. 8) L.FT. 200 0.50$ 100
7320585 CONDUCTOR (INSULATED BOND) (NO. 8) L.FT. 100 0.50$ 50
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 3,900 4.00$ 15,600
7320809 CABLE INNERDUCT (1") L.FT. 3,900 1.20$ 4,680
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 2 1,100.00$ 2,200
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 2 900.00$ 1,800
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 0.5 50,000.00$ 25,000
9080084 CONCRETE CURB AND GUTTER L.FT. 1,075 15.00$ 16,125
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 8,201 65.00$ 533,065
9100014 CONCRETE BARRIER (RETAINING HALF BARRIER) L.FT. 861 100.00$ 86,100
9140133 NOISE WALLS (REMOVAL) L.FT. 700 40.00$ 28,000
9140133 NOISE WALLS (STANDARD) SQ.FT. 15,400 30.00$ 462,000
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 1 12,400.00$ 12,400
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Alternatives A,B,C,D,E (Design Option 2)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 20 750.00$ 15,000
9240131 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX MH) EACH 1 4,000.00$ 4,000
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 6 4,000.00$ 24,000
9999910 LUMP SUM (CAVE CREEK WASH OVERPASS WB)(WIDENING) L.SUM 1 241,900.00$ 241,900
9999910 LUMP SUM (CAVE CREEK WASH OVERPASS EB)(WIDENING) L.SUM 1 241,900.00$ 241,900
9999910 LUMP SUM (7TH ST OVERPASS WB)(WIDENING) L.SUM 1 464,245.00$ 464,245
9999910 LUMP SUM (7TH ST OVERPASS EB)(WIDENING) L.SUM 1 464,245.00$ 464,245

ITEM TOTAL 4,383,247

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 351,000.00 351,000
Dust and Water Palliative (0.75%) COST 33,000.00 33,000
Quality Control (0.75%) COST 33,000.00 33,000
Construction Surveying (1.5%) COST 66,000.00 66,000
Erosion Control (0.5%) COST 22,000.00 22,000
Mobilization (8% of all construction items) COST 413,000.00 413,000

PROJECT WIDE SUBTOTAL 918,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 1,061,000.00 1,061,000

PROJECT WIDE TOTAL 1,979,000

OTHER COST
Construction Engineering (9%) COST 573,000.00 573,000
Construction Contingencies (5%) COST 319,000.00 319,000
Indirect Cost Allocation (9.46%) COST 602,000.00 602,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 15,660 1.50 23,500
AR-ACFC Smoothness Incentive L.MILE 1 11,000.00 11,000
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 509,000.00 509,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 64,000.00 64,000

OTHER COST TOTAL 2,101,500

                                                            SUMMARY

ITEM TOTAL 4,383,247
PROJECT WIDE 1,979,000
OTHER COST TOTAL 2,101,500
TOTAL PROJECT COST 8,463,747
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 7th Street to Cave Creek Road
Alternatives A,B,C,D,E (Design Option 1)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 18,167 5.00$ 90,835
2020025 REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS SQ.FT. 5,460 5.00$ 27,300
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 14,078 15.00$ 211,170
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 21,629 12.00$ 259,548
2020034 REMOVAL OF SIGNS L.SUM 1 15,000.00$ 15,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 60,000.00$ 60,000
2020036 REMOVAL OF ASPHALTIC CONCRETE PAVEMENT SQ.YD. 1,307 5.00$ 6,535
2020041 REMOVAL OF PIPE L.FT. 419 15.00$ 6,285
2020071 REMOVE GUARD RAIL L.FT. 245 4.00$ 980
2020155 REMOVE (ATTENUATORS) EACH 4 3,000.00$ 12,000
2020156 REMOVE (CATCH BASIN) EACH 22 500.00$ 11,000
2020201 SAW CUTTING L.FT. 23,071 2.00$ 46,142
2030301 ROADWAY EXCAVATION CU.YD. 43,995 7.00$ 307,965
2030901 BORROW CU.YD. 2,286 8.00$ 18,288
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 17,457 30.00$ 523,710
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 27,567 35.00$ 964,845
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 7,061 40.00$ 282,440
4060023 ASPHALTIC CONCRETE (FRONTAGE ROADS) SQ.YD. 1,950 35.00$ 68,250
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 52,394 5.00$ 261,970
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 365 85.00$ 31,025
5012524 STORM DRAIN PIPE, 24" L.FT. 554 50.00$ 27,700
5012530 STORM DRAIN PIPE, 30" L.FT. 2 65.00$ 130
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 4 3,000.00$ 12,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 1 3,200.00$ 3,200
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 50 3,500.00$ 175,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 2 110,000.00$ 220,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 4 5,000.00$ 20,000
6060080 FOUNDATION FOR BRIDGE SIGN STRUCTURE (DMS SIGN) EACH 2 5,000.00$ 10,000
6060150 CANTILEVER SIGN STRUCTURE EACH 6 35,000.00$ 210,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 6 5,000.00$ 30,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 208 25.00$ 5,200
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 16 300.00$ 4,800
6070038 SLIP BASE (2 1/2 S) EACH 24 150.00$ 3,600
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 288 8.00$ 2,304
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 28 175.00$ 4,900
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 489 20.00$ 9,780
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 2,206 25.00$ 55,150
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 3 16,000.00$ 48,000
7030095 MILEPOST MARKER (S-10) EACH 4 300.00$ 1,200
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 38,793 0.25$ 9,698
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 38,655 0.25$ 9,664
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 67,317 2.00$ 134,634
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 24 110.00$ 2,640
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 28,686 3.50$ 100,401
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,333 3.00$ 6,999
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 1,120 3.00$ 3,360
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 70,740 0.10$ 7,074
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 25,770 0.10$ 2,577
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 24 100.00$ 2,400
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 8 7,500.00$ 60,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 8 500.00$ 4,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 400 7.00$ 2,800
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 20,300 40.00$ 812,000
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 34 700.00$ 23,800
7320455 PULL BOX (NO. 9) EACH 17 2,500.00$ 42,500
7320520 CONDUCTOR (NO. 8) L.FT. 800 0.50$ 400
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 400 0.50$ 200
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 10,400 4.00$ 41,600
7320809 CABLE INNERDUCT (1") L.FT. 10,400 1.20$ 12,480
7330620 RELOCATE TRAFFIC SIGNALS L.SUM 1 30,000.00$ 30,000
7340105 CONTROL CABINET FOUNDATION EACH 1 500.00$ 500
7340210 RELOCATE CONTROL CABINET EACH 1 500.00$ 500
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 7th Street to Cave Creek Road
Alternatives A,B,C,D,E (Design Option 1)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 10 500.00$ 5,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 8 1,100.00$ 8,800
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 3 900.00$ 2,700
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 10,000.00$ 10,000
8007002 LANDSCAPING MILE 2.1 50,000.00$ 105,000
9080084 CONCRETE CURB AND GUTTER L.FT. 8,458 15.00$ 126,870
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 12,601 65.00$ 819,065
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 8,398 75.00$ 629,850
9100014 CONCRETE BARRIER (RETAINING HALF BARRIER) L.FT. 3,115 100.00$ 311,500
9140133 NOISE WALLS (REMOVAL) L.FT. 4,215 40.00$ 168,600
9140133 NOISE WALLS (STANDARD) SQ.FT. 92,698 30.00$ 2,780,940
9140153 RETAINING WALLS (REGULAR) SQ.FT. 58,975 55.00$ 3,243,625
9140155 RETAINING WALLS (BARRIER) SQ.FT. 12,100 55.00$ 665,500
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 2 12,400.00$ 24,800
9240121 MISCELLANEOUS WORK (RELOCATE DMS) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 36 750.00$ 27,000
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 2 750.00$ 1,500
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 4 4,000.00$ 16,000
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (16TH ST OVERPASS WB)(WIDENING) L.SUM 1 260,095.00$ 260,095
9999910 LUMP SUM (16TH ST OVERPASS EB)(WIDENING) L.SUM 1 260,220.00$ 260,220
9999910 LUMP SUM (CAVE CREEK ROAD OVERPASS WB)(WIDENING) L.SUM 1 799,005.00$ 799,005
9999910 LUMP SUM (CAVE CREEK ROAD OVERPASS EB)(WIDENING) L.SUM 1 803,445.00$ 803,445

ITEM TOTAL 16,461,294

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 1,317,000.00 1,317,000
Dust and Water Palliative (0.75%) COST 124,000.00 124,000
Quality Control (0.75%) COST 124,000.00 124,000
Construction Surveying (1.5%) COST 247,000.00 247,000
Erosion Control (0.5%) COST 83,000.00 83,000
Mobilization (8% of all construction items) COST 1,581,000.00 1,581,000

PROJECT WIDE SUBTOTAL 3,476,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 3,988,000.00 3,988,000

PROJECT WIDE TOTAL 7,464,000

OTHER COST
Construction Engineering (9%) COST 2,154,000.00 2,154,000
Construction Contingencies (5%) COST 1,197,000.00 1,197,000
Indirect Cost Allocation (9.46%) COST 2,264,000.00 2,264,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 52,085 1.50 78,200
AR-ACFC Smoothness Incentive L.MILE 4.2 11,000.00 46,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 1,915,000.00 1,915,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 240,000.00 240,000

OTHER COST TOTAL 7,894,400

                                                            SUMMARY

ITEM TOTAL 16,461,294
PROJECT WIDE 7,464,000
OTHER COST TOTAL 7,894,400
TOTAL PROJECT COST 31,819,694

Page 2 of 2



 7th Street to Cave Creek Road
Alternatives A,B,C,D,E (Design Option 2)

Order of Magnitude Itemized Estimate (Auxiliary Lane Costs Only)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020027 REMOVAL OF CONCRETE BARRIER L.FT. 746 8.00$ 5,968
2020036 REMOVAL OF ASPHALTIC CONCRETE PAVEMENT SQ.YD. 1,328 15.00$ 19,920
2020201 SAW CUTTING L.FT. 1,371 1.50$ 2,057
2030301 ROADWAY EXCAVATION CU.YD. 11,400 8.00$ 91,200
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 9,293 30.00$ 278,790
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 3,008 32.00$ 96,256
4060023 ASPHALTIC CONCRETE (FRONTAGE ROADS) SQ.YD. 891 30.00$ 26,730
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 12,301 5.00$ 61,505
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 158 65.00$ 10,270
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 1,669 65.00$ 108,485
9100014 CONCRETE BARRIER (RETAINING HALF BARRIER) L.FT. 915 70.00$ 64,050
9999910 LUMP SUM (16TH ST OVERPASS WB)(WIDENING) L.SUM 1 164,000.00$ 164,000
9999910 LUMP SUM (16TH ST OVERPASS EB)(WIDENING) L.SUM 1 164,250.00$ 164,250
9999910 LUMP SUM (WALLS EB) L.SUM 1 1,232,000.00$ 1,232,000
9999910 LUMP SUM (WALLS WB) L.SUM 1 1,314,706.00$ 1,314,706

ITEM TOTAL 3,640,187

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 292,000.00 292,000
Dust and Water Palliative (0.75%) COST 28,000.00 28,000
Quality Control (0.75%) COST 28,000.00 28,000
Construction Surveying (1.5%) COST 55,000.00 55,000
Erosion Control (0.5%) COST 19,000.00 19,000
Mobilization (8% of all construction items) COST 354,000.00 354,000

PROJECT WIDE SUBTOTAL 776,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 884,000.00 884,000

PROJECT WIDE TOTAL 1,660,000

OTHER COST
Construction Engineering (9%) COST 478,000.00 478,000
Construction Contingencies (5%) COST 266,000.00 266,000
Indirect Cost Allocation (9.46%) COST 502,000.00 502,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 13,192 1.50 19,800
AR-ACFC Smoothness Incentive L.MILE 3 11,000.00 33,000
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 425,000.00 425,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 54,000.00 54,000

OTHER COST TOTAL 1,777,800

                                                            SUMMARY

ITEM TOTAL 3,640,187
PROJECT WIDE 1,660,000
OTHER COST TOTAL 1,777,800
TOTAL PROJECT COST 7,077,987
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Cave Creek Road to SR51/SR101L TI
Alternatives A,B,C,D,E (Design Option 1)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 6,298 5.00$ 31,490
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 11,734 15.00$ 176,010
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 6,184 12.00$ 74,208
2020034 REMOVAL OF SIGNS L.SUM 1 15,000.00$ 15,000
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020041 REMOVAL OF PIPE L.FT. 279 15.00$ 4,185
2020071 REMOVE GUARD RAIL L.FT. 324 4.00$ 1,296
2020156 REMOVE (CATCH BASIN) EACH 24 500.00$ 12,000
2020201 SAW CUTTING L.FT. 14,594 2.00$ 29,188
2030301 ROADWAY EXCAVATION CU.YD. 16,420 7.00$ 114,940
2030901 BORROW CU.YD. 19,015 8.00$ 152,120
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 5,877 30.00$ 176,310
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AC) SQ.YD. 7,585 40.00$ 303,400
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 19,653 35.00$ 687,855
4010014 PORTLAND CEMENT CONCRETE PAVEMENT (14" PCCP OVER 4" AC) SQ.YD. 4,374 40.00$ 174,960
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 40,543 5.00$ 202,715
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 780 85.00$ 66,300
5012518 STORM DRAIN PIPE, 18" L.FT. 116 45.00$ 5,220
5012524 STORM DRAIN PIPE, 24" L.FT. 1,368 50.00$ 68,400
5030021 CONCRETE CATCH BASIN (C-15.20) ONE 3.5' WING, H=8' OR LESS EACH 2 3,500.00$ 7,000
5030142 CONCRETE CATCH BASIN (MEDIAN) (C-15.80) EACH 2 3,000.00$ 6,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 13 3,200.00$ 41,600
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 34 3,500.00$ 119,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 6 5,000.00$ 30,000
6060080 FOUNDATION FOR BRIDGE SIGN STRUCTURE (DMS SIGN) EACH 1 5,000.00$ 5,000
6060150 CANTILEVER SIGN STRUCTURE EACH 5 35,000.00$ 175,000
6060239 FOUNDATION FOR SIGN STRUCTURE (MEDIAN) EACH 1 5,000.00$ 5,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 5 5,000.00$ 25,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 208 25.00$ 5,200
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 16 300.00$ 4,800
6070038 SLIP BASE (2 1/2 S) EACH 24 150.00$ 3,600
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 288 8.00$ 2,304
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 28 175.00$ 4,900
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 489 20.00$ 9,780
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 2,268 25.00$ 56,700
7020001 IMPACT ATTENUATION DEVICE (ENERGY ABSORBING TERMINAL) EACH 1 16,000.00$ 16,000
7030095 MILEPOST MARKER (S-10) EACH 4 300.00$ 1,200
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 34,166 0.25$ 8,542
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 33,441 0.25$ 8,360
7040072 PAVEMENT MARKING (TRANSVERSE)(THERMOPLASTIC) (ALKYD)(0.090") L.FT. 64,659 2.00$ 129,318
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 20 110.00$ 2,200
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 26,896 3.50$ 94,136
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 2,718 3.00$ 8,154
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 980 3.00$ 2,940
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 65,883 0.10$ 6,588
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 22,294 0.10$ 2,229
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 20 100.00$ 2,000
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 6,200 40.00$ 248,000
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 6 700.00$ 4,200
7320455 PULL BOX (NO. 9) EACH 13 2,500.00$ 32,500
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 6,500 4.00$ 26,000
7320809 CABLE INNERDUCT (1") L.FT. 6,500 1.20$ 7,800
7330620 RELOCATE TRAFFIC SIGNALS L.SUM 1 30,000.00$ 30,000
7340105 CONTROL CABINET FOUNDATION EACH 2 500.00$ 1,000
7340210 RELOCATE CONTROL CABINET EACH 2 500.00$ 1,000
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 20 500.00$ 10,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 8 1,100.00$ 8,800
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 3 900.00$ 2,700
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 4,000.00$ 4,000
8007002 LANDSCAPING MILE 1.9 50,000.00$ 95,000
9080084 CONCRETE CURB AND GUTTER L.FT. 2,337 15.00$ 35,055
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 3,244 65.00$ 210,860

Page 1 of 2

Cave Creek Road to SR51/SR101L TI
Alternatives A,B,C,D,E (Design Option 1)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 9,940 75.00$ 745,500
9100014 CONCRETE BARRIER (RETAINING HALF BARRIER) L.FT. 2,920 100.00$ 292,000
9140133 NOISE WALLS (REMOVAL) L.FT. 4,870 40.00$ 194,800
9140133 NOISE WALLS (STANDARD) SQ.FT. 107,131 30.00$ 3,213,930
9140153 RETAINING WALLS (REGULAR) SQ.FT. 74,679 55.00$ 4,107,345
9140155 RETAINING WALLS (BARRIER) SQ.FT. 6,782 55.00$ 373,010
9240121 MISCELLANEOUS WORK (RELOCATE DMS) EACH 1 12,400.00$ 12,400
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 17 750.00$ 12,750
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 2 750.00$ 1,500
9240133 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX MH) EACH 2 4,000.00$ 8,000
9999910 LUMP SUM (LOW FLOW CHANNEL BRIDGE WB)(WIDENING) L.SUM 1 419,610.00$ 419,610
9999910 LUMP SUM (32ND ST OVERPASS WB)(WIDENING) L.SUM 1 679,485.00$ 679,485
9999910 LUMP SUM (32ND ST OVERPASS EB)(WIDENING) L.SUM 1 686,700.00$ 686,700
9999910 LUMP SUM (CAP BASIN NO.1 BRIDGE EB)(WIDENING) L.SUM 1 734,420.00$ 734,420
9999910 LUMP SUM (CAP CANAL BRIDGE WB)(WIDENING) L.SUM 1 932,520.00$ 932,520
9999910 LUMP SUM (CAP CANAL BRIDGE EB)(WIDENING) L.SUM 1 1,423,275.00$ 1,423,275

ITEM TOTAL 18,052,308

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 1,445,000.00 1,445,000
Dust and Water Palliative (0.75%) COST 136,000.00 136,000
Quality Control (0.75%) COST 136,000.00 136,000
Construction Surveying (1.5%) COST 271,000.00 271,000
Erosion Control (0.5%) COST 91,000.00 91,000
Mobilization (8% of all construction items) COST 1,722,000.00 1,722,000

PROJECT WIDE SUBTOTAL 3,801,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 4,371,000.00 4,371,000

PROJECT WIDE TOTAL 8,172,000

OTHER COST
Construction Engineering (9%) COST 2,361,000.00 2,361,000
Construction Contingencies (5%) COST 1,312,000.00 1,312,000
Indirect Cost Allocation (9.46%) COST 2,481,000.00 2,481,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 37,489 1.50 56,300
AR-ACFC Smoothness Incentive L.MILE 3.8 11,000.00 41,800
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 2,098,000.00 2,098,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 263,000.00 263,000

OTHER COST TOTAL 8,613,100

                                                            SUMMARY

ITEM TOTAL 18,052,308
PROJECT WIDE 8,172,000
OTHER COST TOTAL 8,613,100
TOTAL PROJECT COST 34,837,408
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SR51/SR101L TI to Tatum Boulevard
Alternatives A,B,C,D,E (Design Option 1)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 2,238 5.00$ 11,190
2020025 REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS SQ.FT. 3,829 5.00$ 19,145
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 6,487 15.00$ 97,305
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 4,255 12.00$ 51,060
2020034 REMOVAL OF SIGNS L.SUM 1 25,200.00$ 25,200
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020041 REMOVAL OF PIPE L.FT. 47 15.00$ 705
2020156 REMOVE (CATCH BASIN) EACH 1 500.00$ 500
2020201 SAW CUTTING L.FT. 6,931 2.00$ 13,862
2030301 ROADWAY EXCAVATION CU.YD. 868 7.00$ 6,076
2030901 BORROW CU.YD. 13,974 8.00$ 111,792
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 3,673 30.00$ 110,190
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 8,008 35.00$ 280,280
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 11,925 5.00$ 59,625
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 185 85.00$ 15,725
5012524 STORM DRAIN PIPE, 24" L.FT. 22 50.00$ 1,100
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 9 3,500.00$ 31,500
5050031 MANHOLE (C-18.10)(NO. 3)(FOR PIPES 6" TO 36") EACH 2 4,000.00$ 8,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060074 FOUNDATION FOR BRIDGE SIGN STRUCTURE (TAPERED TUBE) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 2 35,000.00$ 70,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 2 5,000.00$ 10,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 312 25.00$ 7,800
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 24 300.00$ 7,200
6070038 SLIP BASE (2 1/2 S) EACH 36 150.00$ 5,400
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 432 8.00$ 3,456
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 42 175.00$ 7,350
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 733 20.00$ 14,660
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 1,363 25.00$ 34,075
7030095 MILEPOST MARKER (S-10) EACH 2 300.00$ 600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 23,688 0.25$ 5,922
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 23,423 0.25$ 5,856
7040072 PAVEMENT MARKING (TRANSVERSE)(THERMOPLASTIC)(ALKYD)(0.090") L.FT. 52,866 2.00$ 105,732
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 14 110.00$ 1,540
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 36,114 3.50$ 126,399
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 3,195 3.00$ 9,585
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 690 3.00$ 2,070
7080001 PERMANENT PAVEMENT MARKING (PAINTED) (WHITE) L.FT. 51,036 0.10$ 5,104
7080011 PERMANENT PAVEMENT MARKING (PAINTED) (YELLOW) L.FT. 15,615 0.10$ 1,562
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 14 100.00$ 1,400
7310341 POLE FOUNDATION (TYPE T)(40 FT. THRU 55 FT.) EACH 1 3,000.00$ 3,000
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 4 7,500.00$ 30,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 4 500.00$ 2,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 200 7.00$ 1,400
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 5,900 40.00$ 236,000
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 10 700.00$ 7,000
7320455 PULL BOX (NO. 9) EACH 5 2,500.00$ 12,500
7320520 CONDUCTOR (NO. 8) L.FT. 400 0.50$ 200
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 200 0.50$ 100
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 5,200 4.00$ 20,800
7320809 CABLE INNERDUCT (1") L.FT. 5,200 1.20$ 6,240
7340105 CONTROL CABINET FOUNDATION EACH 1 500.00$ 500
7340210 RELOCATE CONTROL CABINET EACH 1 500.00$ 500
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 20 500.00$ 10,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 3 1,100.00$ 3,300
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 2 900.00$ 1,800
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 1,500.00$ 1,500
7370452 MISCELLANEOUS ELECTRICAL (RELOCATE CCTV) EACH 1 4,800.00$ 4,800
8007002 LANDSCAPING MILE 1.1 50,000.00$ 55,000
9080084 CONCRETE CURB AND GUTTER L.FT. 1,854 15.00$ 27,810
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 1,630 65.00$ 105,950
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 4,539 75.00$ 340,425
9100014 CONCRETE BARRIER (RETAINING HALF BARRIER) L.FT. 400 100.00$ 40,000
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SR51/SR101L TI to Tatum Boulevard
Alternatives A,B,C,D,E (Design Option 1)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9140153 RETAINING WALLS (REGULAR) SQ.FT. 39,131 55.00$ 2,152,205
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 4 750.00$ 3,000
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 2 750.00$ 1,500
9240136 MISCELLANEOUS WORK (EXTEND JUNCTION STRUCTURE) EACH 2 5,000.00$ 10,000
9999910 LUMP SUM (TATUM BLVD OVERPASS WB)(WIDENING) L.SUM 1 790,035.00$ 790,035

ITEM TOTAL 5,611,330

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 449,000.00 449,000
Dust and Water Palliative (0.75%) COST 43,000.00 43,000
Quality Control (0.75%) COST 43,000.00 43,000
Construction Surveying (1.5%) COST 85,000.00 85,000
Erosion Control (0.5%) COST 29,000.00 29,000
Mobilization (8% of all construction items) COST 529,000.00 529,000

PROJECT WIDE SUBTOTAL 1,178,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 1,358,000.00 1,358,000

PROJECT WIDE TOTAL 2,536,000

OTHER COST
Construction Engineering (9%) COST 734,000.00 734,000
Construction Contingencies (5%) COST 408,000.00 408,000
Indirect Cost Allocation (9.46%) COST 771,000.00 771,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 11,681 1.50 17,600
AR-ACFC Smoothness Incentive L.MILE 2.2 11,000.00 24,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 652,000.00 652,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 82,000.00 82,000

OTHER COST TOTAL 2,688,800

                                                            SUMMARY

ITEM TOTAL 5,611,330
PROJECT WIDE 2,536,000
OTHER COST TOTAL 2,688,800
TOTAL PROJECT COST 10,836,130
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SR51/SR101L TI to Tatum Boulevard
Alternatives A,B,C,D,E (Design Option 2)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 3,810 5.00$ 19,050
2020025 REMOVAL OF CONCRETE SIDEWALKS, DRIVEWAYS AND SLABS SQ.FT. 3,829 5.00$ 19,145
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 8,049 15.00$ 120,735
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 7,431 12.00$ 89,172
2020034 REMOVAL OF SIGNS L.SUM 1 25,200.00$ 25,200
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 90,000.00$ 90,000
2020041 REMOVAL OF PIPE L.FT. 47 15.00$ 705
2020071 REMOVE GUARD RAIL L.FT. 142 4.00$ 568
2020156 REMOVE (CATCH BASIN) EACH 1 500.00$ 500
2020201 SAW CUTTING L.FT. 8,623 2.00$ 17,246
2030301 ROADWAY EXCAVATION CU.YD. 868 7.00$ 6,076
2030901 BORROW CU.YD. 13,974 8.00$ 111,792
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 3,892 30.00$ 116,760
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 13,437 35.00$ 470,295
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 17,354 5.00$ 86,770
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 185 85.00$ 15,725
5012524 STORM DRAIN PIPE, 24" L.FT. 22 50.00$ 1,100
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 9 3,500.00$ 31,500
5050031 MANHOLE (C-18.10) (NO. 3)(FOR PIPES 6" TO 36") EACH 2 4,000.00$ 8,000
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 3 110,000.00$ 330,000
6060074 FOUNDATION FOR BRIDGE SIGN STRUCTURE (TAPERED TUBE) EACH 6 5,000.00$ 30,000
6060150 CANTILEVER SIGN STRUCTURE EACH 2 35,000.00$ 70,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 2 5,000.00$ 10,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 312 25.00$ 7,800
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 24 300.00$ 7,200
6070038 SLIP BASE (2 1/2 S) EACH 36 150.00$ 5,400
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 432 8.00$ 3,456
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 42 175.00$ 7,350
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 733 20.00$ 14,660
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 1,363 25.00$ 34,075
7030095 MILEPOST MARKER (S-10) EACH 2 300.00$ 600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 23,688 0.25$ 5,922
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC) (0.090") L.FT. 23,423 0.25$ 5,856
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 52,866 2.00$ 105,732
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 14 110.00$ 1,540
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 36,114 3.50$ 126,399
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 3,195 3.00$ 9,585
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 690 3.00$ 2,070
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 51,036 0.10$ 5,104
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 15,615 0.10$ 1,562
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 14 100.00$ 1,400
7310341 POLE FOUNDATION (TYPE T)(40 FT. THRU 55 FT.) EACH 1 3,000.00$ 3,000
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 4 7,500.00$ 30,000
7310832 RELOCATE EXISTING LIGHT POLES EACH 4 500.00$ 2,000
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 200 7.00$ 1,400
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 5,900 40.00$ 236,000
7320421 PULL BOX (NO. 7) (WITH EXTENSION) EACH 10 700.00$ 7,000
7320455 PULL BOX (NO. 9) EACH 5 2,500.00$ 12,500
7320520 CONDUCTOR (NO. 8) L.FT. 400 0.50$ 200
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 200 0.50$ 100
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 5,200 4.00$ 20,800
7320809 CABLE INNERDUCT (1") L.FT. 5,200 1.20$ 6,240
7340105 CONTROL CABINET FOUNDATION EACH 1 500.00$ 500
7340210 RELOCATE CONTROL CABINET EACH 1 500.00$ 500
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 20 500.00$ 10,000
7360405 SIGN LIGHTING (85 WATT IF) EACH 3 1,100.00$ 3,300
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 2 900.00$ 1,800
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 1,500.00$ 1,500
7370452 MISCELLANEOUS ELECTRICAL (RELOCATE CCTV) EACH 1 4,800.00$ 4,800
8007002 LANDSCAPING MILE 1.3 50,000.00$ 65,000
9080084 CONCRETE CURB AND GUTTER L.FT. 3,299 15.00$ 49,485
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 3,423 65.00$ 222,495
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 4,539 75.00$ 340,425
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SR51/SR101L TI to Tatum Boulevard
Alternatives A,B,C,D,E (Design Option 2)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

9100014 CONCRETE BARRIER (RETAINING HALF BARRIER) L.FT. 400 100.00$ 40,000
9140153 RETAINING WALL (REGULAR) SQ.FT. 48,619 55.00$ 2,674,045
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 2 12,400.00$ 24,800
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 4 750.00$ 3,000
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 2 750.00$ 1,500
9240136 MISCELLANEOUS WORK (EXTEND JUNCTION STRUCTURE) EACH 2 5,000.00$ 10,000
9999910 LUMP SUM (TATUM BLVD OVERPASS WB)(WIDENING) L.SUM 1 790,035.00$ 790,035

ITEM TOTAL 6,578,474

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 527,000.00 527,000
Dust and Water Palliative (0.75%) COST 50,000.00 50,000
Quality Control (0.75%) COST 50,000.00 50,000
Construction Surveying (1.5%) COST 99,000.00 99,000
Erosion Control (0.5%) COST 33,000.00 33,000
Mobilization (8% of all construction items) COST 619,000.00 619,000

PROJECT WIDE SUBTOTAL 1,378,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 1,592,000.00 1,592,000

PROJECT WIDE TOTAL 2,970,000

OTHER COST
Construction Engineering (9%) COST 860,000.00 860,000
Construction Contingencies (5%) COST 478,000.00 478,000
Indirect Cost Allocation (9.46%) COST 904,000.00 904,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 17,329 1.50 26,000
AR-ACFC Smoothness Incentive L.MILE 2.6 11,000.00 28,600
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 764,000.00 764,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 96,000.00 96,000

OTHER COST TOTAL 3,156,600

                                                            SUMMARY

ITEM TOTAL 6,578,474
PROJECT WIDE 2,970,000
OTHER COST TOTAL 3,156,600
TOTAL PROJECT COST 12,705,074
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Tatum Boulevard to Princess Drive
Alternatives A,B,C,D,E (Design Option 1)

Order of Magnitude Itemized Estimate
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

2020014 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (HEADWALL) EACH 9 3,000.00$ 27,000
2020021 REMOVAL OF CONCRETE CURB AND GUTTER L.FT. 36,462 5.00$ 182,310
2020027 REMOVAL OF CONCRETE BARRIER L.FT. 36,182 15.00$ 542,730
2020031 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT SQ.YD. 63,611 12.00$ 763,332
2020034 REMOVAL OF SIGNS L.SUM 1 25,200.00$ 25,200
2020035 REMOVAL OF SIGN BRIDGES L.SUM 1 30,000.00$ 30,000
2020041 REMOVAL OF PIPE L.FT. 527 15.00$ 7,905
2020051 REMOVE (CONCRETE LINED CHANNEL) CU.YD. 1,045 5.00$ 5,225
2020071 REMOVE GUARD RAIL L.FT. 852 4.00$ 3,408
2020156 REMOVE (CATCH BASIN) EACH 30 500.00$ 15,000
2020158 REMOVE (END SECTION) EACH 1 150.00$ 150
2020201 SAW CUTTING L.FT. 53,437 2.00$ 106,874
2030301 ROADWAY EXCAVATION CU.YD. 49,713 7.00$ 347,991
2030401 DRAINAGE EXCAVATION CU.YD. 197 7.00$ 1,379
2030501 STRUCTURAL EXCAVATION CU.YD. 71 7.00$ 497
2030506 STRUCTURAL BACKFILL CU.YD. 1,455 7.00$ 10,185
2030901 BORROW CU.YD. 50,124 8.00$ 400,992
4010010 PORTLAND CEMENT CONCRETE PAVEMENT (10" PCCP OVER 4" AB) SQ.YD. 47,733 30.00$ 1,431,990
4010012 PORTLAND CEMENT CONCRETE PAVEMENT (12" PCCP OVER 4" AB) SQ.YD. 82,777 35.00$ 2,897,195
4070040 ASPHALTIC CONCRETE (AR-ACFC 1" OVERLAY) SQ.YD. 127,913 5.00$ 639,565
5010111 PIPE, CORRUGATED METAL, SLOTTED, 24" L.FT. 1,605 85.00$ 136,425
5012524 STORM DRAIN PIPE, 24" L.FT. 2,494 50.00$ 124,700
5012530 STORM DRAIN PIPE, 30" L.FT. 4 65.00$ 260
5014124 FLARED END SECTION (24")(C-13.20) EACH 4 500.00$ 2,000
5030021 CONCRETE CATCH BASIN (C-15.20) ONE 3.5' WING, H=8' OR LESS EACH 1 3,500.00$ 3,500
5030142 CONCRETE CATCH BASIN (MEDIAN)(C-15.80) EACH 7 3,000.00$ 21,000
5030604 CONCRETE CATCH BASIN (C-15.91) EACH 31 3,200.00$ 99,200
5030605 CONCRETE CATCH BASIN (C-15.92) EACH 141 3,500.00$ 493,500
5050031 MANHOLE (C-18.10) (NO. 3) (FOR PIPES 6" TO 36") EACH 1 4,000.00$ 4,000
6010002 STRUCTURAL CONCRETE (CLASS S)(F'C = 3,000) CU.YD. 475 300.00$ 142,500
6050002 REINFORCING STEEL LB. 58,057 0.60$ 34,834
6060048 BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 1 110,000.00$ 110,000
6060079 FOUNDATION FOR BRIDGE SIGN STRUCTURE (SD9.20, TYPE 4F) EACH 2 5,000.00$ 10,000
6060150 CANTILEVER SIGN STRUCTURE EACH 29 35,000.00$ 1,015,000
6060240 FOUNDATION FOR CANTILEVER SIGN STRUCTURE EACH 29 5,000.00$ 145,000
6061001 SIGN MOUNT ASSEMBLY (FOR BRIDGE FASCIA) EACH 4 3,000.00$ 12,000
6070002 BREAKAWAY SIGN POST S4X7.7 L.FT. 624 25.00$ 15,600
6070022 FOUNDATION FOR BREAKAWAY SIGN POST S4X7.7 EACH 48 300.00$ 14,400
6070038 SLIP BASE (2 1/2 S) EACH 72 150.00$ 10,800
6070055 SIGN POST (PERFORATED) (2 1/2 S) L.FT. 864 8.00$ 6,912
6070060 FOUNDATION FOR SIGN POST (CONCRETE) EACH 84 175.00$ 14,700
6080005 REGULATORY, WARN, OR MARKER SIGN PANEL SQ.FT. 1,466 20.00$ 29,320
6080018 EXTRUDED ALUM SIGN PANEL SQ.FT. 5,265 25.00$ 131,625
7030095 MILEPOST MARKER (S-10) EACH 12 300.00$ 3,600
7040070 PAVEMENT MARKING (WHITE THERMOPLASTIC)(0.090") L.FT. 103,163 0.25$ 25,791
7040071 PAVEMENT MARKING (YELLOW THERMOPLASTIC)(0.090") L.FT. 100,667 0.25$ 25,167
7040072 PAVEMENT MARKING (TRANSVERSE) (THERMOPLASTIC)(ALKYD)(0.090") L.FT. 169,821 2.00$ 339,642
7040074 PAVEMENT SYMBOL (EXTRUDED THERMOPLASTIC)(ALKYD)(0.090") EACH 54 110.00$ 5,940
7050047 PAVEMENT MARKING, PREFORMED, PATTERNED, WHITE STRIPE L.FT. 109,448 3.50$ 383,068
7060013 PAVEMENT MARKER, RAISED, TYPE C EACH 8,484 3.00$ 25,452
7060017 PAVEMENT MARKER, RAISED, TYPE E EACH 2,700 3.00$ 8,100
7080001 PERMANENT PAVEMENT MARKING (PAINTED)(WHITE) L.FT. 181,989 0.10$ 18,199
7080011 PERMANENT PAVEMENT MARKING (PAINTED)(YELLOW) L.FT. 67,111 0.10$ 6,711
7080101 PERMANENT PAVEMENT MARKING (PAINTED SYMBOL) EACH 54 100.00$ 5,400
7310341 POLE FOUNDATION (TYPE T)(40 FT. THRU 55 FT.) EACH 2 3,000.00$ 6,000
7310360 POLE FOUNDATION (FOR 100' HIGH MAST) EACH 7 7,500.00$ 52,500
7310832 RELOCATE EXISTING LIGHT POLES EACH 7 500.00$ 3,500
7320050 ELECTRICAL CONDUIT (2")(PVC) L.FT. 350 7.00$ 2,450
7320074 ELECTRICAL CONDUIT (3 - 3")(PVC)(FMS) L.FT. 26,020 40.00$ 1,040,800
7320421 PULL BOX (NO. 7)(WITH EXTENSION) EACH 40 700.00$ 28,000
7320455 PULL BOX (NO. 9) EACH 29 2,500.00$ 72,500
7320520 CONDUCTOR (NO. 8) L.FT. 700 0.50$ 350
7320585 CONDUCTOR (INSULATED BOND)(NO. 8) L.FT. 350 0.50$ 175
7320770 FIBER OPTIC CABLE (144 STRAND) L.FT. 20,800 4.00$ 83,200
7320809 CABLE INNERDUCT (1") L.FT. 20,800 1.20$ 24,960
7330620 RELOCATE TRAFFIC SIGNALS L.SUM 2 4,000.00$ 8,000
7340105 CONTROL CABINET FOUNDATION EACH 2 500.00$ 1,000
7340210 RELOCATE CONTROL CABINET EACH 2 500.00$ 1,000
7350030 LOOP DETECTOR FOR TRAFFIC SURVEILLANCE (6'X6') EACH 50 500.00$ 25,000
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Tatum Boulevard to Princess Drive
Alternatives A,B,C,D,E (Design Option 1)

Order of Magnitude Itemized Estimate (Continued)
ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

7360405 SIGN LIGHTING (85 WATT IF) EACH 12 1,100.00$ 13,200
7360408 TRANSFORMER (FOR INDUCTIVE FLOURESCENT SIGN LIGHTING FIXTURE) EACH 6 900.00$ 5,400
7360420 REMOVE AND SALVAGE EXISTING SIGN LIGHTING L.SUM 1 6,000.00$ 6,000
7370452 MISCELLANEOUS ELECTRICAL (RELOCATE CCTV) EACH 2 4,800.00$ 9,600
8007002 LANDSCAPING MILE 5.1 50,000.00$ 255,000
9080084 CONCRETE CURB AND GUTTER L.FT. 24,250 15.00$ 363,750
9100000 CONCRETE BARRIER (SINGLE FACE WITH GUTTER) L.FT. 41,797 65.00$ 2,716,805
9100009 CONCRETE BARRIER ADJACENT TO RETAINING WALL L.FT. 3,192 75.00$ 239,400
9100014 CONCRETE BARRIER (RETAINING HALF BARRIER) L.FT. 12,503 100.00$ 1,250,300
9130001 RIPRAP (DUMPED) CU.YD. 3 90.00$ 270
9140153 RETAINING WALLS (REGULAR) SQ.FT. 15,988 55.00$ 879,340
9201006 CONCRETE CHANNEL LINING (6") SQ.FT. 2,433 40.00$ 97,320
9240119 MISCELLANEOUS WORK (RELOCATE RAMP METER) EACH 7 12,400.00$ 86,800
9240120 MISCELLANEOUS WORK (RELOCATE ADVANCED FLASHER) EACH 1 12,400.00$ 12,400
9240122 MISCELLANEOUS WORK (CAP EXISTING CB) EACH 126 750.00$ 94,500
9240127 MISCELLANEOUS WORK (CAP EXISTING MH) EACH 1 750.00$ 750
9240134 MISCELLANEOUS WORK (C-15.91 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9240135 MISCELLANEOUS WORK (C-15.92 CATCH BASIN ACCESS TO EX CB) EACH 1 3,500.00$ 3,500
9999910 LUMP SUM (HAYDEN RD OVERPASS WB)(WIDENING) L.SUM 1 553,500.00$ 553,500
9999910 LUMP SUM (HAYDEN RD OVERPASS EB)(WIDENING) L.SUM 1 553,800.00$ 553,800
9999910 LUMP SUM (SCOTTSDALE RD OVERPASS EB)(WIDENING) L.SUM 1 578,100.00$ 578,100
9999910 LUMP SUM (SCOTTSDALE RD OVERPASS WB)(WIDENING) L.SUM 1 578,300.00$ 578,300
9999910 LUMP SUM (56TH ST OVERPASS WB)(WIDENING) L.SUM 1 686,200.00$ 686,200
9999910 LUMP SUM (56TH ST OVERPASS EB)(WIDENING) L.SUM 1 686,200.00$ 686,200

ITEM TOTAL 21,886,644

PROJECT WIDE
Maintenance and Protection of Traffic (8%) COST 1,751,000.00 1,751,000
Dust and Water Palliative (0.75%) COST 165,000.00 165,000
Quality Control (0.75%) COST 165,000.00 165,000
Construction Surveying (1.5%) COST 329,000.00 329,000
Erosion Control (0.5%) COST 110,000.00 110,000
Mobilization (8% of all construction items) COST 2,044,000.00 2,044,000

PROJECT WIDE SUBTOTAL 4,564,000

Unidentified Items (20% of Item Total and Project Wide Subtotal) COST 5,291,000.00 5,291,000

PROJECT WIDE TOTAL 9,855,000

OTHER COST
Construction Engineering (9%) COST 2,857,000.00 2,857,000
Construction Contingencies (5%) COST 1,588,000.00 1,588,000
Indirect Cost Allocation (9.46%) COST 3,003,000.00 3,003,000
Environmental Mitigation (Unknown at this time) COST - -
PCCP Quality Incentive SQ.YD. 130,510 1.50 195,800
AR-ACFC Smoothness Incentive L.MILE 10.2 11,000.00 112,200
Engineering Design (Includes Surveying and Geotechnical) (8% of all items) COST 2,540,000.00 2,540,000
Right-of-Way (Not Included in this Estimate) COST - -
Utility Relocation (1%) COST 318,000.00 318,000

OTHER COST TOTAL 10,614,000

                                                            SUMMARY

ITEM TOTAL 21,886,644
PROJECT WIDE 9,855,000
OTHER COST TOTAL 10,614,000
TOTAL PROJECT COST 42,355,644
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APPENDIX F 
 

2035 TRAFFIC VOLUME PROJECTIONS AND LEVEL-OF-SERVICE ANALYSIS  
RESULTS FOR ALTERNATIVES CONSIDERED 
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