
Emergency Procurement Contract
Progressive Design Build

Project No. F097601C SR-89A Rock Fall, Debris Clean up and Slope Failure

On the weekend of October 30, 2026 through November 1, 2026 the roadway along SR-89A between approximately milepost 375 and 397 had above average rainfall causing significant damage to the roadway and drainage system including:

1. Rock Fall
2. Large amounts of silt
3. Large trees and other debris
4. Slope Failure
5. Pavement damage
6. Blocked drainage culverts
7. Guardrail damage



The Department is seeking a heavy highway contractor for a Progressive Design Build under ARS 28-7704 to make all necessary roadway repairs to reopen the road. The Department will be applying for Emergency Relief (ER) funds in accordance with FHWA regulations. One of the important factors in this selection will be how fast the selected contractor can mobilize with the goal of opening the road back to traffic as soon as possible.

The Department will have an in-person industry forum meeting at 6515 S. Rural Road, Suite 107, Tempe, AZ 85283 on Tuesday, November 10, 2026 at 10:00 a.m. Interested teams will be able to take an individual guided tour of the site on Wednesday, November 11, 2026 and Thursday, November 12, 2026. Sign ups for field tours will be available during the industry forum or by e-mailing the project manager, Annette Riley at ariley@azdot.gov no later than 5:00 p.m. on November 10, 2026.



