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(103XCONTR, 01/21/21)

SECTION 103 -	AWARD AND EXECUTION OF CONTRACT:

103.08		Execution of Contract:  of the Standard Specifications is revised to read:

The Department will send the notice of award letter to the successful bidder within two working days after the award, to the email address and recipient given by the bidder as specified in Subsection 102.08(B)(1) of the specifications. This notice will also include the contract and the forms for the payment bond and the performance bond. 
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The contract shall be executed by the successful bidder in conformance with the electronic procedures given by the Department. The successful bidder shall return the signed contract and bonds in electronic format so as to be received by the Department no later than 10 calendar days after the date of the notice of award letter to the ADOT Contracts and Specification Group mailbox; CSGroup@azdot.gov.

The Department will execute the contract within 20 calendar days after the date of the notice of award letter.  No contract shall be considered as effective until it has been fully executed by both parties. When the Department executes the contract it will send a copy of the executed contract to the contractor’s email address and recipient name given by the bidder as specified in Subsection 102.08(B)(1) of the specifications. 

103.09		Failure to Execute Contract:

Failure to execute the contract and file satisfactory contract bonds as provided herein within 10 calendar days after the date of the notice of award letter will result in the cancellation of the award and forfeiture of the proposal guaranty to the Department, not as a penalty, but in liquidation of damages sustained.  Award may then be made to the next lowest responsible bidder, or the work may be re‑advertised as the Department may decide.

The successful bidder acknowledges that if it fails to execute the contract, the Department will suffer damages, including but not limited to the costs of rebidding, costs related to obtaining a contractor, damages due to delayed completion of the project, and damages related to any change in the project conditions caused by delays.
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