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***	FOR PROJECTS WITH AN ENGINEER’S ESTIMATE	***
***	GREATER THAN $90,000,000, CONTACT CONSTRUCTION	***
***	GROUP TO DETERMINE WHETHER LIQUIDATED	***
***	DAMAGE VALUES SHOULD BE INCREASED.	***

***	IF REVISED, OBTAIN BACKUP DOCUMENTATION FOR THE	***
***  INCREASED LIQUIDATED DAMAGE VALUES FOR PROJECT FILE. ***

(108FCWT, 10/15/20) 
SECTION 108	PROSECUTION AND PROGRESS:
108.09	Failure to Complete the Work on Time:	the second paragraph of the Standard Specifications is revised to read:

Permitting the contractor to continue and finish the work or any part of it after the contract time has expired or after the date to which the time for completion may have been extended will in no way operate as a waiver on the part of the Department of any of its rights under the contract.

When the contract time contains construction phase(s) and landscape establishment phase, the construction phase(s) will be considered for the requirements specified above.  The construction phase shall be defined as all work not included in landscape establishment phase.  The landscape establishment phase shall be as described and specified under Section 807 of the specifications.  

[bookmark: _GoBack]108.09	Failure to Complete the Work on Time:	the Schedule of Liquidated Damages table of the Standard Specifications is revised to read:

	SCHEDULE OF LIQUIDATED DAMAGES

	Original Contract Amount
	Liquidated Damages Per Day

	From More Than:
	To and Including:
	Calendar Day or Fixed Date:
	Working Day:

	$	0
	$	100,000
	         $	450
	         $	450

	100,000
	500,000
	620
	710

	500,000
	1,000,000
	770
	1,090

	1,000,000
	2,000,000
	1,200
	1,800

	2,000,000
	5,000,000
	1,500
	2,600

	5,000,000
	10,000,000
	2,120
	4,250

	10,000,000
	20,000,000
	5,600
	6,000

	20,000,000
	30,000,000
	5,600
	7,000

	30,000,000
	60,000,000
	6,000
	7,000

	60,000,000
	90,000,000
	8,250
	9,500

	90,000,000
	-------
	8,250
	9,500
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