
SIGNING NOTES: 

GENERAL 
 

1. All signs shall be in compliance with the Manual on Uniform Traffic Control Devices 

(MUTCD Signing and Marking Standard Drawings, and the ADOT Traffic Engineering 

Manual of Approved Signs. 

LOCATION 
 

2. The sign locations and the post lengths are approximate. The Contractor shall verify 

the sign locations and actual post lengths with the Engineer prior to installing signs. 

3. Unless otherwise noted, the bottom of each sign shall be at least 7 feet above the 

nearest edge of pavement and at least 7 feet above the ground under the sign. 

4. Offsets for all signs shall be measured from the edge of the roadway to the nearest 

edge of the sign. 

PANEL 
 

5. All new signs shall be fabricated of flat sheet aluminum as indicated in Section 

608. SHEETING 

6. The retroreflective sheeting on all new signs shall meet ADOT Standard Specifications. 

7. The retroreflective sheeting on all new signs shall meet criteria established in 

Section 1007 of the Standard Specifications and in Section 380 of ADOT’s Traffic 

Policies, Guidelines and Procedures. 

POSTS 
 

8. All new signs shall be installed on new square tube posts with foundations as indicated 

in ADOT Standard Drawings. 

9. The Engineer may modify the signing plans. 

SHOP DRAWINGS 

10. Shop drawings will be required. 
11. Shop drawings will not be required for all guide signs. 

REMOVALS 

12. The Contractor shall remove existing signing where indicated in the sign summary. 

13. The Contractor shall inventory all signs to be removed or covered and note damaged 

signs to the Engineer at the time of covering or removal. All signs damaged by covering 

or removal shall be replaced by the Contractor at the Contractors expense. 

 



 

 

LOGO SIGNS 

 

14. When Highway Logo signs are required to be removed, relocated, or covered; or if 

ramp traffic for businesses on the Logo sign is detoured, the contractor shall contact 

the Production Director at Grand Canyon State Logo Signs, at 602‐712‐2120,  a 

minimum of three weeks in advance of such activity.  


