ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-2026	**$ 569.00**	**Nov-2026**	**$ 569.00**
Oct-2026	$ 569.00	Oct-2026	$ 569.00
Sep-2026	$ 560.00	Sep-2026	$ 560.00
Aug-2026	$ 560.00	Aug-2026	$ 560.00
Jul-2026	$ 586.00	Jul-2026	$ 586.00
Jun-2026	$ 559.00	Jun-2026	$ 559.00
May-2026	$ 550.00	May-2026	$ 550.00
Apr-2026	$ 480.00	Apr-2026	$ 480.00
Mar-2026	$ 472.00	Mar-2026	$ 472.00
Feb-2026	$ 473.00	Feb-2026	$ 473.00
Jan-2026	$ 478.00	Jan-2026	$ 478.00
Dec-2025	$ 480.00	Dec-2025	$ 480.00
Nov-2025	$ 485.00	Nov-2025	$ 485.00
Oct-2025	$ 485.00	Oct-2025	$ 485.00
Sep-2025	$ 485.00	Sep-2025	$ 485.00
Aug-2025	$ 485.00	Aug-2025	$ 485.00
Jul-2025	$ 484.00	Jul-2025	$ 484.00
Jun-2025	$ 493.00	Jun-2025	$ 493.00
May-2025	$ 504.00	May-2025	$ 504.00
Apr-2025	$ 506.00	Apr-2025	$ 506.00
Mar-2025	$ 507.00	Mar-2025	$ 507.00
Feb-2025	$ 508.00	Feb-2025	$ 508.00
Jan-2025	$ 508.00	Jan-2025	$ 508.00
Dec-2024	$ 508.00	Dec-2024	$ 508.00
Nov-2024	$ 514.00	Nov-2024	$ 514.00
Oct-2024	$ 522.00	Oct-2024	$ 522.00
Sep-2024	$ 530.00	Sep-2024	$ 530.00
Aug-2024	$ 514.00	Aug-2024	$ 514.00
Jul-2024	$ 516.00	Jul-2024	$ 516.00
Jun-2024	$ 523.00	Jun-2024	$ 523.00
May-2024	$ 503.00	May-2024	$ 503.00
Apr-2024	$ 509.00	Apr-2024	$ 509.00
Mar-2024	$ 520.00	Mar-2024	$ 520.00
Feb-2024	$ 529.00	Feb-2024	$ 529.00
Jan-2024	$ 559.00	Jan-2024	$ 559.00
Dec-2023	$ 559.00	Dec-2023	$ 559.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"
Nov-2026	**$ 5.33**		
Oct-2026	$ 5.44	**Oct-2026**	**$ 5.33**
Sep-2026	$ 4.63	Sep-2026	$ 5.44
Aug-2026	$ 4.04	Aug-2026	$ 4.63
Jul-2026	$ 4.39	Jul-2026	$ 4.04
Jun-2026	$ 4.70	Jun-2026	$ 4.39
May-2026	$ 4.88	May-2026	$ 4.70
Apr-2026	$ 3.71	Apr-2026	$ 4.88
Mar-2026	$ 2.57	Mar-2026	$ 3.71
Feb-2026	$ 2.39	Feb-2026	$ 2.57
Jan-2026	$ 2.40	Jan-2026	$ 2.39
Dec-2025	$ 2.72	Dec-2025	$ 2.40
Nov-2025	$ 2.50	Nov-2025	$ 2.72
Oct-2025	$ 2.67	Oct-2025	$ 2.50
Sep-2025	$ 2.51	Sep-2025	$ 2.67
Aug-2025	$ 2.68	Aug-2025	$ 2.51
Jul-2025	$ 2.38	Jul-2025	$ 2.68
Jun-2025	$ 2.25	Jun-2025	$ 2.38
May-2025	$ 2.39	May-2025	$ 2.25
Apr-2025	$ 2.45	Apr-2025	$ 2.39
Mar-2025	$ 2.64	Mar-2025	$ 2.45
Feb-2025	$ 2.62	Feb-2025	$ 2.64
Jan-2025	$ 2.36	Jan-2025	$ 2.62
Dec-2024	$ 2.43	Dec-2025	$ 2.36
Nov-2024	$ 2.38	Nov-2024	$ 2.43
Oct-2024	$ 2.35	Oct-2024	$ 2.38
Sep-2024	$ 2.48	Sep-2024	$ 2.35
Aug-2024	$ 2.63	Aug-2024	$ 2.48
Jul-2024	$ 2.56	Jul-2024	$ 2.63
Jun-2024	$ 2.52	Jun-2024	$ 2.56
May-2024	$ 2.84	May-2024	$ 2.52
Apr-2024	$ 2.83	Apr-2024	$ 2.84
Mar-2024	$ 2.91	Mar-2024	$ 2.83
Feb-2024	$ 2.74	Feb-2024	$ 2.91
Jan-2024	$ 2.98	Jan-2024	$ 2.74
Dec-2023	$ 3.31	Dec-2023	$ 2.98

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-2023	$ 556.00	Nov-2023	$ 556.00
Oct-2023	$ 549.00	Oct-2023	$ 549.00
Sep-2023	$ 543.00	Sep-2023	$ 543.00
Aug-2023	$ 536.00	Aug-2023	$ 536.00
Jul-2023	$ 539.00	Jul-2023	$ 539.00
Jun-2023	$ 551.00	Jun-2023	$ 551.00
May-2023	$ 564.00	May-2023	$ 564.00
Apr-2023	$ 579.00	Apr-2023	$ 579.00
Mar-2023	$ 580.00	Mar-2023	$ 580.00
Feb-2023	$ 596.00	Feb-2023	$ 596.00
Jan-2023	$ 612.00	Jan-2023	$ 612.00
Dec-2022	$ 630.00	Dec-2022	$ 630.00
Nov-2022	$ 690.00	Nov-2022	$ 690.00
Oct-2022	$ 719.00	Oct-2022	$ 719.00
Sep-2022	$ 736.00	Sep-2022	$ 736.00
Aug-2022	$ 748.00	Aug-2022	$ 748.00
Jul-2022	$ 715.00	Jul-2022	$ 715.00
Jun-2022	$ 650.00	Jun-2022	$ 650.00
May-2022	$ 635.00	May-2022	$ 635.00
Apr-2022	$ 585.00	Apr-2022	$ 585.00
Mar-2022	$ 528.00	Mar-2022	$ 528.00
Feb-2022	$ 505.00	Feb-2022	$ 505.00
Jan-2022	$ 508.00	Jan-2022	$ 508.00
Dec-2021	$ 502.00	Dec-2021	$ 502.00
Nov-2021	$ 486.00	Nov-2021	$ 486.00
Oct-2021	$ 485.00	Oct-2021	$ 485.00
Sep-2021	$ 480.00	Sep-2021	$ 480.00
Aug-2021	$ 476.00	Aug-2021	$ 450.00
Jul-2021	$ 450.00	Jul-2021	$ 450.00
Jun-2021	$ 449.00	Jun-2021	$ 449.00
May-2021	$ 447.00	May-2021	$ 447.00
Apr-2021	$ 423.00	Apr-2021	$ 423.00
Mar-2021	$ 399.00	Mar-2021	$ 399.00
Feb-2021	$ 379.00	Feb-2021	$ 379.00
Jan-2021	$ 375.00	Jan-2021	$ 375.00
Dec-2020	$ 376.00	Dec-2020	$ 376.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"
Nov-2023	$ 3.53	Nov-2023	$ 3.31
Oct-2023	$ 4.16	Oct-2023	$ 3.53
Sep-2023	$ 3.62	Sep-2023	$ 4.16
Aug-2023	$ 2.81	Aug-2023	$ 3.62
Jul-2023	$ 2.88	Jul-2023	$ 2.81
Jun-2023	$ 3.72	Jun-2023	$ 2.88
May-2023	$ 3.84	May-2023	$ 3.72
Apr-2023	$ 3.38	Apr-2023	$ 3.84
Mar-2023	$ 3.25	Mar-2023	$ 3.38
Feb-2023	$ 3.32	Feb-2023	$ 3.25
Jan-2023	$ 3.50	Jan-2023	$ 3.32
Dec-2022	$ 4.22	Dec-2022	$ 3.50
Nov-2022	$ 4.14	Nov-2022	$ 4.22
Oct-2022	$ 3.69	Oct-2022	$ 4.14
Sep-2022	$ 3.70	Sep-2022	$ 3.69
Aug-2022	$ 3.95	Aug-2022	$ 3.70
Jul-2022	$ 4.97	Jul-2022	$ 3.95
Jun-2022	$ 4.52	Jun-2022	$ 4.97
May-2022	$ 4.02	May-2022	$ 4.52
Apr-2022	$ 3.98	Apr-2022	$ 4.02
Mar-2022	$ 3.03	Mar-2022	$ 3.98
Feb-2022	$ 2.65	Feb-2022	$ 3.03
Jan-2022	$ 2.88	Jan-2022	$ 2.65
Dec-2021	$ 3.20	Dec-2021	$ 2.88
Nov-2021	$ 2.73	Nov-2021	$ 3.20
Oct-2021	$ 2.36	Oct-2021	$ 2.73
Sep-2021	$ 2.26	Sep-2021	$ 2.36
Aug-2021	$ 2.19	Aug-2021	$ 2.26
Jul-2021	$ 2.19	Jul-2021	$ 2.19
Jun-2021	$ 2.11	Jun-2021	$ 2.19
May-2021	$ 1.99	May-2021	$ 2.11
Apr-2021	$ 2.35	Apr-2021	$ 1.99
Mar-2021	$ 1.86	Mar-2021	$ 2.35
Feb-2021	$ 1.66	Feb-2021	$ 1.86
Jan-2021	$ 1.65	Jan-2021	$ 1.66
Dec-2020	$ 1.45	Dec-2020	$ 1.65

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-2020	$ 378.00	Nov-2020	$ 378.00
Oct-2020	$ 381.00	Oct-2020	$ 381.00
Sep-2020	$ 378.00	Sep-2020	$ 378.00
Aug-2020	$ 380.00	Aug-2020	$ 380.00
Jul-2020	$ 383.00	Jul-2020	$ 383.00
Jun-2020	$ 392.00	Jun-2020	$ 392.00
May-2020	$ 409.00	May-2020	$ 409.00
Apr-2020	$ 434.00	Apr-2020	$ 434.00
Mar-2020	$ 440.00	Mar-2020	$ 440.00
Feb-2020	$ 440.00	Feb-2020	$ 440.00
Jan-2020	$ 444.00	Jan-2020	$ 444.00
Dec-2019	$ 452.00	Dec-2019	$ 452.00
Nov-2019	$ 458.00	Nov-2019	$ 458.00
Oct-2019	$ 472.00	Oct-2019	$ 472.00
Sep-2019	$ 481.00	Sep-2019	$ 481.00
Aug-2019	$ 479.00	Aug-2019	$ 479.00
Jul-2019	$ 480.00	Jul-2019	$ 480.00
Jun-2019	$ 478.00	Jun-2019	$ 478.00
May-2019	$ 470.00	May-2019	$ 470.00
Apr-2019	$ 463.00	Apr-2019	$ 463.00
Mar-2019	$ 466.00	Mar-2019	$ 466.00
Feb-2019	$ 469.00	Feb-2019	$ 469.00
Jan-2019	$ 476.00	Jan-2019	$ 476.00
Dec-2018	$ 485.00	Dec-2018	$ 485.00
Nov-2018	$ 483.00	Nov-2018	$ 483.00
Oct-2018	$ 475.00	Oct-2018	$ 475.00
Sep-2018	$ 462.00	Sep-2018	$ 462.00
Aug-2018	$ 441.00	Aug-2018	$ 441.00
Jul-2018	$ 422.00	Jul-2018	$ 422.00
Jun-2018	$ 384.00	Jun-2018	$ 384.00
May-2018	$ 370.00	May-2018	$ 370.00
Apr-2018	$ 367.00	Apr-2018	$ 367.00
Mar-2018	$ 357.00	Mar-2018	$ 357.00
Feb-2018	$ 348.00	Feb-2018	$ 348.00
Jan-2018	$ 341.00	Jan-2018	$ 341.00
Dec-2017	$ 329.00	Dec-2017	$ 329.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"
Nov-2020	$ 1.30	Nov-2020	$ 1.45
Oct-2020	$ 1.27	Oct-2020	$ 1.30
Sep-2020	$ 1.42	Sep-2020	$ 1.27
Aug-2020	$ 1.35	Aug-2020	$ 1.42
Jul-2020	$ 1.23	Jul-2020	$ 1.35
Jun-2020	$ 0.92	Jun-2020	$ 1.23
May-2020	$ 1.14	May-2020	$ 0.92
Apr-2020	$ 1.58	Apr-2020	$ 1.14
Mar-2020	$ 1.93	Mar-2020	$ 1.58
Feb-2020	$ 2.08	Feb-2020	$ 1.93
Jan-2020	$ 2.23	Jan-2020	$ 2.08
Dec-2019	$ 2.35	Dec-2019	$ 2.23
Nov-2019	$ 2.11	Nov-2019	$ 2.35
Oct-2019	$ 2.07	Oct-2019	$ 2.11
Sep-2019	$ 2.10	Sep-2019	$ 2.07
Aug-2019	$ 2.28	Aug-2019	$ 2.10
Jul-2019	$ 2.10	Jul-2019	$ 2.28
Jun-2019	$ 2.39	Jun-2019	$ 2.10
May-2019	$ 2.41	May-2019	$ 2.39
Apr-2019	$ 2.12	Apr-2019	$ 2.41
Mar-2019	$ 1.96	Mar-2019	$ 2.12
Feb-2019	$ 1.85	Feb-2019	$ 1.96
Jan-2019	$ 2.29	Jan-2019	$ 1.85
Dec-2018	$ 2.49	Dec-2018	$ 2.29
Nov-2018	$ 2.56	Nov-2018	$ 2.49
Oct-2018	$ 2.39	Oct-2018	$ 2.56
Sep-2018	$ 2.26	Sep-2018	$ 2.39
Aug-2018	$ 2.26	Aug-2018	$ 2.26
Jul-2018	$ 2.30	Jul-2018	$ 2.26
Jun-2018	$ 2.42	Jun-2018	$ 2.30
May-2018	$ 2.32	May-2018	$ 2.42
Apr-2018	$ 2.10	Apr-2018	$ 2.32
Mar-2018	$ 2.06	Mar-2018	$ 2.10
Feb-2018	$ 2.06	Feb-2018	$ 2.06
Jan-2018	$ 2.06	Jan-2018	$ 2.06
Dec-2017	$ 2.07	Dec-2017	$ 2.06

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-2017	$ 324.00	Nov-2017	$ 324.00
Oct-2017	$ 323.00	Oct-2017	$ 323.00
Sep-2017	$ 324.00	Sep-2017	$ 324.00
Aug-2017	$ 321.00	Aug-2017	$ 321.00
Jul-2017	$ 327.00	Jul-2017	$ 327.00
Jun-2017	$ 332.00	Jun-2017	$ 332.00
May-2017	$ 333.00	May-2017	$ 333.00
Apr-2017	$ 326.00	Apr-2017	$ 326.00
Mar-2017	$ 312.00	Mar-2017	$ 312.00
Feb-2017	$ 305.00	Feb-2017	$ 305.00
Jan-2017	$ 304.00	Jan-2017	$ 304.00
Dec-2016	$ 312.00	Dec-2106	$ 312.00
Nov-2016	$ 321.00	Nov-2016	$ 321.00
Oct-2016	$ 328.00	Oct-2016	$ 328.00
Sep-2016	$ 329.00	Sep-2016	$ 329.00
Aug-2016	$ 328.00	Aug-2016	$ 328.00
Jul-2016	$ 325.00	Jul-2016	$ 325.00
Jun-2016	$ 313.00	Jun-2016	$ 313.00
May-2016	$ 311.00	May-2016	$ 311.00
Apr-2016	$ 317.00	Apr-2016	$ 317.00
Mar-2016	$ 337.00	Mar-2016	$ 337.00
Feb-2016	$ 367.00	Feb-2016	$ 367.00
Jan-2016	$ 379.00	Jan-2016	$ 379.00
Dec-2015	$ 389.00	Dec-2015	$ 389.00
Nov-2015	$ 399.00	Nov-2015	$ 399.00
Oct-2015	$ 424.00	Oct-2015	$ 424.00
Sep-2015	$ 426.00	Sep-2015	$ 426.00
Aug-2015	$ 425.00	Aug-2015	$ 425.00
Jul-2015	$ 420.00	Jul-2015	$ 420.00
Jun-2015	$ 420.00	Jun-2015	$ 420.00
May-2015	$ 422.00	May-2015	$ 422.00
Apr-2015	$ 446.00	Apr-2015	$ 446.00
Mar-2015	$ 458.00	Mar-2015	$ 458.00
Feb-2015	$ 496.00	Feb-2015	$ 496.00
Jan-2015	$ 525.00	Jan-2015	$ 525.00
Dec-2014	$ 544.00	Dec-2014	$ 544.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"
Nov-2017	$ 1.97	Nov-2017	$ 2.07
Oct-2017	$ 2.04	Oct-2017	$ 1.97
Sep-2017	$ 1.77	Sep-2017	$ 2.04
Aug-2017	$ 1.54	Aug-2017	$ 1.77
Jul-2017	$ 1.41	Jul-2017	$ 1.54
Jun-2017	$ 1.64	Jun-2017	$ 1.41
May-2017	$ 1.77	May-2017	$ 1.64
Apr-2017	$ 1.64	Apr-2017	$ 1.77
Mar-2017	$ 1.79	Mar-2017	$ 1.64
Feb-2017	$ 1.86	Feb-2017	$ 1.79
Jan-2017	$ 1.77	Jan-2017	$ 1.86
Dec-2016	$ 1.86	Dec-2017	$ 1.77
Nov-2016	$ 1.70	Nov-2016	$ 1.86
Oct-2016	$ 1.50	Oct-2016	$ 1.70
Sep-2016	$ 1.70	Sep-2016	$ 1.50
Aug-2016	$ 1.70	Aug-2016	$ 1.70
Jul-2016	$ 1.70	Jul-2016	$ 1.70
Jun-2016	$ 1.50	Jun-2016	$ 1.70
May-2016	$ 1.26	May-2016	$ 1.50
Apr-2016	$ 1.12	Apr-2016	$ 1.26
Mar-2016	$ 1.17	Mar-2016	$ 1.12
Feb-2016	$ 1.12	Feb-2016	$ 1.17
Jan-2016	$ 1.37	Jan-2016	$ 1.12
Dec-2015	$ 1.70	Dec-2015	$ 1.37
Nov-2015	$ 1.67	Nov-2015	$ 1.70
Oct-2015	$ 1.59	Oct-2015	$ 1.67
Sep-2015	$ 1.66	Sep-2015	$ 1.59
Aug-2015	$ 1.82	Aug-2015	$ 1.66
Jul-2015	$ 1.99	Jul-2015	$ 1.82
Jun-2015	$ 2.12	Jun-2015	$ 1.99
May-2015	$ 1.85	May-2015	$ 2.12
Apr-2015	$ 1.87	Apr-2015	$ 1.85
Mar-2015	$ 1.88	Mar-2015	$ 1.87
Feb-2015	$ 1.66	Feb-2015	$ 1.88
Jan-2015	$ 2.05	Jan-2015	$ 1.66
Dec-2014	$ 2.91	Dec-2014	$ 2.05

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-2014	$ 550.00	Nov-2014	$ 550.00
Oct-2014	$ 552.00	Oct-2014	$ 552.00
Sep-2014	$ 551.00	Sep-2014	$ 551.00
Aug-2014	$ 549.00	Aug-2014	$ 549.00
Jul-2014	$ 537.00	Jul-2014	$ 537.00
Jun-2014	$ 533.00	Jun-2014	$ 533.00
May-2014	$ 522.00	May-2014	$ 522.00
Apr-2014	$ 521.00	Apr-2014	$ 521.00
Mar-2014	$ 523.00	Mar-2014	$ 523.00
Feb-2014	$ 524.00	Feb-2014	$ 524.00
Jan-2014	$ 526.00	Jan-2014	$ 526.00
Dec-2013	$ 530.00	Dec-2013	$ 530.00
Nov-2013	$ 533.00	Nov-2013	$ 533.00
Oct-2013	$ 531.00	Oct-2013	$ 531.00
Sep-2013	$ 529.00	Sep-2013	$ 529.00
Aug-2013	$ 525.00	Aug-2013	$ 525.00
Jul-2013	$ 524.00	Jul-2013	$ 524.00
Jun-2013	$ 525.00	Jun-2013	$ 525.00
May-2013	$ 538.00	May-2013	$ 538.00
Apr-2013	$ 541.00	Apr-2013	$ 541.00
Mar-2013	$ 551.00	Mar-2013	$ 551.00
Feb-2013	$ 549.00	Feb-2013	$ 549.00
Jan-2013	$ 558.00	Jan-2013	$ 558.00
Dec-2012	$ 561.00	Dec-2012	$ 561.00
Nov-2012	$ 566.00	Nov-2012	$ 566.00
Oct-2012	$ 565.00	Oct-2012	$ 565.00
Sep-2012	$ 573.00	Sep-2012	$ 573.00
Aug-2012	$ 595.00	Aug-2012	$ 595.00
Jul-2012	$ 602.00	Jul-2012	$ 602.00
Jun-2012	$ 606.00	Jun-2012	$ 606.00
May-2012	$ 598.00	May-2012	$ 598.00
Apr-2012	$ 585.00	Apr-2012	$ 585.00
Mar-2012	$ 568.00	Mar-2012	$ 568.00
Feb-2012	$ 558.00	Feb-2012	$ 558.00
Jan-2012	$ 551.00	Jan-2012	$ 551.00
Dec-2011	$ 537.00	Dec-2011	$ 537.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"

(metric data not reported after March 2008)

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"
Nov-2014	$ 2.72	Nov-2014	$ 2.91
Oct-2014	$ 2.97	Oct-2014	$ 2.72
Sep-2014	$ 3.13	Sep-2014	$ 2.97
Aug-2014	$ 3.06	Aug-2014	$ 3.13
Jul-2014	$ 3.04	Jul-2014	$ 3.06
Jun-2014	$ 3.11	Jun-2014	$ 3.04
May-2014	$ 3.15	May-2014	$ 3.11
Apr-2014	$ 3.01	Apr-2014	$ 3.15
Mar-2014	$ 3.12	Mar-2014	$ 3.01
Feb-2014	$ 3.00	Feb-2014	$ 3.12
Jan-2014	$ 3.08	Jan-2014	$ 3.00
Dec-2013	$ 3.06	Dec-2013	$ 3.08
Nov-2013	$ 3.08	Nov-2013	$ 3.06
Oct-2013	$ 3.19	Oct-2013	$ 3.08
Sep-2013	$ 3.14	Sep-2013	$ 3.19
Aug-2013	$ 3.08	Aug-2013	$ 3.14
Jul-2013	$ 3.01	Jul-2013	$ 3.08
Jun-2013	$ 2.89	Jun-2013	$ 3.01
May-2013	$ 3.06	May-2013	$ 2.89
Apr-2013	$ 3.18	Apr-2013	$ 3.06
Mar-2013	$ 3.37	Mar-2013	$ 3.18
Feb-2013	$ 3.18	Feb-2013	$ 3.37
Jan-2013	$ 3.11	Jan-2013	$ 3.18
Dec-2012	$ 3.11	Dec-2012	$ 3.11
Nov-2012	$ 3.36	Nov-2012	$ 3.11
Oct-2012	$ 3.41	Oct-2012	$ 3.36
Sep-2012	$ 3.22	Sep-2012	$ 3.41
Aug-2012	$ 2.76	Aug-2012	$ 3.22
Jul-2012	$ 2.70	Jul-2012	$ 2.76
Jun-2012	$ 3.05	Jun-2012	$ 2.70
May-2012	$ 3.27	May-2012	$ 3.05
Apr-2012	$ 3.47	Apr-2012	$ 3.27
Mar-2012	$ 3.16	Mar-2012	$ 3.47
Feb-2012	$ 3.04	Feb-2012	$ 3.16
Jan-2012	$ 2.93	Jan-2012	$ 3.04
Dec-2011	$ 3.11	Dec-2011	$ 2.93

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-2011	$ 543.00	Nov-2011	$ 543.00
Oct-2011	$ 548.00	Oct-2011	$ 548.00
Sep-2011	$ 551.00	Sep-2011	$ 551.00
Aug-2011	$ 549.00	Aug-2011	$ 549.00
Jul-2011	$ 545.00	Jul-2011	$ 545.00
Jun-2011	$ 530.00	Jun-2011	$ 530.00
May-2011	$ 521.00	May-2011	$ 521.00
Apr-2011	$ 514.00	Apr-2011	$ 514.00
Mar-2011	$ 505.00	Mar-2011	$ 505.00
Feb-2011	$ 496.00	Feb-2011	$ 496.00
Jan-2011	$ 484.00	Jan-2011	$ 484.00
Dec-2010	$ 480.00	Dec-2010	$ 480.00
Nov-2010	$ 480.00	Nov-2010	$ 480.00
Oct-2010	$ 482.00	Oct-2010	$ 482.00
Sep-2010	$ 486.00	Sep-2010	$ 486.00
Aug-2010	$ 490.00	Aug-2010	$ 490.00
Jul-2010	$ 496.00	Jul-2010	$ 496.00
Jun-2010	$ 501.00	Jun-2010	$ 501.00
May-2010	$ 485.00	May-2010	$ 485.00
Apr-2010	$ 470.00	Apr-2010	$ 470.00
Mar-2010	$ 453.00	Mar-2010	$ 453.00
Feb-2010	$ 443.00	Feb-2010	$ 443.00
Jan-2010	$ 430.00	Jan-2010	$ 430.00
Dec-2009	$ 419.00	Dec-2009	$ 419.00
Nov-2009	$ 407.00	Nov-2009	$ 407.00
Oct-2009	$ 417.00	Oct-2009	$ 417.00
Sep-2009	$ 425.00	Sep-2009	$ 425.00
Aug-2009	$ 419.00	Aug-2009	$ 419.00
Jul-2009	$ 410.00	Jul-2009	$ 410.00
Jun-2009	$ 413.00	Jun-2009	$ 413.00
May-2009	$ 411.00	May-2009	$ 411.00
Apr-2009	$ 398.00	Apr-2009	$ 398.00
Mar-2009	$ 423.00	Mar-2009	$ 423.00
Feb-2009	$ 465.00	Feb-2009	$ 465.00
Jan-2009	$ 546.00	Jan-2009	$ 546.00
Dec-2008	$ 642.00	Dec-2008	$ 642.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"
Nov-2011	$ 2.92	Nov-2011	$ 3.11
Oct-2011	$ 2.97	Oct-2011	$ 2.92
Sep-2011	$ 2.88	Sep-2011	$ 2.97
Aug-2011	$ 2.99	Aug-2011	$ 2.88
Jul-2011	$ 3.10	Jul-2011	$ 2.99
Jun-2011	$ 3.26	Jun-2011	$ 3.10
May-2011	$ 3.43	May-2011	$ 3.26
Apr-2011	$ 2.79	Apr-2011	$ 3.43
Mar-2011	$ 2.90	Mar-2011	$ 2.79
Feb-2011	$ 2.37	Feb-2011	$ 2.90
Jan-2011	$ 2.42	Jan-2011	$ 2.37
Dec-2010	$ 2.32	Dec-2010	$ 2.42
Nov-2010	$ 2.32	Nov-2010	$ 2.32
Oct-2010	$ 2.13	Oct-2010	$ 2.32
Sep-2010	$ 2.15	Sep-2010	$ 2.13
Aug-2010	$ 2.04	Aug-2010	$ 2.15
Jul-2010	$ 2.12	Jul-2010	$ 2.04
Jun-2010	$ 2.18	Jun-2010	$ 2.12
May-2010	$ 2.28	May-2010	$ 2.18
Apr-2010	$ 2.10	Apr-2010	$ 2.28
Mar-2010	$ 2.17	Mar-2010	$ 2.10
Feb-2010	$ 2.16	Feb-2010	$ 2.17
Jan-2010	$ 2.13	Jan-2010	$ 2.16
Dec-2009	$ 2.24	Dec-2009	$ 2.13
Nov-2009	$ 1.99	Nov-2009	$ 2.24
Oct-2009	$ 1.91	Oct-2009	$ 1.99
Sep-2009	$ 1.97	Sep-2009	$ 1.91
Aug-2009	$ 1.74	Aug-2009	$ 1.97
Jul-2009	$ 1.88	Jul-2009	$ 1.74
Jun-2009	$ 1.53	Jun-2009	$ 1.88
May-2009	$ 1.48	May-2009	$ 1.53
Apr-2009	$ 1.26	Apr-2009	$ 1.48
Mar-2009	$ 1.38	Mar-2009	$ 1.26
Feb-2009	$ 1.49	Feb-2009	$ 1.38
Jan-2009	$ 1.44	Jan-2009	$ 1.49
Dec-2008	$ 1.89	Dec-2008	$ 1.44

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-2008	$ 726.00	Nov-2008	$ 726.00
Oct-2008	$ 771.00	Oct-2008	$ 771.00
Sep-2008	$ 749.00	Sep-2008	$ 749.00
Aug-2008	$ 648.00	Aug-2008	$ 648.00
Jul-2008	$ 572.00	Jul-2008	$ 572.00
Jun-2008	$ 492.00	Jun-2008	$ 492.00
May-2008	$ 429.00	May-2008	$ 429.00
Apr-2008	$ 395.00	Apr-2008	$ 395.00
Mar-2008	$ 389.00	Mar-2008	$ 389.00
Feb-2008	$ 373.00	Feb-2008	$ 373.00
Jan-2008	$ 359.00	Jan-2008	$ 359.00
Dec-2007	$ 330.00	Dec-2007	$ 330.00
Nov-2007	$ 331.00	Nov-2007	$ 331.00
Oct-2007	$ 338.00	Oct-2007	$ 338.00
Sep-2007	$ 335.00	Sep-2007	$ 335.00
Aug-2007	$ 321.00	Aug-2007	$ 321.00
Jul-2007	$ 327.00	Jul-2007	$ 327.00
Jun-2007	$ 320.00	Jun-2007	$ 320.00
May-2007	$ 321.00	May-2007	$ 321.00
Apr-2007	$ 321.00	Apr-2007	$ 321.00
Mar-2007	$ 319.00	Mar-2007	$ 319.00
Feb-2007	$ 330.00	Feb-2007	$ 330.00
Jan-2007	$ 344.00	Jan-2007	$ 344.00
Dec-2006	$ 345.00	Dec-2006	$ 345.00
Nov-2006	$ 363.00	Nov-2006	$ 363.00
Oct-2006	$ 383.00	Oct-2006	$ 383.00
Sep-2006	$ 386.00	Sep-2006	$ 386.00
Aug-2006	$ 363.00	Aug-2006	$ 363.00
Jul-2006	$ 343.00	Jul-2006	$ 343.00
Jun-2006	$ 326.00	Jun-2006	$ 326.00
May-2006	$ 294.00	May-2006	$ 294.00
Apr-2006	$ 290.00	Apr-2006	$ 290.00
Mar-2006	$ 288.00	Mar-2006	$ 288.00
Feb-2006	$ 280.00	Feb-2006	$ 280.00
Jan-2006	$ 272.00	Jan-2006	$ 272.00
Dec-2005	$ 279.00	Dec-2005	$ 279.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"
Mar-2008	$389.00	Mar-2008	$ 389.00
Feb-2008	$411.00	Feb-2008	$ 411.00
Jan-2008	$395.00	Jan-2008	$ 395.00
Dec-2007	$364.00	Dec-2007	$ 364.00
Nov-2007	$365.00	Nov-2007	$ 365.00
Oct-2007	$372.00	Oct-2007	$ 372.00
Sep-2007	$369.00	Sep-2007	$ 369.00
Aug-2007	$354.00	Aug-2007	$ 354.00
Jul-2007	$360.00	Jul-2007	$ 360.00
Jun-2007	$352.00	Jun-2007	$ 352.00
May-2007	$354.00	May-2007	$ 354.00
Apr-2007	$354.00	Apr-2007	$ 354.00
Mar-2007	$351.00	Mar-2007	$ 351.00
Feb-2007	$364.00	Feb-2007	$ 364.00
Jan-2007	$379.00	Jan-2007	$ 379.00
Dec-2006	$381.00	Dec-2006	$ 381.00
Nov-2006	$401.00	Nov-2006	$ 401.00
Oct-2006	$422.00	Oct-2006	$ 422.00
Sep-2006	$425.00	Sep-2006	$ 425.00
Aug-2006	$400.00	Aug-2006	$ 400.00
Jul-2006	$377.00	Jul-2006	$ 377.00
Jun-2006	$360.00	Jun-2006	$ 360.00
May-2006	$324.00	May-2006	$ 324.00
Apr-2006	$320.00	Apr-2006	$ 320.00
Mar-2006	$317.00	Mar-2006	$ 317.00
Feb-2006	$308.00	Feb-2006	$ 308.00
Jan-2006	$300.00	Jan-2006	$ 300.00
Dec-2005	$308.00	Dec-2005	$ 308.00

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"
Nov-2008	$ 2.49	Nov-2008	$ 1.89
Oct-2008	$ 3.14	Oct-2008	$ 2.49
Sep-2008	$ 3.36	Sep-2008	$ 3.14
Aug-2008	$ 3.97	Aug-2008	$ 3.36
Jul-2008	$ 3.98	Jul-2008	$ 3.97
Jun-2008	$ 3.74	Jun-2008	$ 3.98
May-2008	$ 3.41	May-2008	$ 3.74
Apr-2008	$ 3.21	Apr-2008	$ 3.41
Mar-2008	$ 2.74	Mar-2008	$ 3.21
Feb-2008	$ 2.60	Feb-2008	$ 2.74
Jan-2008	$ 2.67	Jan-2008	$ 2.60
Dec-2007	$ 2.79	Dec-2007	$ 2.67
Nov-2007	$ 2.53	Nov-2007	$ 2.79
Oct-2007	$ 2.32	Oct-2007	$ 2.53
Sep-2007	$ 2.25	Sep-2007	$ 2.32
Aug-2007	$ 2.36	Aug-2007	$ 2.25
Jul-2007	$ 2.33	Jul-2007	$ 2.36
Jun-2007	$ 2.22	Jun-2007	$ 2.33
May-2007	$ 2.22	May-2007	$ 2.22
Apr-2007	$ 2.08	Apr-2007	$ 2.22
Mar-2007	$ 2.03	Mar-2007	$ 2.08
Feb-2007	$ 1.83	Feb-2007	$ 2.03
Jan-2007	$ 2.12	Jan-2007	$ 1.83
Dec-2006	$ 2.01	Dec-2006	$ 2.12
Nov-2006	$ 1.82	Nov-2006	$ 2.01
Oct-2006	$ 2.09	Oct-2006	$ 1.82
Sep-2006	$ 2.34	Sep-2006	$ 2.09
Aug-2006	$ 2.28	Aug-2006	$ 2.34
Jul-2006	$ 2.37	Jul-2006	$ 2.28
Jun-2006	$ 2.57	Jun-2006	$ 2.37
May-2006	$ 2.31	May-2006	$ 2.57
Apr-2006	$ 1.95	Apr-2006	$ 2.31
Mar-2006	$ 1.89	Mar-2006	$ 1.95
Feb-2006	$ 1.86	Feb-2006	$ 1.89
Jan-2006	$ 1.72	Jan-2006	$ 1.86
Dec-2005	$ 1.78	Dec-2005	$ 1.72

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-2005	$ 273.00	Nov-2005	$ 273.00
Oct-2005	$ 242.00	Oct-2005	$ 242.00
Sep-2005	$ 206.00	Sep-2005	$ 206.00
Aug-2005	$ 188.00	Aug-2005	$ 188.00
Jul-2005	$ 188.00	Jul-2005	$ 188.00
Jun-2005	$ 191.00	Jun-2005	$ 191.00
May-2005	$ 191.00	May-2005	$ 191.00
Apr-2005	$ 186.00	Apr-2005	$ 186.00
Mar-2005	$ 186.00	Mar-2005	$ 186.00
Feb-2005	$ 188.00	Feb-2005	$ 188.00
Jan-2005	$ 190.00	Jan-2005	$ 190.00
Dec-2004	$ 194.00	Dec-2004	$ 194.00
Nov-2004	$ 190.00	Nov-2004	$ 190.00
Oct-2004	$ 184.00	Oct-2004	$ 184.00
Sep-2004	$ 175.00	Sep-2004	$ 175.00
Aug-2004	$ 173.00	Aug-2004	$ 173.00
Jul-2004	$ 172.00	Jul-2004	$ 172.00
Jun-2004	$ 170.00	Jun-2004	$ 170.00
May-2004	$ 167.00	May-2004	$ 167.00
Apr-2004	$ 163.00	Apr-2004	$ 163.00
Mar-2004	$ 161.00	Mar-2004	$ 161.00
Feb-2004	$ 161.00	Feb-2004	$ 161.00
Jan-2004	$ 161.00	Jan-2004	$ 161.00
Dec-2003	$ 161.00	Dec-2003	$ 161.00
Nov-2003	$ 162.00	Nov-2003	$ 162.00
Oct-2003	$ 163.00	Oct-2003	$ 163.00
Sep-2003	$ 163.00	Sep-2003	$ 163.00
Aug-2003	$ 164.00	Aug-2003	$ 164.00
Jul-2003	$ 167.00	Jul-2003	$ 167.00
Jun-2003	$ 170.00	Jun-2003	$ 170.00
May-2003	$ 174.00	May-2003	$ 174.00
Apr-2003	$ 177.00	Apr-2003	$ 177.00
Mar-2003	$ 169.00	Mar-2003	$ 169.00
Feb-2003	$ 161.00	Feb-2003	$ 161.00
Jan-2003	$ 159.00	Jan-2003	$ 159.00
Dec-2002	$ 161.00	Dec-2002	$ 161.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"
Nov-2005	$300.00	Nov-2005	$ 300.00
Oct-2005	$267.00	Oct-2005	$ 267.00
Sep-2005	$227.00	Sep-2005	$ 227.00
Aug-2005	$207.00	Aug-2005	$ 207.00
Jul-2005	$207.00	Jul-2005	$ 207.00
Jun-2005	$210.00	Jun-2005	$ 210.00
May-2005	$210.00	May-2005	$ 210.00
Apr-2005	$205.00	Apr-2005	$ 205.00
Mar-2005	$205.00	Mar-2005	$ 205.00
Feb-2005	$208.00	Feb-2005	$ 208.00
Jan-2005	$209.00	Jan-2005	$ 209.00
Dec-2004	$214.00	Dec-2004	$ 214.00
Nov-2004	$210.00	Nov-2004	$ 210.00
Oct-2004	$202.00	Oct-2004	$ 202.00
Sep-2004	$193.00	Sep-2004	$ 193.00
Aug-2004	$190.00	Aug-2004	$ 190.00
Jul-2004	$189.00	Jul-2004	$ 189.00
Jun-2004	$188.00	Jun-2004	$ 188.00
May-2004	$184.00	May-2004	$ 184.00
Apr-2004	$179.00	Apr-2004	$ 179.00
Mar-2004	$178.00	Mar-2004	$ 178.00
Feb-2004	$178.00	Feb-2004	$ 178.00
Jan-2004	$178.00	Jan-2004	$ 178.00
Dec-2003	$178.00	Dec-2003	$ 178.00
Nov-2003	$178.00	Nov-2003	$ 178.00
Oct-2003	$180.00	Oct-2003	$ 180.00
Sep-2003	$180.00	Sep-2003	$ 180.00
Aug-2003	$180.00	Aug-2003	$ 180.00
Jul-2003	$184.00	Jul-2003	$ 184.00
Jun-2003	$187.00	Jun-2003	$ 187.00
May-2003	$192.00	May-2003	$ 192.00
Apr-2003	$195.00	Apr-2003	$ 195.00
Mar-2003	$186.00	Mar-2003	$ 186.00
Feb-2003	$178.00	Feb-2003	$ 178.00
Jan-2003	$175.00	Jan-2003	$ 175.00
Dec-2002	$177.00	Dec-2002	$ 177.00

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"
Nov-2005	$ 2.26	Nov-2005	$ 1.78
Oct-2005	$ 2.45	Oct-2005	$ 2.26
Sep-2005	$ 2.02	Sep-2005	$ 2.45
Aug-2005	$ 1.88	Aug-2005	$ 2.02
Jul-2005	$ 1.73	Jul-2005	$ 1.88
Jun-2005	$ 1.75	Jun-2005	$ 1.73
May-2005	$ 1.87	May-2005	$ 1.75
Apr-2005	$ 1.71	Apr-2005	$ 1.87
Mar-2005	$ 1.50	Mar-2005	$ 1.71
Feb-2005	$ 1.30	Feb-2005	$ 1.50
Jan-2005	$ 1.36	Jan-2005	$ 1.30
Dec-2004	$ 1.57	Dec-2004	$ 1.36
Nov-2004	$ 1.63	Nov-2004	$ 1.57
Oct-2004	$ 1.44	Oct-2004	$ 1.63
Sep-2004	$ 1.31	Sep-2004	$ 1.44
Aug-2004	$ 1.32	Aug-2004	$ 1.31
Jul-2004	$ 1.22	Jul-2004	$ 1.32
Jun-2004	$ 1.47	Jun-2004	$ 1.22
May-2004	$ 1.41	May-2004	$ 1.47
Apr-2004	$ 1.14	Apr-2004	$ 1.41
Mar-2004	$ 1.16	Mar-2004	$ 1.14
Feb-2004	$ 1.00	Feb-2004	$ 1.16
Jan-2004	$ 1.01	Jan-2004	$ 1.00
Dec-2003	$ 0.95	Dec-2003	$ 1.01
Nov-2003	$ 0.90	Nov-2003	$ 0.95
Oct-2003	$ 0.90	Oct-2003	$ 0.90
Sep-2003	$ 1.02	Sep-2003	$ 0.90
Aug-2003	$ 0.90	Aug-2003	$ 1.02
Jul-2003	$ 0.90	Jul-2003	$ 0.90
Jun-2003	$ 0.81	Jun-2003	$ 0.90
May-2003	$ 0.94	May-2003	$ 0.81
Apr-2003	$ 1.16	Apr-2003	$ 0.94
Mar-2003	$ 1.07	Mar-2003	$ 1.16
Feb-2003	$ 0.91	Feb-2003	$ 1.07
Jan-2003	$ 0.87	Jan-2003	$ 0.91
Dec-2002	$ 0.86	Dec-2002	$ 0.87

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-2002	$ 163.00	Nov-2002	$ 163.00
Oct-2002	$ 164.00	Oct-2002	$ 164.00
Sep-2002	$ 163.00	Sep-2002	$ 163.00
Aug-2002	$ 161.00	Aug-2002	$ 161.00
Jul-2002	$ 163.00	Jul-2002	$ 163.00
Jun-2002	$ 150.00	Jun-2002	$ 150.00
May-2002	$ 144.00	May-2002	$ 144.00
Apr-2002	$ 136.00	Apr-2002	$ 136.00
Mar-2002	$ 136.00	Mar-2002	$ 136.00
Feb-2002	$ 137.00	Feb-2002	$ 137.00
Jan-2002	$ 142.00	Jan-2002	$ 142.00
Dec-2001	$ 145.00	Dec-2001	$ 145.00
Nov-2001	$ 148.00	Nov-2001	$ 148.00
Oct-2001	$ 150.00	Oct-2001	$ 150.00
Sep-2001	$ 152.00	Sep-2001	$ 152.00
Aug-2001	$ 158.00	Aug-2001	$ 158.00
Jul-2001	$ 158.00	Jul-2001	$ 158.00
Jun-2001	$ 157.00	Jun-2001	$ 157.00
May-2001	$ 157.00	May-2001	$ 157.00
Apr-2001	$ 164.00	Apr-2001	$ 164.00
Mar-2001	$ 165.00	Mar-2001	$ 165.00
Feb-2001	$ 171.00	Feb-2001	$ 171.00
Jan-2001	$ 175.00	Jan-2001	$ 175.00
Dec-2000	$ 176.00	Dec-2000	$ 176.00
Nov-2000	$ 177.00	Nov-2000	$ 177.00
Oct-2000	$ 178.00	Oct-2000	$ 178.00
Sep-2000	$ 178.00	Sep-2000	$ 178.00
Aug-2000	$ 173.00	Aug-2000	$ 173.00
Jul-2000	$ 168.00	Jul-2000	$ 168.00
Jun-2000	$ 165.00	Jun-2000	$ 165.00
May-2000	$ 165.00	May-2000	$ 165.00
Apr-2000	$ 162.00	Apr-2000	$ 162.00
Mar-2000	$ 150.00	Mar-2000	$ 150.00
Feb-2000	$ 145.00	Feb-2000	$ 145.00
Jan-2000	$ 130.00	Jan-2000	$ 130.00
Dec-1999	$ 126.00	Dec-1999	$ 126.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"
Nov-2002	$179.00	Nov-2002	$ 179.00
Oct-2002	$181.00	Oct-2002	$ 181.00
Sep-2002	$179.00	Sep-2002	$ 179.00
Aug-2002	$178.00	Aug-2002	$ 178.00
Jul-2002	$179.00	Jul-2002	$ 179.00
Jun-2002	$165.00	Jun-2002	$ 165.00
May-2002	$159.00	May-2002	$ 159.00
Apr-2002	$150.00	Apr-2002	$ 150.00
Mar-2002	$150.00	Mar-2002	$ 150.00
Feb-2002	$150.00	Feb-2002	$ 150.00
Jan-2002	$156.00	Jan-2002	$ 156.00
Dec-2001	$159.00	Dec-2001	$ 159.00
Nov-2001	$163.00	Nov-2001	$ 163.00
Oct-2001	$165.00	Oct-2001	$ 165.00
Sep-2001	$168.00	Sep-2001	$ 168.00
Aug-2001	$174.00	Aug-2001	$ 174.00
Jul-2001	$174.00	Jul-2001	$ 174.00
Jun-2001	$173.00	Jun-2001	$ 173.00
May-2001	$173.00	May-2001	$ 173.00
Apr-2001	$180.00	Apr-2001	$ 180.00
Mar-2001	$182.00	Mar-2001	$ 182.00
Feb-2001	$188.00	Feb-2001	$ 188.00
Jan-2001	$193.00	Jan-2001	$ 193.00
Dec-2000	$194.00	Dec-2000	$ 194.00
Nov-2000	$195.00	Nov-2000	$ 195.00
Oct-2000	$196.00	Oct-2000	$ 196.00
Sep-2000	$196.00	Sep-2000	$ 196.00
Aug-2000	$190.00	Aug-2000	$ 190.00
Jul-2000	$186.00	Jul-2000	$ 186.00
Jun-2000	$182.00	Jun-2000	$ 182.00
May-2000	$182.00	May-2000	$ 182.00
Apr-2000	$179.00	Apr-2000	$ 179.00
Mar-2000	$165.00	Mar-2000	$ 165.00
Feb-2000	$159.00	Feb-2000	$ 159.00
Jan-2000	$143.00	Jan-2000	$ 143.00
Dec-1999	$139.00	Dec-1999	$ 139.00

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"
Nov-2002	$ 0.93	Nov-2002	$ 0.86
Oct-2002	$ 0.92	Oct-2002	$ 0.93
Sep-2002	$ 0.82	Sep-2002	$ 0.92
Aug-2002	$ 0.74	Aug-2002	$ 0.82
Jul-2002	$ 0.73	Jul-2002	$ 0.74
Jun-2002	$ 0.73	Jun-2002	$ 0.73
May-2002	$ 0.76	May-2002	$ 0.73
Apr-2002	$ 0.71	Apr-2002	$ 0.76
Mar-2002	$ 0.61	Mar-2002	$ 0.71
Feb-2002	$ 0.59	Feb-2002	$ 0.61
Jan-2002	$ 0.55	Jan-2002	$ 0.59
Dec-2001	$ 0.66	Dec-2001	$ 0.55
Nov-2001	$ 0.78	Nov-2001	$ 0.66
Oct-2001	$ 0.95	Oct-2001	$ 0.78
Sep-2001	$ 0.81	Sep-2001	$ 0.95
Aug-2001	$ 0.85	Aug-2001	$ 0.81
Jul-2001	$ 0.95	Jul-2001	$ 0.85
Jun-2001	$ 0.92	Jun-2001	$ 0.95
May-2001	$ 0.88	May-2001	$ 0.92
Apr-2001	$ 0.86	Apr-2001	$ 0.88
Mar-2001	$ 0.93	Mar-2001	$ 0.86
Feb-2001	$ 0.98	Feb-2001	$ 0.93
Jan-2001	$ 1.15	Jan-2001	$ 0.98
Dec-2000	$ 1.15	Dec-2000	$ 1.15
Nov-2000	$ 1.24	Nov-2000	$ 1.15
Oct-2000	$ 1.16	Oct-2000	$ 1.24
Sep-2000	$ 0.96	Sep-2000	$ 1.16

(no prior historic data)

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-1999	$ 126.00	Nov-1999	$ 126.00
Oct-1999	$ 118.00	Oct-1999	$ 118.00
Sep-1999	$ 112.00	Sep-1999	$ 112.00
Aug-1999	$ 108.00	Aug-1999	$ 108.00
Jul-1999	$ 108.00	Jul-1999	$ 108.00
Jun-1999	$ 105.00	Jun-1999	$ 105.00
May-1999	$ 105.00	May-1999	$ 105.00
Apr-1999	$ 105.00	Apr-1999	$ 105.00
Mar-1999	$ 104.00	Mar-1999	$ 104.00
Feb-1999	$ 104.00	Feb-1999	$ 104.00
Jan-1999	$ 103.00	Jan-1999	$ 103.00
Dec-1998	$ 103.00	Dec-1998	$ 103.00
Nov-1998	$ 100.00	Nov-1998	$ 100.00
Oct-1998	$ 100.00	Oct-1998	$ 100.00
Sep-1998	$ 102.00	Sep-1998	$ 102.00
Aug-1998	$ 101.00	Aug-1998	$ 101.00
Jul-1998	$ 100.00	Jul-1998	$ 100.00
Jun-1998	$ 96.00	Jun-1998	$ 96.00
May-1998	$ 99.00	May-1998	$ 99.00
Apr-1998	$ 104.00	Apr-1998	$ 104.00
Mar-1998	$ 108.00	Mar-1998	$ 108.00
Feb-1998	$ 111.00	Feb-1998	$ 111.00
Jan-1998	$ 111.00	Jan-1998	$ 111.00
Dec-1997	$ 112.00	Dec-1997	$ 112.00
Nov-1997	$ 111.00	Nov-1997	$ 111.00
Oct-1997	$ 109.00	Oct-1997	$ 109.00
Sep-1997	$ 109.00	Sep-1997	$ 109.00
Aug-1997	$ 110.00	Aug-1997	$ 110.00
Jul-1997	$ 111.00	Jul-1997	$ 111.00
Jun-1997	$ 114.00	Jun-1997	$ 114.00
May-1997	$ 116.00	May-1997	$ 116.00
Apr-1997	$ 117.00	Apr-1997	$ 117.00
Mar-1997	$ 117.00	Mar-1997	$ 117.00
Feb-1997	$ 115.00	Feb-1997	$ 115.00
Jan-1997	$ 111.00	Jan-1997	$ 111.00
Dec-1996	$ 111.00	Dec-1996	$ 111.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"
Nov-1999	$139.00	Nov-1999	$ 139.00
Oct-1999	$130.00	Oct-1999	$ 130.00
Sep-1999	$123.00	Sep-1999	$ 123.00
Aug-1999	$119.00	Aug-1999	$ 119.00
Jul-1999	$119.00	Jul-1999	$ 119.00
Jun-1999	$117.00	Jun-1999	$ 117.00
May-1999	$116.00	May-1999	$ 116.00
Apr-1999	$115.00	Apr-1999	$ 115.00
Mar-1999	$114.00	Mar-1999	$ 114.00
Feb-1999	$114.00	Feb-1999	$ 114.00
Jan-1999	$114.00	Jan-1999	$ 114.00
Dec-1998	$113.00	Dec-1998	$ 113.00
Nov-1998	$110.00	Nov-1998	$ 110.00
Oct-1998	$110.00	Oct-1998	$ 110.00
Sep-1998	$113.00	Sep-1998	$ 113.00
Aug-1998	$112.00	Aug-1998	$ 112.00
Jul-1998	$110.00	Jul-1998	$ 110.00
Jun-1998	$106.00	Jun-1998	$ 106.00
May-1998	$109.00	May-1998	$ 109.00
Apr-1998	$115.00	Apr-1998	$ 115.00
Mar-1998	$119.00	Mar-1998	$ 119.00
Feb-1998	$123.00	Feb-1998	$ 123.00
Jan-1998	$123.00	Jan-1998	$ 123.00
Dec-1997	$123.00	Dec-1997	$ 123.00
Nov-1997	$122.00	Nov-1997	$ 122.00
Oct-1997	$120.00	Oct-1997	$ 120.00
Sep-1997	$120.00	Sep-1997	$ 120.00
Aug-1997	$121.00	Aug-1997	$ 121.00
Jul-1997	$122.00	Jul-1997	$ 122.00
Jun-1997	$125.00	Jun-1997	$ 125.00
May-1997	$128.00	May-1997	$ 128.00
Apr-1997	$129.00	Apr-1997	$ 129.00
Mar-1997	$128.00	Mar-1997	$ 128.00
Feb-1997	$126.00	Feb-1997	$ 126.00
Jan-1997	$123.00	Jan-1997	$ 123.00
Dec-1996	$122.00	Dec-1996	$ 122.00

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-1996	$ 111.00	Nov-1996	$ 111.00
Oct-1996	$ 113.00	Oct-1996	$ 113.00
Sep-1996	$ 113.00	Sep-1996	$ 113.00
Aug-1996	$ 112.00	Aug-1996	$ 112.00
Jul-1996	$ 111.00	Jul-1996	$ 111.00
Jun-1996	$ 110.00	Jun-1996	$ 110.00
May-1996	$ 108.00	May-1996	$ 108.00
Apr-1996	$ 107.00	Apr-1996	$ 107.00
Mar-1996	$ 107.00	Mar-1996	$ 107.00
Feb-1996	$ 107.00	Feb-1996	$ 107.00
Jan-1996	$ 107.00	Jan-1996	$ 107.00
Dec-1995	$ 107.00	Dec-1995	$ 107.00
Nov-1995	$ 108.00	Nov-1995	$ 108.00
Oct-1995	$ 107.00	Oct-1995	$ 107.00
Sep-1995	$ 105.00	Sep-1995	$ 105.00
Aug-1995	$ 106.00	Aug-1995	$ 106.00
Jul-1995	$ 104.00	Jul-1995	$ 104.00
Jun-1995	$ 101.00	Jun-1995	$ 101.00
May-1995	$ 101.00	May-1995	$ 101.00
Apr-1995	$ 100.00	Apr-1995	$ 100.00
Mar-1995	$ 100.00	Mar-1995	$ 100.00
Feb-1995	$ 100.00	Feb-1995	$ 100.00
Jan-1995	$ 101.00	Jan-1995	$ 101.00
Dec-1994	$ 100.00	Dec-1994	$ 100.00
Nov-1994	$ 100.00	Nov-1994	$ 100.00
Oct-1994	$ 100.00	Oct-1994	$ 100.00
Sep-1994	$ 99.00	Sep-1994	$ 99.00
Aug-1994	$ 98.00	Aug-1994	$ 98.00
Jul-1994	$ 93.00	Jul-1994	$ 93.00
Jun-1994	$ 92.00	Jun-1994	$ 92.00
May-1994	$ 93.00	May-1994	$ 93.00
Apr-1994	$ 94.00	Apr-1994	$ 94.00
Mar-1994	$ 96.00	Mar-1994	$ 96.00
Feb-1994	$ 98.00	Feb-1994	$ 98.00
Jan-1994	$ 99.00	Jan-1994	$ 99.00
Dec-1993	$ 101.00	Dec-1993	$ 101.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"
Nov-1996	$123.00	Nov-1996	$ 123.00
Oct-1996	$124.00	Oct-1996	$ 124.00
Sep-1996	$124.00	Sep-1996	$ 124.00
Aug-1996	$123.00	Aug-1996	$ 123.00
Jul-1996	$123.00	Jul-1996	$ 123.00
Jun-1996	$122.00	Jun-1996	$ 122.00
May-1996	$119.00	May-1996	$ 119.00
Apr-1996	$118.00	Apr-1996	$ 118.00
Mar-1996	$118.00	Mar-1996	$ 118.00
Feb-1996	$118.00	Feb-1996	$ 118.00
Jan-1996	$118.00	Jan-1996	$ 118.00

(metric data not reported before January 1996)

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-1993	$ 102.00	Nov-1993	$ 102.00
Oct-1993	$ 104.00	Oct-1993	$ 104.00
Sep-1993	$ 105.00	Sep-1993	$ 105.00
Aug-1993	$ 106.00	Aug-1993	$ 106.00
Jul-1993	$ 103.00	Jul-1993	$ 103.00
Jun-1993	$ 99.00	Jun-1993	$ 99.00
May-1993	$ 96.00	May-1993	$ 96.00
Apr-1993	$ 98.00	Apr-1993	$ 98.00
Mar-1993	$ 103.00	Mar-1993	$ 103.00
Feb-1993	$ 103.00	Feb-1993	$ 103.00
Jan-1993	$ 105.00	Jan-1993	$ 105.00
Dec-1992	$ 100.00	Dec-1992	$ 100.00
Nov-1992	$ 101.00	Nov-1992	$ 101.00
Oct-1992	$ 103.00	Oct-1992	$ 103.00
Sep-1992	$ 99.00	Sep-1992	$ 99.00
Aug-1992	$ 93.00	Aug-1992	$ 93.00
Jul-1992	$ 84.00	Jul-1992	$ 84.00
Jun-1992	$ 82.00	Jun-1992	$ 82.00
May-1992	$ 83.00	May-1992	$ 83.00
Apr-1992	$ 84.00	Apr-1992	$ 84.00
Mar-1992	$ 86.00	Mar-1992	$ 86.00
Feb-1992	$ 86.00	Feb-1992	$ 86.00
Jan-1992	$ 81.00	Jan-1992	$ 81.00
Dec-1991	$ 120.00	Dec-1991	$ 120.00
Nov-1991	$ 122.00	Nov-1991	$ 122.00
Oct-1991	$ 123.00	Oct-1991	$ 123.00
Sep-1991	$ 124.00	Sep-1991	$ 124.00
Aug-1991	$ 124.00	Aug-1991	$ 124.00
Jul-1991	$ 125.00	Jul-1991	$ 125.00
Jun-1991	$ 129.00	Jun-1991	$ 129.00
May-1991	$ 134.00	May-1991	$ 134.00
Apr-1991	$ 139.00	Apr-1991	$ 139.00
Mar-1991	$ 144.00	Mar-1991	$ 144.00
Feb-1991	$ 148.00	Feb-1991	$ 148.00
Jan-1991	$ 158.00	Jan-1991	$ 158.00
Dec-1990	$ 161.00	Dec-1990	$ 161.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-1990	$ 161.00	Nov-1990	$ 161.00
Oct-1990	$ 150.00	Oct-1990	$ 150.00
Sep-1990	$ 140.00	Sep-1990	$ 140.00
Aug-1990	$ 113.00	Aug-1990	$ 113.00
Jul-1990	$ 113.00	Jul-1990	$ 113.00
Jun-1990	$ 114.00	Jun-1990	$ 114.00
May-1990	$ 112.00	May-1990	$ 112.00
Apr-1990	$ 115.00	Apr-1990	$ 115.00
Mar-1990	$ 114.00	Mar-1990	$ 114.00
Feb-1990	$ 111.00	Feb-1990	$ 111.00
Jan-1990	$ 111.00	Jan-1990	$ 111.00
Dec-1989	$ 111.00	Dec-1989	$ 111.00
Nov-1989	$ 111.00	Nov-1989	$ 111.00
Oct-1989	$ 113.00	Oct-1989	$ 113.00
Sep-1989	$ 111.00	Sep-1989	$ 111.00
Aug-1989	$ 113.00	Aug-1989	$ 113.00
Jul-1989	$ 113.00	Jul-1989	$ 113.00
Jun-1989	$ 113.00	Jun-1989	$ 113.00
May-1989	$ 111.00	May-1989	$ 111.00
Apr-1989	$ 109.00	Apr-1989	$ 109.00
Mar-1989	$ 109.00	Mar-1989	$ 109.00
Feb-1989	$ 108.00	Feb-1989	$ 108.00
Jan-1989	$ 105.00	Jan-1989	$ 105.00
Dec-1988	$ 103.00	Dec-1988	$ 103.00
Nov-1988	$ 103.00	Nov-1988	$ 103.00
Oct-1988	$ 106.00	Oct-1988	$ 106.00
Sep-1988	$ 106.00	Sep-1988	$ 106.00
Aug-1988	$ 106.00	Aug-1988	$ 106.00
Jul-1988	$ 109.00	Jul-1988	$ 109.00
Jun-1988	$ 109.00	Jun-1988	$ 109.00
May-1988	$ 110.00	May-1988	$ 110.00
Apr-1988	$ 111.00	Apr-1988	$ 111.00
Mar-1988	$ 120.00	Mar-1988	$ 120.00
Feb-1988	$ 122.00	Feb-1988	$ 122.00
Jan-1988	$ 127.00	Jan-1988	$ 127.00
Dec-1987	$ 131.00	Dec-1987	$ 131.00

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month

ARIZONA DEPARTMENT OF TRANSPORTATION

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per ton

Month Bid	"IC"	Month Used	"CP"
Nov-1987	$ 131.00	Nov-1987	$ 131.00
Oct-1987	$ 135.00	Oct-1987	$ 135.00
Sep-1987	$ 137.00	Sep-1987	$ 137.00
Aug-1987	$ 124.00	Aug-1987	$ 124.00
Jul-1987	$ 123.00	Jul-1987	$ 123.00
Jun-1987	$ 116.00	Jun-1987	$ 116.00
May-1987	$ 116.00	May-1987	$ 116.00
Apr-1987	$ 114.00	Apr-1987	$ 114.00
Mar-1987	$ 118.00	Mar-1987	$ 118.00
Feb-1987	$ 119.00	Feb-1987	$ 119.00
Jan-1987	$ 115.00	Jan-1987	$ 115.00

SOURCE DATA:
The monthly price for bituminous material is derived from data published by Poten & Partners, Inc. in the *Asphalt Weekly Monitor*.

BITUMINOUS MATERIAL PRICE ADJUSTMENT

dollars per **metric** ton

Month Bid	"IC"	Month Used	"CP"

DIESEL FUEL PRICE ADJUSTMENT

dollars per gallon

Month Bid	"IC"	Month Used	"CP"

SOURCE DATA:
The monthly price for diesel fuel is derived from data published by the Oil Price Information Service in the weekly *OPIS Newsletter*.

IC = Initial Cost for projects with bids opened during the month
CP = Current Price for projects under construction during the month