*    USE ON ALL PROJECTS    *

(103RSBTY, 02/22/16)
SECTION 103
AWARD AND EXECUTION OF CONTRACT:

103.03

Responsibility:  the third paragraph of the Standard Specifications is revised to read:
Non‑responsibility may also be found for any of the following reasons:

(A) Anti‑competitive acts;

(B) Lack of competency and adequate machinery, plant and other equipment, as revealed by the financial statement and experience questionnaires required under Subsection 102.02;

(C) Incomplete work which, in the judgment of the Department, might hinder or prevent the prompt completion of additional work if awarded;

(D) Failure to pay or settle satisfactorily all bills due for work on other contracts;
(E) Failure to comply with any qualification regulations of the Department;

(F) Default under previous contracts;

(G) Unsatisfactory performance on previous work;

(H) Knowingly and willfully falsifying, concealing, or covering up a material fact by trick, scheme, or device;

(I) Making false, fictitious, or fraudulent statements or representations;

(J) Making or using a false writing or document knowing it to contain a false, fictitious, or fraudulent statement or entry;

(K) Lack of a proper contractor's license; or

(L) Lack of sufficient ability or integrity to complete the contract.
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